
SR-9 RDP Project Cost Estimates

(Planning Level Only)

Work

Item #
Work Item Price per Unit Unit Qty Cost Qty Cost Qty Cost Qty Cost Qty Cost Qty Cost Qty Cost

Preparation

Clear and Grub $5,000 Acre 1 $5,000 2 $10,000 2 $10,000 1 $5,000 2 $10,000 1 $5,000 5 $25,000

Removing Pavement $5 SF 32,700 $163,500 48,000 $240,000 $0 $0 $0 $0 4,366 $21,830

Grading

Roadway Excavation $20 CY $0 $0 $0 500 $10,000 25,041 $500,820 0 19,367 387,340

Embankment Compaction Incl Haul $40 CY 3,570 $142,800 7,307 $292,280 23,704 $948,160 11,000 $440,000 $0 11,000 $440,000 23,509 940,360

Drainage

Rural Open System  (15% of Sub Total) See Below

Urban Closed System (25% of Sub Total) See Below

Structure

Bridge Widen $275 SF 0 $0 0 $0 $0 200 $55,000 $0 $0 $0

Bridg New $300 SF 0 $0 0 $0 $0 $0 $0 $0 16,240 $4,872,000

Retaining Wall (Traffic barrier Included) $70 SF 0 $0 0 $0 6,000 $420,000 7,500 $525,000 $0 $0 1,500 $105,000

Surfacing

CSBC $25.00 Ton 2,076 $51,900 3,923 $98,075 5,478 $136,950 600 $15,000 4,507 $112,675 2,500 $62,500 8,292 $207,300

Liquid Asphalt

Anti-Stripping Additive Calc Est 1 $4,993 1 $8,250 1 $10,981 1 $2,897 1 $8,356 1 $7,993 1 $18,118

Hot Mix Asphalt

9" HMA Pavement $4.84 SY 62,300 $301,532 117,700 $569,668 164,342 $795,415 17,000 $82,280 135,223 $654,479 70,000 $338,800 248,769 $1,204,042

HMA Overlay 2" $1.09 SY 112,700 $122,843 120,750 $131,618 126,589 $137,982 150,431 $163,970 51,204 $55,812 312,515 $340,641 308,227 $335,967

Job Mix Compliance Price Adjustment Calc % 3% $12,731 3% $21,039 3% $28,002 3% $7,387 3% $21,309 3% $20,383 3% $46,200

Compaction Price Adjustment Calc % 2% $8,488 2% $14,026 2% $18,668 2% $4,925 2% $14,206 2% $13,589 2% $30,800

Erosion Control & Planting

Landscaping $100,000 Acre 1 $100,000 1 $100,000 2 $200,000 1 $100,000 2 $200,000 2 $200,000 3 $300,000

TESC $50,000 Acre 1 $50,000 2 $100,000 2 $100,000 1 $50,000 2 $100,000 1 $50,000 5 $250,000

Traffic

Signing & Pavement Marking (10% of Pavement & Overlay Cost) Calc 10% 1 $44,559 1 $73,635 1 $98,007 1 $25,856 1 $74,581 1 $71,341 1 $161,701

Signal System (No ITS) $250,000 LF 1 $250,000 2 $500,000 1 $250,000 1 $250,000 1 $250,000 1 $250,000 0 $0

Sign Bridge (Cantilever) $150,000 EA 0 $0 1 $150,000 2 $300,000

Illumination $12,000.00 EA 8 $96,000 20 $240,000 30 $360,000 0 $0 10 $120,000 0 $0 20 $240,000

ITS Calc $20,000 $20,000 $50,000 $50,000 $50,000 $50,000 $50,000

Traffic Control / Staging ( 10% of Sub Total) See Below

Other

Roadside Safety Elements (Guardrail & End treatments) $30  LF 0 $0 2000 $60,000 3080 $92,400

Urban Roadside Features (Curb Gutter and Sidewalk) $38 LF 6400 $243,200 800 $30,400 400 $15,200

Wetland Mitigation $150,000 Acre 0.5 $75,000 1 $150,000 1 $150,000 0.5 $75,000 1 $150,000 0.5 $75,000 1.5 $225,000

Subtotal: $1,449,346 $2,718,590 $3,957,365 $1,952,716 $2,337,438 $1,925,248 $9,813,059

Rural Open System  (15% of Sub Total) 15% $407,789 $292,907 $350,616 $288,787 $1,471,959

Urban Closed System (25% of Sub Total) 25% $362,336 $989,341.25

Treatment and Detention 50% of Drainage System Calc $181,168 $203,894 $494,670.63 $146,454 $175,308 $144,394 $735,979

Traffic Control / Staging ( 15% of Sub Total) 15% $217,402 $407,789 $593,605 $292,907 $350,616 $288,787 $1,471,959

Miscellaneous 20% $289,869 $543,718 $791,473 $390,543 $467,488 $385,050 $1,962,612

Subtotal for Percentages

Construction Subtotal: $2,500,121 $4,281,780 $6,826,455 $3,075,527 $3,681,465 $3,032,266 $15,455,567

Mobilization 10.0% $250,012 $428,178 $682,645 $307,553 $368,147 $303,227 $1,545,557

Subtotal: $2,750,134 $4,709,957 $7,509,100 $3,383,080 $4,049,612 $3,335,492 $17,001,124

Sales Tax 8.9% $244,762 $419,186 $668,310 $301,094 $360,415 $296,859 $1,513,100

Subtotal: $2,994,895 $5,129,144 $8,177,410 $3,684,174 $4,410,027 $3,632,351 $18,514,224

Construction Engineering 14.0% $419,285 $718,080 $1,144,837 $515,784 $617,404 $508,529 $2,591,991

and contingencies 4.0% $119,796 $205,166 $327,096 $147,367 $176,401 $145,294 $740,569

Construction Total: $3,533,977 $6,052,390 $9,649,344 $4,347,325 $5,203,832 $4,286,175 $21,846,784

R/W:  Easements $80,000 $0 $312,000 $312,000 $312,000 $312,000 $0

         Administration Parcel 0 $0 0 $0 0 $0 0 $0 0 $0 $0 0 $0

         Condemnation 60.0% $48,000 $0 $187,200 $187,200 $187,200 $187,200 $0

         Relocation $0 $0 $0 $0 $0 $0 $0

R/W Total: $128,000 $0 $499,200 $499,200 $499,200 $499,200 $0

Preliminary Engineering: 15.0% $549,297 $907,858 $1,522,282 $726,979 $855,455 $717,806 $3,277,018

R/W Acquisition PE 5.0% $183,099 $183,099 $183,099 $183,099 $183,099

Total Preliminary Engineering $732,395 $907,858 $1,705,380 $910,078 $1,038,554 $900,905 $3,277,018

Project Costs: $4,394,372 $6,960,248 $11,853,924 $5,756,603 $6,741,586 $5,686,280 $25,123,802

See note 9 See note 9 See note 10

NOTES:

ASSUMPTIONS:

1

2

3

4

5

6

7

8
9. Project Cost adjusted for improvements beyond TPA/Nickle.

10. Project Cost adjusted for improvements beyond short-term improvements.

Wetland mitigation -  used 1/2 of  acres  disturbed

US 2                                 Short-Term

Opt.

Market Place                   Short-Term

Opt.

Market Place                   Opt. 2 Widen

With Opt. 1

Program Improv.                   Cost I.D.

# 15

              Added 5% PE for R/W  Acquisition

HMA was estimated @ $85/ton converted to  SY for  comparison with the consultant  estimate  -  had to  separate  the CSBC.

             Both of the US 2 projects no R/W needed.

             The rest of the projects est. 6+ parcels for widening and detention pond area.

ITS -  Used $ 20,000 LS for  the short  term projects  and $50,000 LS for  the long term projects  for  cameras  etc.

R/W -  For Market Place Est. 3 parcels for the detention pond area.

Treatment  and Detention -  Assumed 1/2 Cost  of  total  drainage system

Program Improv.                   Cost

I.D. # 3

Program Improv.                   Cost

I.D. # 2

Program Improv.                   Cost

I.D. # 19

Program Improv.                   Cost

I.D. #17

Bickford Ave                     Opt. 1

New Intersection

US 2                                Opt. 3

Hybrid

20th ST SE                     Opt. 1

Widen

Marsh Rd                         Opt. 1

Widen

Program Improv.                   Cost

I.D. #13

Program Improv.                   Cost I.D.

# 9



SR-9 RDP Project Cost Estimates
(Planning Level Only)

Program Improv. Cost  I.D. # 5 Program Improv. Cost  I.D. # 8 Program Improv. Cost  I.D. # 10 Program Improv. Cost  I.D. # 11 Program Improv. Cost  I.D. # 12 Program Improv. Cost  I.D. # 14 Program Improv. Cost  I.D. # 16 Program Improv. Cost  I.D. # 18

Item Unit Unit Cost QTY Item Cost QTY Item Cost QTY Item Cost QTY Item Cost QTY Item Cost QTY Item Cost QTY Item Cost QTY Item Cost

PREPARATION
Clear & Grub Acre $5,000 3 13,430$ 18 89,532$ 5 10,000$ 13 66,575$ 13 67,149$ 20 98,140$ 16 80,923$
Removing Pavement (See Note 3) SF $2 31,200 62,400$ 124,800 249,600$ 26,400 52,800$ 92,800 185,600$ 93,600 187,200$ 136,800 273,600$ 112,800 225,600$

GRADING
Roadway Excavation Incl. Haul CY $20 7,222 144,444$ 90,622 1,812,444$ 0 11,484 229,689$ 10,347 206,933$ 51,111 1,022,222$ 53,357 1,067,141$
Embankment Incl. Haul CY $40 3,611 144,444$ 38,463 1,538,504$ 13,444 537,778$ 6,036 241,422$ 10,370 414,815$ 17,352 694,074$ 12,092 483,674$

DRAINAGE (Detention and Treatment Included)
Rural Open System % % of Subtotal 10% 300,000$ 20% 3,500,000$ 20% 600,000$ 20% 2,800,000$ 20% 1,200,000$ 20% 2,150,000$ 20% 1,640,000$
Urban Closed System % % of Subtotal

% % of Subtotal
Wetland Mitigation Acre $150,000 4 537,190$ 5 750,000$ 3 399,449$ 3 402,893$ 4 588,843$ 3 485,537$

STRUCTURES
Bridge- Widen SF $275 0 0 12,000 3,300,000$ 0 -$ 0 -$ 0 -$
Bridge- New SF $300 0 0 17,280 5,184,000$ 0 -$ 0 -$ 0 -$
Retaining Wall SF $70 21,000 1,470,000$ 45,927 3,214,890$ 0 6,783 474,810$ 3,588 251,125$ 29,925 2,094,750$ 14,472 1,013,040$

SURFACING
9" HMA Pavement + 6" CSBC SF 7.00$ 85,800 600,600$ 499,200 3,494,400$ 105,600 739,200$ 232,000 1,624,000$ 234,000 1,638,000$ 273,600 1,915,200$ 225,600 1,579,200$
HMA Overlay (2") SF 1.30$ 93,600 121,680$ 686,400 892,320$ 105,600 137,280$ 139,200 180,960$ 140,400 182,520$ 376,200 489,060$ 310,200 403,260$
Right Turn Lane Widening SF 3.20$ 86,400 276,480$ 0 0 -$ 7,200 23,040$ 14,400 46,080$ 7,200 23,040$

EROSION CONTROL AND PLANTING
Landscaping Acre $100,000 1 100,000$ 18 1,790,634$ 5 454,545$ 13 1,331,497$ 13 1,342,975$ 20 1,962,810$ 16 1,618,457$
TESC Acre 50,000$ 3 134,298$ 18 895,317$ 5 227,273$ 13 665,748$ 13 671,488$ 20 981,405$ 16 809,229$

TRAFFIC
Signing & Pavement Marking (% of Pavement & Overlay Cost) % % of Sufacing 10% 72,228$ 10% 466,320$ 10% 87,648$ 10% 180,496$ 10% 184,356$ 10% 245,034$ 10% 200,550$
Signal System (No ITS) EA $250,000 0 2 500,000$ 0 -$ 0 -$ 1 250,000$ 0 -$ 0 -$
Sign Bridge (Cantilever Sign equal 0.5) EA $150,000 0 0 0 0
Illumination EA $12,000 0 144 1,728,000$ 0 -$ 0 -$ 12 144,000$ 24 288,000$ 12 144,000$

OTHER ITEMS
Roadside safety elements (guardrail & end treatments) LF $30 1,950 58,500$ 3,120 93,600$ 660 19,800$ 1,160 34,800$ 1,160 34,800$ 1,710 51,300$ 1,410 42,300$
Urban roadside features (curb & gutter, sidewalk) LF $38 0 -$ 0 0 0 0 -$ 0 -$

Construction Cost Subtotal 3,222,024$ 21,079,230$ 3,616,324$ 16,899,046$ 7,201,293$ 12,900,519$ 9,815,951$
Construction Staging/Traffic Control (% of Construction Cost Subtotal) % % of Subtotal 5% 161,101$ 10% 2,107,923$ 10% 361,632$ 10% 1,689,905$ 10% 720,129$ 10% 1,290,052$ 10% 981,595$

Subtotal 3,383,125$ 23,187,153$ 3,977,956$ 18,588,951$ 7,921,423$ 14,190,571$ 10,797,546$
Construction Contingency (25% Construction Cost Subtotal) % % of Subtotal 25% 845,781$ 25% 5,796,788$ 25% 994,489$ 25% 4,647,238$ 25% 1,980,356$ 25% 3,547,643$ 25% 2,699,386$

Construction Cost Subtotal 4,228,907$ 28,983,942$ 4,972,445$ 23,236,188$ 9,901,778$ 17,738,213$ 13,496,932$

Mobilization (10% Construction Cost Subtotal) % % of Subtotal 10% 422,891$ 10% 2,898,394$ 10% 497,245$ 10% 2,323,619$ 10% 990,178$ 10% 1,773,821$ 10% 1,349,693$
Subtotal 4,651,797$ 31,882,336$ 5,469,690$ 25,559,807$ 10,891,956$ 19,512,034$ 14,846,626$

Sales Tax % % of Subtotal 8.9% 414,010$ 8.9% 2,837,528$ 8.9% 486,802$ 8.9% 2,274,823$ 8.9% 969,384$ 8.9% 1,736,571$ 8.9% 1,321,350$
Subtotal 5,065,807$ 34,719,864$ 5,956,492$ 27,834,630$ 11,861,340$ 21,248,606$ 16,167,975$

Construction Engineering % % of Subtotal 12% 607,897$ 12% 4,166,384$ 12% 714,779$ 12% 3,340,156$ 12% 1,423,361$ 12% 2,549,833$ 12% 1,940,157$
and  Contigencies % % of Subtotal 4% 202,632$ 4% 1,388,795$ 4% 238,260$ 4% 1,113,385$ 4% 474,454$ 4% 849,944$ 4% 646,719$

Total Construction Cost 5,876,337$ 40,275,042$ 6,909,531$ 32,288,171$ 13,759,155$ 24,648,382$ 18,754,851$

ROW Easements
ROW Administation
ROW Condemation
ROW Relocation

Total ROW Cost -$ 2,107,923$ 361,632$ 1,689,905$ 720,129$ 1,290,052$ 981,595$

Preliminary Engineering % % of Subtotal 15% 881,450$ 15% 6,041,256$ 15% 1,036,430$ 15% 4,843,226$ 15% 2,063,873$ 15% 3,697,257$ 15% 2,813,228$
Additional Cost for ROW Phase % % of Subtotal 5% 293,817$ 5% 2,013,752$ 5% 345,477$ 5% 1,614,409$ 5% 687,958$ 5% 1,232,419$ 5% 937,743$

Total PE Cost 1,175,267$ 8,055,008$ 1,381,906$ From WSDOT 1/11/07 6,457,634$ 2,751,831$ 4,929,676$ 3,750,970$

7,060,000$ 50,440,000$ 8,660,000$ 109,219,000$ 40,440,000$ 17,240,000$ 30,870,000$ 23,490,000$
Notes & Assumptions:

1.  The 25% Construction Contingency is to cover the uncertainties at the Conceptual Design Level.

2.  Estimates are 2007 dollar values; not adjusted for inflation.

3.  All existing shoulders are assumed to be inadequate for traffic
load and to be removed and reconstructed.

SNO River to Bickford Ave Bickford Ave to US2 US-2 to 20th St SE 20th St SE to Market PlaceSR204 to LUNDEEN

TOTAL PROJECT COST

Marsh RD to SNO River176th St SE to
Lowell-Larimer Rd SNO River Bridges & Interchange



Program Improvement Cost I.D. # 1

Burke Ave & SR-9 Intersection

Qty Cost Item Description
0 $5,000 Clear & Grub $0
0 $2 Removing Pavement $0

1,800 $40 Embankment Incl Haul $72,000
3,600 $5.70 9" HMA $20,520
3,600 $1.30 6" CSBC $4,680
0.20 $50,000 TESC $10,000

1 10% Signing, Striping (10% of Surfacing) $2,052
1 $220,000 Traffic Signal System $220,000

100 $38 Curb, Gutter & Sidewalk $3,800
0 $150,000 Wetland Mitigation $0
1 $50,000 ITS Improvements $50,000

$383,052

Burke Ave

Construction Subtotal: $383,052
Traffic Control 10% $38,305

Subtotal: $421,357
Miscellaneous 25% $105,339

Construction Subtotal: $526,697
Mobilization 10% $52,670

Subtotal: $579,366
Sales Tax 8.90% $51,564

Subtotal: $630,930
Construction Engineering 18% $113,567
        and contingencies 4% $25,237

Total Construction Cost: $769,734
R/W:  Easements Est $0
         Administration Parcels 0 $0
         Condemnation 60% $0
         Relocation Est $0

R/W Total: $0
Preliminary Engineering 20% $153,947
Additional cost for R/W Phase 0% $0

PE Total: $153,947
Total Project Cost: $923,681

Assumptions:
No R/W will be needed for the minor widening.
Existing detention/treatment facilities are adequate for addition.
Widening 12' wide for 300' long.
Minor sidewalk revision w/ replaced ADA facilities needed.



Program Improvement Cost I.D. #20

84th ST NE & SR-9 Intersection

Revised quantities to exclude TPA/Nickle Improvements
By: PNN, 12May2009

Qty Cost Item Description
1 $5,000 Clear & Grub $5,000
0 $2 Removing Pavement $0

2,389 $40 Embankment Incl Haul $95,560
125,000 $1.00 Rural Open Drainage System $125,000
31,250 $1 Stormwater Treatment/Detention $31,250
42,207 $5.70 9" HMA $240,581
42,208 $1.30 6" CSBC $54,870
39,972 $1.30 2" HMA Overlay $51,963

1 $100,000 Landscaping $100,000
1 $50,000 TESC $50,000
1 10% Signing, Striping (10% of Surfacing) $29,254
1 $50,000 ITS Improvements $50,000
0 $12,000 Illumination, per luminaire $0

850 $30 Guardrail + end treatments $25,500
0.5 $150,000 Wetland Mitigation $75,000

$933,978

84th St NE

Construction Subtotal: $933,978
Traffic Control 10% $93,398

Subtotal: $1,027,376
Miscellaneous 25% $256,844

Construction Subtotal: $1,284,220
Mobilization 10% $128,422

Subtotal: $1,412,642
Sales Tax 8.90% $125,725

Subtotal: $1,538,368
Construction Engineering 12% $184,604
        and contingencies 4% $61,535

Total Construction Cost: $1,784,506
R/W:  Easements Est $6,000
         Administration Parcels 3 $79,500
         Condemnation 60% $51,300
         Relocation Est $0

R/W Total: $140,000
Preliminary Engineering 15% $267,676
Additional cost for R/W Phase 5% $89,225

PE Total: $356,901
Total Project Cost: $2,281,408



Program Improvement Cost I.D. #4

Qty Cost Item Description
2 $5,000 Clear & Grub $10,000

51,909 $2 Removing Pavement $103,818
741 $20 Roadway Ex Incl Haul $14,815

10,780 $40 Embankment Incl Haul $431,200
500,000 $1 Rural Open Drainage System $500,000
250,000 $1 Stormwater Treatment/Detention $250,000

3,810 $70 Retaining Wall w/ Traffic Barrier $266,700
100,702 $5.70 9" HMA $574,001
100,702 $1.30 6" CSBC $130,913
167,884 $1.30 2" HMA Overlay $218,249

2 $100,000 Landscaping $200,000
2 $50,000 TESC $100,000

10% Signing, Striping (10% of Surfacing) $79,225
1 $250,000 Traffic Signal System $250,000

20 $12,000 Illumination, per luminaire $240,000
1 $50,000 ITS Improvements $50,000

624 $38 Curb, Gutter & Sidewalk $23,712
1 $150,000 Wetland Mitigation $150,000

$3,592,633

SR 204

Construction Subtotal: $3,592,633
Traffic Control 10% $359,263

Subtotal: $3,951,896
Miscellaneous 25% $987,974

Construction Subtotal: $4,939,870
Mobilization 10% $493,987

Subtotal: $5,433,858
Sales Tax 8.90% $483,613

Subtotal: $5,917,471
Construction Engineering 12% $710,097
        and contingencies 4% $236,699

Total Construction Cost: $6,864,266
R/W:  Easements Est $6,000
         Administration Parcels 3 $79,500
         Condemnation 60% $51,300
         Relocation Est $0

R/W Total: $140,000
Preliminary Engineering 15% $1,029,640
Additional cost for R/W Phase 5% $343,213

PE Total: $1,372,853
Total Project Cost: $8,377,119

Checked by BHK 3/18/2010



Program Improvement Cost I.D. #6

Lundeen Pkwy & SR-9 Intersection

Revised quantities to exclude TPA/Nickle Improvements
By: PNN, 24 Mar 2010

Qty Cost Item Description
1 $5,000 Clear & Grub $5,000

17,599 $2 Removing Pavement $35,198
1,496 $20 Roadway Ex Incl Haul $29,926
4,027 $40 Embankment Incl Haul $161,067

100,000 $1 Rural Open Drainage System $100,000
50,000 $1 Stormwater Treatment/Detention $50,000
5,160 $70 Retaining Wall w/ Traffic Barrier $361,200
60,225 $5.70 9" HMA $343,283
60,225 $1.30 6" CSBC $78,293
127,133 $1.30 2" HMA Overlay $165,273

1 $50,000 Landscaping $50,000
1 $50,000 TESC $50,000

10% Signing, Striping (10% of Surfacing) $50,856
1 $250,000 Traffic Signal System $250,000
14 $12,000 Illumination, per luminaire $168,000
1 $50,000 ITS Improvements $50,000

320 $38 Curb, Gutter & Sidewalk $12,160
0.50 $150,000 Wetland Mitigation $75,000

$2,035,254

Lundeen Parkway

Construction Subtotal: $2,035,254
Traffic Control 10% $203,525

Subtotal: $2,238,779
Miscellaneous 25% $559,695

Construction Subtotal: $2,798,474
Mobilization 10% $279,847

Subtotal: $3,078,322
Sales Tax 8.90% $273,971

Subtotal: $3,352,292
Construction Engineering 14% $469,321
        and contingencies 4% $134,092

Total Construction Cost: $3,955,705
R/W:  Easements Est $6,000
         Administration Parcels 3 $79,500
         Condemnation 60% $51,300
         Relocation Est $0

R/W Total: $140,000
Preliminary Engineering 15% $593,356
Additional cost for R/W Phase 5% $197,785

PE Total: $791,141
Total Project Cost: $4,886,846



Program Improvement Cost I.D. #7

SR-530 (Division St) & SR-9 Intersection

Qty Cost Item Description
1 $5,000 Clear & Grub $5,000

9,492 $2 Removing Pavement $18,984
8,148 $20 Embankment Incl Haul $162,960

100,000 $1 Rural Open Drainage System $100,000
50,000 $1 Stormwater Treatment/Detention $50,000
19,666 $5.70 9" HMA $112,096
19,667 $1.30 6" CSBC $25,567
60,851 $1.30 2" HMA Overlay $79,106

1 $100,000 Landscaping $100,000
1 $50,000 TESC $50,000

10% Signing, Striping (10% of Surfacing) $19,120
1 $250,000 Traffic Signal System $250,000
4 $12,000 Illumination, per luminaire $48,000

400 $30 Guardrail + end treatments $12,000
0.5 $150,000 Wetland Mitigation $75,000
1.0 $50,000 ITS Improvements $50,000

$1,157,834

SR 530 (Division)

Construction Subtotal: $1,157,834
Traffic Control 10% $115,783

Subtotal: $1,273,617
Miscellaneous 25% $318,404

Construction Subtotal: $1,592,022
Mobilization 10% $159,202

Subtotal: $1,751,224
Sales Tax 8.90% $155,859

Subtotal: $1,907,083
Construction Engineering 16% $305,133
        and contingencies 4% $76,283

Total Construction Cost: $2,288,499
R/W:  Easements Est $6,000
         Administration Parcels 3 $79,500
         Condemnation 60% $51,300
         Relocation Est $0

R/W Total: $140,000
Preliminary Engineering 15% $343,275
Additional cost for R/W Phase 5% $114,425

PE Total: $457,700
Total Project Cost: $2,886,199
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