DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/01/2015

* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e LOW BIDDER  ————mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
CONTY(S) - KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 8.40% 15.10 % 16.17%
1,868,000.00 2,025,000.00 157,000.00 2,150,000.00 282,000.00 2,170,000.00 302,000.00
2 REMOVING CEMENT CONC. PAVEMENT
3840.0000 S.Y. 30.0000 13.0000 _56.67% 32.0000 6.67 % 35.0000 16.67%
115,200.00 49,920.00 -65,280.00 122,880.00 7,680.00 134,400.00  19,200.00
3 REMOVING CEMENT CONC. SIDEWALK
133.0000 S.Y. 60.0000 15.0000 _75.00% 27.0000 -55.00 % 30.0000 -50.00%
7,980.00 1,995.00 -5,985.00 3,591.00  -4,389.00 3,990.00  -3,990.00
4 REMOVING CEMENT CONC. CURB AND GUTTER
196.0000 L.F. 25.0000 10.0000 ~60.00% 15.0000 ~40.00 % 12.0000 -52.00%
4,900.00 1,960.00  -2,940.00 2,940.00  -1,960.00 2,352.00 -2,548.00
5 REMOVING CEMENT CONC. CURB
345.0000 L.F. 20.0000 4.0000 -80.00% 8.2500 -58.75 % 12.0000 -40.00%
6,900.00 1,380.00  -5,520.00 2,846.25  -4,053.75 4,140.00  -2,760.00
6 REMOVING ASPHALT CONC. CURB
66550000 L.F. 3.0000 3.0000 0.00% 0.0500 -98.33 % 5.0000 66.67 %
19,965.00 19,965.00 0.00 332.75 -19,632.25 33,275.00  13,310.00
7 REMOVING CONC. BARRIER
241.0000 L.F. 22.0000 9.0000 -59.09% 8.6700 -60.59 % 9.0000 -59.09 %
5,302.00 2,169.00 -3,133.00 2,089.47  -3,212.53 2,169.00 -3,133.00
8 REMOVING TRAFFIC ISLAND
113.0000 S.Y. 45.0000 12.0000 _73.33% 26.0000 —42.22 % 35.0000 _22.22%
5,085.00 1,356.00  -3,729.00 2,938.00  -2,147.00 3,955.00 -1,130.00
9 REMOVING GUARDRAIL
9891.0000 L.F. 5.0000 3.0000 ~40.00% 3.0000 ~40.00 % 4.0000 -20.00%
49,455.00 29,673.00 -19,782.00 29,673.00 -19,782.00 39,564.00 -9,891.00
10 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 272.0000 180.0000 _33.82% 180.0000 -33.82% 300.0000 10.29%
1,360.00 900.00 -460.00 900.00 -460.00 1,500.00 140.00
11 REMOVING GUIDE POST
347.0000 EACH 4.0000 8.0000 100.00% 8.0000 100.00 % 6.0000 50.00 %
1,388.00 2,776.00 1,388.00 2,776.00 1,388.00 2,082.00 694 .00
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PREPARATION
12 REMOVING PLASTIC LINE
66148.0000 L.F. 0.5000 0.6500 30.00% 0.4500 ~10.00 % 0.5000 0.00%
33,074.00 42,996.20 9,922.20 29,766.60  -3,307.40 33,074.00 0.00
13 REMOVING PLASTIC TRAFFIC MARKING
48.0000 EACH 100.0000 93.0000 ~7.00% 34.0000 -66.00 % 35.0000 -65.00%
4,800.00 4,464.00 -336.00 1,632.00  -3,168.00 1,680.00  -3,120.00
14 REMOVING PLASTIC CROSSWALK LINE
310.0000 S.F. 5.0000 5.0000 0.00% 3.5000 -30.00 % 4.0000 -20.00%
1,550.00 1,550.00 0.00 1,085.00 -465.00 1,240.00 -310.00
15 REMOVING RAISED PAVEMENT MARKER
85.2800 HUND 125.0000 150.0000 20.00% 137.0000 9.60 % 150.0000 20.00%
10,660.00 12,792.00 2,132.00 11,683.36 1,023.36 12,792.00 2,132.00
GRADING
16 ROADWAY EXCAVATION INCL. HAUL
3820.0000 C.Y. 10.0000 49.0000 390.00 % 60.0000 500.00 % 40.0000 300.00%
38,200.00 187,180.00 148,980.00 229,200.00  191,000.00 152,800.00 114,600.00
DRAINAGE
17 UNDERDRAIN PIPE 6 IN. DIAM.
210.0000 L.F. 15.0000 35.0000 133.33% 21.5000 43.33% 60.0000 300.00%
3,150.00 7,350.00 4,200.00 4,515.00 1,365.00 12,600.00 9,450.00
18 DRAIN PIPE 6 IN. DIAM.
128.0000 L.F. 20.0000 32.0000 60.00 % 21.5000 7.50 % 60.0000 200.00%
2,560.00 4,096.00 1,536.00 2,752.00 192.00 7.,680.00 5,120.00
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STORM SEWER
19 FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
STRUCTURE
20 EXPANSION JOINT MODIFICATION -REMOVE & REPLACE HEADER
L.S. -61.54% -18.46 % -23.08%
65,000.00 25,000.00 -40,000.00 53,000.00 -12,000.00 50,000.00 -15,000.00
21 EXPANSION JOINT MODIFICATION —RAPID CURE SILICONE SEALANT
L.S. ~40.00% -62.80 % -60.00%
25,000.00 15,000.00 -10,000.00 9,300.00 -15,700.00 10,000.00 -15,000.00
22 EXPANSION JOINT MODIFICATION -HEADER & STRIP SEAL REPL.
L.S. -66.40% -15.60 % -20.00%
250,000.00 84,000.00 -166,000.00 211,000.00 -39,000.00 200,000.00 -50,000.00
23 BRIDGE DECK REPAIR - BR. NO. 5/504W
150.0000 S.F. 130.0000 100.0000 _23.08% 91.0000 -30.00 % 100.0000 -23.08%
19,500.00 15,000.00  -4,500.00 13,650.00  -5,850.00 15,000.00  -4,500.00
24 BRIDGE DECK REPAIR - BR. NO. 5/511W
50.0000 S.F. 140.0000 100.0000 _28.57% 91.0000 -35.00 % 100.0000 -28.57%
7,000.00 5,000.00 -2,000.00 4,550.00  -2,450.00 5,000.00 -2,000.00
25 BRIDGE DECK REPAIR - BR. NO. 5/526W
100.0000 S.F. 100.0000 100.0000 0.00% 91.0000 -9.00% 100.0000 0.00%
10,000.00 10,000.00 0.00 9,100.00 -900.00 10,000.00 0.00
26 MEMBRANE WATERPROOFING (DECK SEAL)
7650.0000 S.Y. 18.0000 21.0000 16.67% 12.0000 -33.33% 15.0000 -16.67%
137,700.00 160,650.00  22,950.00 91,800.00 -45,900.00 114,750.00 -22,950.00
27 ELASTOMERIC WATERPROOFING
1100.0000 S.Y. 90.0000 66.0000 _26.67% 67.6900 —24.79 % 80.0000 ~11.11%
99,000.00 72,600.00 -26,400.00 74,459.00 -24,541.00 88,000.00 -11,000.00
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STRUCTURE
28 FORCE ACCOUNT MINOR BRIDGE REPAIR
EST. 0.00% 0.00% 0.00%
30,600.00 30,600.00 30,600.00 30,600.00
SURFACING
29 PERMEABLE BALLAST
2980000 TON 45.0000 35.0000 _22.22% 51.4700 14.38% 70.0000 55.56 %
13,410.00 10,430.00  -2,980.00 15,338.06 1,928.06 20,860.00 7.,450.00
30 CRUSHED SURFACING BASE COURSE
7098.0000 TON 20.0000 40.0000 100.00 % 46.3700 131.85 % 44,0000 120.00%
141,960.00 283,920.00 141,960.00 329,134.26  187,174.26 312,312.00 170,352.00
CEMENT CONCRETE PAVEMENT
31 CEMENT CONC. PAVEMENT
10.0000 c.Y. 600.0000 1,425.0000 137.50% 3,166.0200 427.67% 2,000.0000 233.33%
6,000.00 14,250.00 8,250.00 31,660.20  25,660.20 20,000.00  14,000.00
32 REPLACE CEMENT CONCRETE PANEL
5260.0000 S.Y. 420.0000 426.0000 1.43% 410.0000 -2.38% 590.0000 40.48%
2,209,200.00 2,240,760.00  31,560.00 2,156,600.00 -52,600.00 3,103,400.00 894,200.00
33 PARTIAL DEPTH SPALL REPAIR
EST. 0.00% 0.00% 0.00%
196,000.00 196,000.00 196,000.00 196,000.00
34 RETROFIT DOWEL BARS
3939.0000 EACH 65.0000 90.0000 38.46% 175.0000 169.23 % 100.0000 53.85%
256,035.00 354,510.00  98,475.00 689,325.00  433,290.00 393,900.00 137,865.00
35 CEMENT CONCRETE PAVEMENT GRINDING
223479.0000 S.Y. 16.0000 16.0000 0.00% 16.2500 1.56% 17.0000 6.25%
3,575,664.00 3,575,664.00 0.00 3,631,533.75  55,869.75 3,799,143.00 223,479.00
36 REPLACE UNCOMPACTABLE MATERIAL
EST. 0.00% 0.00% 0.00%
100,000.00 100,000.00 100,000.00 100,000.00
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CEMENT CONCRETE PAVEMENT
37 CRACK AND SEAT EXISTING PCCP
67936.0000 S.Y. 1.0000 2.0000 100.00% 5.5700 457.00 % 2.5000 150.00%
67,936.00 135,872.00  67,936.00 378,403.52  310,467.52 169,840.00 101,904.00
HOT MIX ASPHALT
38 CRACK SEALING
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK
7650.0000 S.Y. 25.0000 2.7500 -89.00% 1.8200 -92.72% 10.0000 -60.00%
191,250.00 21,037.50 -170,212.50 13,923.00 -177,327.00 76,500.00 -114,750.00
40 PLANING BITUMINOUS PAVEMENT
48128.0000 S.Y. 3.0000 1.7500 _41.67% 4.1000 36.67 % 3.0000 0.00%
144,384.00 84,224.00 -60,160.00 197,324.80  52,940.80 144,384.00 0.00
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
675.0000 TON 110.0000 165.0000 50.00 % 107.2200 -2.53% 160.0000 45.45%
74,250.00 111,375.00  37,125.00 72,373.50  -1,876.50 108,000.00  33,750.00
42 HMA CL. 3/8 IN. PG 64-22
11326.0000 TON 75.0000 72.0000 ~4.00% 70.2700 -6.31% 85.0000 13.33%
849,450.00 815,472.00 -33,978.00 795,878.02 -53,571.98 962,710.00 113,260.00
43 HMA CL. 1/2 IN. PG 64-22
42491.0000 TON 70.0000 72.0000 2.86% 73.6500 5.21% 70.0000 0.00%
2,974,370.00 3,059,352.00  84,982.00 3,129,462.15 155,092.15 2,974,370.00 0.00
44 HMA CL. 1/2 IN. PG 70-22
14137 .0000 TON 80.0000 75.0000 -6.25Y% 82.1300 2.66 % 75.0000 -6.25%
1,130,960.00 1,060,275.00 -70,685.00 1,161,071.81  30,111.81 1,060,275.00 -70,685.00
45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
148,626.00 148,626.00 148,626.00 148,626.00
46 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
100,612.00 100,612.00 100,612.00 100,612.00
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HOT MIX ASPHALT
47 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
300,534.00 300,534.00 300,534.00 300,534.00
48 LONGITUDINAL JOINT SEAL
14607 .0000 L.F. 7.0000 2.0000 ~71.43% 1.2900 -81.57 % 1.0000 -85.71%
102,249.00 29,214.00 -73,035.00 18,843.03  -83,405.97 14,607.00 -87,642.00
49 BRIDGE TRANSVERSE JOINT SEAL
299.0000 L.F. 55.0000 38.0000 -30.91% 10.7200 -80.51 % 11.0000 -80.00%
16,445.00 11,362.00  -5,083.00 3,205.28 -13,239.72 3,289.00 -13,156.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
51 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
52 ESC LEAD
300.0000 DAY 60.0000 50.0000 _16.67% 123.3600 105.60 % 80.0000 33.33%
18,000.00 15,000.00  -3,000.00 37,008.00  19,008.00 24,000.00 6,000.00
53 INLET PROTECTION
178.0000 EACH 80.0000 85.0000 6.25% 84.3800 5.48 % 140.0000 75.00%
14,240.00 15,130.00 890.00 15,019.64 779.64 24,920.00  10,680.00
54 STREET CLEANING
5540000 HR 120.0000 145.0000 20.83% 160.8300 34.03% 150.0000 25.00%
66,480.00 80,330.00  13,850.00 89,009.82  22,619.82 83,100.00  16,620.00
55 COMPOST SOCK
27350.0000 L.F. 4.5000 6.0000 33.33% 5.9000 31.11% 8.0000 77.78%
123,075.00 164,100.00  41,025.00 161,365.00  38,290.00 218,800.00  95,725.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
206,800.00 206,800.00 206,800.00 206,800.00
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EROSION CONTROL AND ROADSIDE PLANTING
57 SEEDING AND FERTILIZING BY HAND
392.0000 S.Y. 7.0000 1.5000 _78.57% 1.3400 -80.86 % 10.0000 42.86%
2,744.00 588.00  -2,156.00 525.28  -2,218.72 3,920.00 1,176.00
58 SOIL AMENDMENT
392.0000 S.Y. 8.0000 14.0000 75.00 % 13.6800 71.00 % 10.0000 25.00%
3,136.00 5,488.00 2,352.00 5,362.56 2,226.56 3,920.00 784.00
59 HIGH VISIBILITY SILT FENCE
5940.0000 L.F. 5.0000 5.0000 0.00% 4.7100 -5.80% 6.0000 20.00%
29,700.00 29,700.00 0.00 27,977.40  -1,722.60 35,640.00 5,940.00
TRAFFIC
60 CEMENT CONC. TRAFFIC CURB AND GUTTER
149.0000 L.F. 50.0000 40.0000 ~20.00% 140.0000 180.00 % 60.0000 20.00%
7,450.00 5,960.00  -1,490.00 20,860.00  13,410.00 8,940.00 1,490.00
61 CEMENT CONC. TRAFFIC CURB
24.0000 L.F. 30.0000 40.0000 33.33% 135.0000 350.00 % 90.0000 200.00%
720.00 960.00 240.00 3,240.00 2,520.00 2,160.00 1,440.00
62 CEMENT CONC. PEDESTRIAN CURB
208.0000 L.F. 30.0000 32.0000 6.67% 135.0000 350.00 % 60.0000 100.00 %
6,240.00 6,656.00 416.00 28,080.00  21,840.00 12,480.00 6,240.00
63 EXTRUDED CURB
6967.0000 L.F. 5.0000 8.0000 60.00 % 5.6300 12.60 % 6.0000 20.00%
34,835.00 55,736.00  20,901.00 39,224.21 4,389.21 41,802.00 6,967.00
64 PRECAST SLOPED MOUNTABLE CURB
170.0000 L.F. 50.0000 33.0000 -34.00% 40.7400 -18.52 % 45.0000 -10.00%
8,500.00 5,610.00 -2,890.00 6,925.80  -1,574.20 7,650.00 -850.00
65 BEAM GUARDRAIL TYPE 31
9921.0000 L.F. 23.0000 23.0000 0.00% 23.1000 0.43 % 25.0000 8.70%
228,183.00 228,183.00 0.00 229,175.10 992.10 248,025.00  19,842.00
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
7.0000 EACH 4,000.0000 3,600.0000 -10.00% 3,634.5700 ~9.14 % 4,000.0000 0.00%
28,000.00 25,200.00  -2,800.00 25,441.99  -2,558.01 28,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
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CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
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TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
67 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
11.0000 EACH 2,800.0000 2,600.0000 ~7.14% 2,461.4100 -12.09 % 2,600.0000 ~7.14%
30,800.00 28,600.00  -2,200.00 27,075.51  -3,724.49 28,600.00  -2,200.00
68 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
150.0000 L.F. 60.0000 90.0000 50.00 % 59.3800 -1.03% 100.0000 66.67 %
9,000.00 13,500.00 4,500.00 8,907.00 -93.00 15,000.00 6,000.00
69 BEAM GUARDRAIL ANCHOR TYPE 10
8.0000 EACH 800.0000 900.0000 12.50% 802.3400 0.29% 1,000.0000 25.00%
6,400.00 7,200.00 800.00 6,418.72 18.72 8,000.00 1,600.00
70 REMOVING AND RESETTING BEAM GUARDRAIL
4400.0000 L.F. 15.0000 13.0000 ~13.33% 15.4200 2.80 % 15.0000 0.00%
66,000.00 57,200.00  -8,800.00 67,848.00 1,848.00 66,000.00 0.00
71 RAISING EXISTING BEAM GUARDRAIL
9245.0000 L.F. 6.0000 2.0000 -66.67% 6.5700 9.50 % 2.5000 -58.33%
55,470.00 18,490.00 -36,980.00 60,739.65 5,269.65 23,112.50 -32,357.50
72 PRECAST CONC. BARRIER TYPE 2
113.0000 L.F. 50.0000 53.0000 6.00% 52.9300 5.86 % 60.0000 20.00%
5,650.00 5,989.00 339.00 5,981.09 331.09 6,780.00 1,130.00
73 PRECAST CONC. BARRIER TYPE 4
38.0000 L.F. 100.0000 54.0000 ~46.00% 53.7400 -46.26 % 60.0000 ~40.00%
3,800.00 2,052.00  -1,748.00 2,042.12  -1,757.88 2,280.00  -1,520.00
74 PRECAST CONC. BARRIER TYPE 4 TRANSITION SECTION
20.0000 L.F. 100.0000 185.0000 85.00% 187.0800 87.08 % 200.0000 100.00 %
2,000.00 3,700.00 1,700.00 3,741.60 1,741.60 4,000.00 2,000.00
75 TEMPORARY CONC. BARRIER
3520.0000 L.F. 10.0000 19.0000 90.00% 19.4700 94.70 % 20.0000 100.00%
35,200.00 66,880.00  31,680.00 68,534.40  33,334.40 70,400.00  35,200.00
76 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
60.0000 L.F. 75.0000 8.0000 -89.33% 7.8200 -89.57 % 8.0000 -89.33%
4,500.00 480.00  -4,020.00 469.20  -4,030.80 480.00  -4,020.00
77 RESETTING CONC. BARRIER
408.0000 L.F. 10.0000 3.0000 ~70.00% 3.3000 -67.00 % 3.5000 -65.00%
4,080.00 1,224.00 -2,856.00 1,346.40  -2,733.60 1,428.00  -2,652.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
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TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
CONTY(S) - KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
78 TEMPORARY IMPACT ATTENUATOR
6.0000 EACH 5,000.0000 3,800.0000 _24.00% 3,820.8300 _23.58% 4,000.0000 -20.00%
30,000.00 22,800.00  -7,200.00 22,924.98  -7,075.02 24,000.00  -6,000.00
79 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 30,000.0000 30,000.0000 0.00% 31,029.4300 3.43% 30,000.0000 0.00%
30,000.00 30,000.00 0.00 31,029.43 1,029.43 30,000.00 0.00
80 RESETTING IMPACT ATTENUATOR
5.0000 EACH 1,000.0000 1,400.0000 40.00% 1,447 .9400 44.79 % 1,500.0000 50.00%
5,000.00 7,000.00 2,000.00 7,239.70 2,239.70 7,500.00 2,500.00
81 TRANSPORTABLE ATTENUATOR
8.0000 EACH 12,000.0000 10,000.0000 _16.67% 40,768 .5000 239.74 % 35,000.0000 191.67%
96,000.00 80,000.00 -16,000.00 326,148.00 230,148.00 280,000.00 184,000.00
82 OPERATION OF TRANSPORTABLE ATTENUATOR
10994 .0000 HR 50.0000 60.0000 20.00% 63.2500 26.50 % 11.0000 -78.00%
549,700.00 659,640.00 109,940.00 695,370.50 145,670.50 120,934.00 -428,766.00
83 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
84 FLEXIBLE GUIDE POST
370.0000 EACH 40.0000 36.0000 ~10.00% 41.8200 4.55% 40.0000 0.00%
14,800.00 13,320.00  -1,480.00 15,473.40 673.40 14,800.00 0.00
85 BARRIER DELINEATOR
117.0000 EACH 12.0000 15.0000 25.00% 13.1100 9.25 % 15.0000 25.00%
1,404.00 1,755.00 351.00 1,533.87 129.87 1,755.00 351.00
86 PAINT LINE
136882.0000 L.F. 0.2000 0.2000 0.00% 0.1600 -20.00 % 0.2000 0.00%
27,376.40 27,376.40 0.00 21,901.12  -5,475.28 27,376.40 0.00
87 PLASTIC LINE
930.0000 L.F. 1.0000 1.5000 50.00% 0.5700 -43.00 % 0.6000 ~40.00%
930.00 1,395.00 465.00 530.10 -399.90 558.00 -372.00
88 PROFILED PLASTIC LINE
1562930000 L.F. 0.7500 0.6500 ~13.33% 0.5700 —24.00 % 0.6000 -20.00%
117,219.75 101,590.45 -15,629.30 89,087.01 -28,132.74 93,775.80 -23,443.95
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TRAFFIC
89 PROFILED PLASTIC WIDE LANE LINE
9072.0000 L.F. 4.5000 4.5000 0.00% 3.9800 ~11.56 % 4.0000 _11.11%
40,824.00 40,824.00 0.00 36,106.56  -4,717.44 36,288.00  -4,536.00
90 PLASTIC WIDE LANE LINE
50016.0000 L.F. 1.5000 2.3000 53.33% 2.0300 35.33% 2.0000 33.33%
75,024.00 115,036.80  40,012.80 101,532.48  26,508.48 100,032.00  25,008.00
91 PLASTIC CROSSWALK LINE
312.0000 S.F. 5.5000 9.0000 63.64% 9.5900 74.36 % 10.0000 81.82%
1,716.00 2,808.00 1,092.00 2,992.08 1,276.08 3,120.00 1,404.00
92 PLASTIC STOP LINE
70.0000 L.F. 10.0000 15.0000 50.00% 17.1500 71.50 % 19.0000 90.00%
700.00 1,050.00 350.00 1,200.50 500.50 1,330.00 630.00
93 PLASTIC TRAFFIC ARROW
13.0000 EACH 180.0000 158.0000 _12.22% 176.9100 -1.72% 200.0000 11.11%
2,340.00 2,054.00 -286.00 2,299.83 -40.17 2,600.00 260.00
94 PLASTIC TRAFFIC LETTER
16.0000 EACH 100.0000 105.0000 5.00% 62.1900 -37.81% 70.0000 -30.00%
1,600.00 1,680.00 80.00 995.04 -604.96 1,120.00 -480.00
95 PLASTIC DRAINAGE MARKING
191.0000 EACH 27.0000 38.0000 40.74% 30.2200 11.93% 30.0000 11.11%
5,157.00 7,258.00 2,101.00 5,772.02 615.02 5,730.00 573.00
96 PLASTIC JUNCTION BOX MARKING
35.0000 EACH 30.0000 38.0000 26.67% 31.6300 5.43 % 35.0000 16.67%
1,050.00 1,330.00 280.00 1,107.05 57.05 1,225.00 175.00
97 PLASTIC YIELD LINE SYMBOL
10.0000 EACH 45.0000 38.0000 ~15.56% 30.0200 -33.29 % 30.0000 -33.33%
450.00 380.00 -70.00 300.20 -149.80 300.00 -150.00
98 RAISED PAVEMENT MARKER TYPE 2
59.0000 HUND 400.0000 355.0000 _11.25% 483.0100 20.75% 500.0000 25.00%
23,600.00 20,945.00  -2,655.00 28,497.59 4,897.59 29,500.00 5,900.00
99 PERMANENT SIGNING
L.S. 45.459% 95.04 % 63.64%
27,500.00 40,000.00  12,500.00 53,634.83  26,134.83 45,000.00  17,500.00
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TRAFFIC
100 TEMPORARY PAVEMENT MARKING-SHORT DURATION
6022680000 L.F. 1.8000 0.5000 _72.22% 0.2100 -88.33% 0.2500 -86.11%
1,084,082.40 301,134.00 -782,948.40 126,476.28 -957,606.12 150,567.00 -933,515.40
101 SIGN COVERING
4.0000 S.F. 10.0000 100.0000 900.00 % 124.1600  1,141.60 % 200.0000  1,900.00%
40.00 400.00 360.00 496.64 456.64 800.00 760.00
102 ILLUMINATION SYSTEM - SAD 1334
L.S. -8.33% -16.67 % 25.00%
60,000.00 55,000.00  -5,000.00 50,000.00 -10,000.00 75,000.00  15,000.00
103 ILLUMINATION SYSTEM - SAD 3763
L.S. 15.07 % 4.11% 36.99%
36,500.00 42,000.00 5,500.00 38,000.00 1,500.00 50,000.00  13,500.00
104 ILLUMINATION SYSTEM - SAD 4219
L.S. 9.00% -3.00 % 500.00 %
500.00 545.00 45.00 485.00 -15.00 3,000.00 2,500.00
105 TRAFFIC SIGNAL SYSTEM - SAD 2281
L.S. 35.78% 22.94 % 65.14%
54,500.00 74,000.00  19,500.00 67,000.00  12,500.00 90,000.00  35,500.00
106 TRAFFIC SIGNAL SYSTEM - SAD 3763
L.S. 51.35% 40.54 % 62.16%
18,500.00 28,000.00 9,500.00 26,000.00 7,500.00 30,000.00  11,500.00
107 TEMPORARY VIDEO DETECTION SYSTEM - SAD 2281
L.S. -38.33% -41.67 % 0.00%
6,000.00 3,700.00  -2,300.00 3,500.00  -2,500.00 6,000.00 0.00
108 ITS INDUCTION LOOP TYPE - R1
111.0000 EACH 850.0000 800.0000 -5.88% 750.0000 ~11.76 % 1,600.0000 88.24%
94,350.00 88,800.00  -5,550.00 83,250.00 -11,100.00 177,600.00  83,250.00
109 ITS INDUCTION LOOP TYPE - R2
8.0000 EACH 1,250.0000 1,475.0000 18.00% 1,300.0000 4.00 % 1,300.0000 4.00%
10,000.00 11,800.00 1,800.00 10,400.00 400.00 10,400.00 400.00
110 ITS INDUCTION LOOP TYPE - WR
10.0000 EACH 1,300.0000 1,000.0000 _23.08% 1,000.0000 -23.08 % 1,500.0000 15.38%
13,000.00 10,000.00  -3,000.00 10,000.00  -3,000.00 15,000.00 2,000.00
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TRAFFIC
111 ITS INDUCTION LOOP TYPE - PREFORMED
3.0000 EACH 2,450.0000 2,000.0000 -18.37% 1,850.0000 —24.49 % 1,200.0000 -51.02%
7,350.00 6,000.00  -1,350.00 5,550.00  -1,800.00 3,600.00 -3,750.00
112 ITS JUNCTION BOX REPLACEMENT TYPE 2
1.0000 EACH 700.0000 1,000.0000 42.86% 950.0000 35.71% 1,500.0000 114.29%
700.00 1,000.00 300.00 950.00 250.00 1,500.00 800.00
113 ITS JUNCTION BOX REPLACEMENT TYPE 4 HEAVY DUTY
12.0000 EACH 3,900.0000 3,500.0000 ~10.26% 3,500.0000 -10.26 % 5,000.0000 28.21%
46,800.00 42,000.00  -4,800.00 42,000.00  -4,800.00 60,000.00  13,200.00
114 EXISTING PULL BOX STANDARD LID REPLACEMENT
2.0000 EACH 3,500.0000 2,500.0000 -28.57% 2,800.0000 -20.00 % 3,500.0000 0.00%
7,000.00 5,000.00  -2,000.00 5,600.00  -1,400.00 7,000.00 0.00
115 EXISTING CABLE VAULT STANDARD LID REPLACEMENT
3.0000 EACH 4,000.0000 3,300.0000 ~17.50% 3,859.8300 -3.50% 5,000.0000 25.00%
12,000.00 9,900.00  -2,100.00 11,579.49 -420.51 15,000.00 3,000.00
116 LOCATE / PROTECT EXISTING CONDUIT STUB-OUT
20.0000 EACH 800.0000 550.0000 _31.25% 500.0000 -37.50 % 250.0000 -68.75%
16,000.00 11,000.00  -5,000.00 10,000.00  -6,000.00 5,000.00 -11,000.00
117 EXISTING JUNCTION BOX ADJUSTMENT
10.0000 EACH 600.0000 450.0000 ~25.00% 500.0000 ~16.67 % 550.0000 -8.33%
6,000.00 4,500.00 -1,500.00 5,000.00  -1,000.00 5,500.00 -500.00
118 EXISTING PULL BOX ADJUSTMENT
4.0000 EACH 3,000.0000 1,275.0000 -57.50% 1,586.5200 —47.12% 2,000.0000 -33.33%
12,000.00 5,100.00  -6,900.00 6,346.08  -5,653.92 8,000.00  -4,000.00
119 EXISTING RAMP METER SIGNAL POLE ADJUSTMENT
1.0000 EACH 10,000.0000 2,900.0000 ~71.00% 2,700.0000 ~73.00 % 4,000.0000 -60.00%
10,000.00 2,900.00  -7,100.00 2,700.00  -7,300.00 4,000.00  -6,000.00
120 TESTING EXISTING TRAFFIC LOOP
96.0000 EACH 230.0000 170.0000 ~26.09% 160.0000 -30.43 % 100.0000 -56.52%
22,080.00 16,320.00  -5,760.00 15,360.00  -6,720.00 9,600.00 -12,480.00
121 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 14364
L.S. -31.92% -35.93 % 140.27%
24,972.00 17,000.00  -7,972.00 16,000.00  -8,972.00 60,000.00  35,028.00
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TRAFFIC
122 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15315
L.S. -6.51% -10.10 % 7.87%
5,562.00 5,200.00 -362.00 5,000.00 -562.00 6,000.00 438.00
123 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15410
L.S. 12.23% 12.23 % 124.47 %
8,910.00 10,000.00 1,090.00 10,000.00 1,090.00 20,000.00  11,090.00
124 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15465
L.S. -5.25Y% -12.54 % 45.77%
13,720.00 13,000.00 -720.00 12,000.00  -1,720.00 20,000.00 6,280.00
125 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15652
L.S. -43.80% -48.48 % 40.50%
21,353.00 12,000.00  -9,353.00 11,000.00 -10,353.00 30,000.00 8,647.00
126 DIRECTIONAL BORING
200.0000 L.F. 75.0000 55.0000 ~26.67% 110.0000 4667 % 140.0000 86.67%
15,000.00 11,000.00  -4,000.00 22,000.00 7,000.00 28,000.00  13,000.00
127 SEQUENTIAL ARROW SIGN
85450000 HR 4.0000 5.0000 25.00% 2.6800 -33.00 % 3.0000 -25.00%
34,180.00 42,725.00 8,545.00 22,900.60 -11,279.40 25,635.00  -8,545.00
128 PORTABLE CHANGEABLE MESSAGE SIGN
9208.0000 HR 7.0000 8.0000 14.29% 6.7000 —4.29% 9.0000 28.57%
64,456.00 73,664.00 9,208.00 61,693.60  -2,762.40 82,872.00  18,416.00
129 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 771.46% 1,182.91 % 1,642.92%
45,900.00 400,000.00 354,100.00 588,855.78 542,955.78 800,000.00 754,100.00
130 OTHER TRAFFIC CONTROL LABOR
11180.0000 HR 60.0000 60.0000 0.00% 70.9300 18.22 % 75.0000 25.00%
670,800.00 670,800.00 0.00 792,997.40 122,197.40 838,500.00 167,700.00
131 TRAFFIC CONTROL SUPERVISOR
L.S. -68.47% -80.98 % -15.93%
475,790.00 150,000.00 -325,790.00 90,510.92 -385,279.08 400,000.00 -75,790.00
132 CONSTRUCTION SIGNS CLASS A
1720.0000 S.F. 23.0000 30.0000 30.43% 26.8000 16.52 % 24.0000 4.35%
39,560.00 51,600.00  12,040.00 46,096.00 6,536.00 41,280.00 1,720.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e LOW BIDDER  ————mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
CONTY(S) - KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
133 PLASTIC HOV LANE SYMBOL
61.0000 EACH 145_0000 160.0000 10.34% 72.9100 -49.72% 80.0000 -44.83%
8,845.00 9,760.00 915.00 4,447.51  -4,397.49 4,880.00  -3,965.00
134 PEDESTRIAN TRAFFIC CONTROL
L.S. 100.00% 70.24 % 0.00%
5,000.00 10,000.00 5,000.00 8,512.01 3,512.01 5,000.00 0.00
135 PLASTIC CROSSHATCH MARKING
850.0000 L.F. 5.0000 4.0000 ~20.00% 4.0200 ~19.60 % 4.0000 -20.00%
4,250.00 3,400.00 -850.00 3,417.00 -833.00 3,400.00 -850.00
OTHER ITEMS
136 TYPE C PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
50,000.00 50,000.00 0.00 50,000.00 0.00 50,000.00 0.00
137 SCHEDULE UPDATE
14.0000 EACH 500.0000 500.0000 0.00% 500.0000 0.00 % 500.0000 0.00%
7,000.00 7,000.00 0.00 7,000.00 0.00 7,000.00 0.00
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL
420000 c.Y. 25.0000 25.0000 0.00% 58.9700 135.88 % 50.0000 100.00 %
1,050.00 1,050.00 0.00 2,476.74 1,426.74 2,100.00 1,050.00
139 GRAVEL BACKFILL FOR DRAIN
14.0000 C.Y. 75.0000 40.0000 _46.67% 64.3300 -14.23 % 65.0000 -13.33%
1,050.00 560.00 -490.00 900.62 -149.38 910.00 -140.00
140 STRUCTURE SURVEYING
L.S. -9.09 % -22.95 % 81.82%
11,000.00 10,000.00  -1,000.00 8,475.34  -2,524.66 20,000.00 9,000.00
141 ROADWAY SURVEYING
L.S. 368.75% 148.57 % 212.50%
16,000.00 75,000.00  59,000.00 39,771.41  23,771.41 50,000.00  34,000.00
142 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 57.20% 195.32 % 292.99%
25,446.00 40,000.00  14,554.00 75,147.01  49,701.01 100,000.00  74,554.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/01/2015

* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e LOW BIDDER  ————mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
CONTY(S) - KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
143 CEMENT CONC. SIDEWALK
29.0000 S.Y. 50.0000 75.0000 50.00% 75.0000 50.00 % 100.0000 100.00%
1,450.00 2,175.00 725.00 2,175.00 725.00 2,900.00 1,450.00
144 CEMENT CONC. CURB RAMP TYPE PARALLEL A
4.0000 EACH 1,500.0000 1,500.0000 0.00% 4,000.0000 166.67 % 2,000.0000 33.33%
6,000.00 6,000.00 0.00 16,000.00  10,000.00 8,000.00 2,000.00
145 CEMENT CONC. CURB RAMP TYPE PARALLEL B
1.0000 EACH 2,000.0000 1,500.0000 _25.00% 4,000.0000 100.00 % 2,500.0000 25.00%
2,000.00 1,500.00 -500.00 4,000.00 2,000.00 2,500.00 500.00
146 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A
1.0000 EACH 2,000.0000 1,500.0000 -25.00% 4,000.0000 100.00 % 2,000.0000 0.00%
2,000.00 1,500.00 -500.00 4,000.00 2,000.00 2,000.00 0.00
147 DETECTABLE WARNING SURFACE
60.0000 S.F. 50.0000 30.0000 ~40.00% 60.0000 20.00 % 65.0000 30.00%
3,000.00 1,800.00  -1,200.00 3,600.00 600.00 3,900.00 900.00
148 ADJUST INLET
6.0000 EACH 500.0000 400.0000 ~20.00% 428.8600 -14.23 % 350.0000 -30.00%
3,000.00 2,400.00 -600.00 2,573.16 -426.84 2,100.00 -900.00
149 CONNECTION TO DRAINAGE STRUCTURE
1.0000 EACH 500.0000 750.0000 50.00% 2,680.3800 436.08 % 650.0000 30.00%
500.00 750.00 250.00 2,680.38 2,180.38 650.00 150.00
150 ADJUST CATCH BASIN
27.0000 EACH 500.0000 400.0000 ~20.00% 536.0800 7.22% 350.0000 -30.00%
13,500.00 10,800.00  -2,700.00 14,474.16 974.16 9,450.00  -4,050.00
151 FORCE ACCOUNT - POTHOLING
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
152 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK
EST. 0.00% 0.00% 0.00%
150,000.00 150,000.00 150,000.00 150,000.00
153 TRAINING
800.0000 HR 4.0000 10.0000 150.00 % 13.0000 225.00 % 2.0000 -50.00%
3,200.00 8,000.00 4,800.00 10,400.00 7,200.00 1,600.00  -1,600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e LOW BIDDER  ————mmm  ——mmmmm 2ND BIDDER  ———mmmm  —mmmmmm 3RD BIDDER  —--—m-
TITLE :1-5 MIDMOUNTAIN CONTRACTORS, INC. ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.
SB S 320TH ST TO DUWAMISH RIVER BR 825 5TH AVE 4124 E BROADWAY 9125 10TH AVE S
CONCRETE PAVEMENT REHAB 98033-6391
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) KIRKLAND WA 980832909 SPOKANE WA 992024531 SEATTLE WA 981084600
CONTY(S) - KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
154 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
70,200.00 70,200.00 70,200.00 70,200.00
155 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
156 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
157 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
27,000.00 27,000.00 27,000.00 27,000.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
159 SPCC PLAN
L.S. 100.00% 337.34 % 100.00 %
1,250.00 2,500.00 1,250.00 5,466.73 4,216.73 2,500.00 1,250.00
160 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1395.0000 S.Y. 3.0000 3.0000 0.00% 3.2200 7.33% 1.0000 -66.67%
4,185.00 4,185.00 0.00 4,491.90 306.90 1,395.00  -2,790.00
161 NO TRESPASSING SIGN
2.0000 EACH 300.0000 750.0000 150.00% 1,250.0000 316.67 % 250.0000 ~16.67%
600.00 1,500.00 900.00 2,500.00 1,900.00 500.00 -100.00
162 HEALTH AND SAFETY PLAN
L.S. 150.00% 446_67 % 25.00%
2,000.00 5,000.00 3,000.00 10,933.49 8,933.49 2,500.00 500.00
163 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
25,000.00 25,000.00 25,000.00 25,000.00
164 JUST IN TIME TRAINING
L.S. -50.00% 36.61% 0.00%
5,000.00 2,500.00  -2,500.00 6,830.29 1,830.29 5,000.00 0.00



DOT_RGGBO1

PS&E JOB NO : 14A033 REVISION NO
CONTRACT NO : 008816 REGION NO  :1
VERSION NO :6 WORK ORDER# : XL4313
HWY 1SR 005

TITLE :1-5

SB S 320TH ST TO DUWAMISH RIVER BR

CONCRETE PAVEMENT REHAB

14A033 REVISED 12-1-2015
PROJECT - NHPP-0053(971)

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* K K

BID CHECK REPORT * * *

——————— LOW BIDDER  —----—-

MIDMOUNTAIN CONTRACTORS, INC.

825 5TH AVE
98033-6391

KIRKLAND WA 980832909

BIDS OPENED ON

——————— 2ND BIDDER ~ ——-----

ACME CONCRETE PAVING, INC.

4124 E BROADWAY

SPOKANE WA 992024531

DATE: 12/01/2015
TIME: 09:20

Dec 16 2015
Dec 21 2015

AWARDED ON
——————— 3RD BIDDER  -------

GARY MERLINO CONSTRUCTION CO.
9125 10TH AVE S

SEATTLE WA 981084600

COUNTY(S)  :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
165 ABANDON EXISTING MONUMENT CASE
38.0000 EACH 400.0000 200.0000 -50.00 % 243.0000 -39.25% 150.0000 -62.50%
15,200.00 7,600.00 -7,600.00 9,234.00 -5,966.00 5,700.00 -9,500.00
CONTRACT TOTAL $20,938,390.55 $20,471,129.35 -2.23% $21,995,248.13 5.05% $22,861,226.70 9.18%
BASE TOTAL $20,938,390.55 $20,471,129.35 -2.23% $21,995,248.13 5.05% $22,861,226.70 9.18%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e 5TH BIDDER  ———-—=m  ——mmmmem 4TH BIDDER  —-—mmm=  —mmmme e e
TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 40.52% 60.60 %
1,868,000.00 2,625,000.00 757,000.00 3,000,000.00 1,132,000.00
2 REMOVING CEMENT CONC. PAVEMENT
3840.0000 S.Y. 30.0000 22.0000 _26.67% 19.0000 -36.67 %
115,200.00 84,480.00 -30,720.00 72,960.00 -42,240.00
3 REMOVING CEMENT CONC. SIDEWALK
133.0000 S.Y. 60.0000 33.0000 -45.00% 50.0000 ~16.67 %
7,980.00 4,389.00 -3,591.00 6,650.00  -1,330.00
4 REMOVING CEMENT CONC. CURB AND GUTTER
196.0000 L.F. 25.0000 15.0000 ~40.00% 50.0000 100.00 %
4,900.00 2,940.00  -1,960.00 9,800.00 4,900.00
5 REMOVING CEMENT CONC. CURB
345.0000 L.F. 20.0000 10.0000 -50.00% 40.0000 100.00 %
6,900.00 3,450.00  -3,450.00 13,800.00 6,900.00
6 REMOVING ASPHALT CONC. CURB
66550000 L.F. 3.0000 3.5000 16.67% 5.0000 66.67 %
19,965.00 23,292.50 3,327.50 33,275.00  13,310.00
7 REMOVING CONC. BARRIER
241.0000 L.F. 22.0000 12.0000 -45.45% 8.1000 -63.18 %
5,302.00 2,892.00 -2,410.00 1,952.10  -3,349.90
8 REMOVING TRAFFIC ISLAND
113.0000 S.Y. 45.0000 51.0000 13.33% 100.0000 122.22 %
5,085.00 5,763.00 678.00 11,300.00 6,215.00
9 REMOVING GUARDRAIL
9891.0000 L.F. 5.0000 4.5000 -10.00% 2.8000 ~44.00 %
49,455.00 44,509.50  -4,945.50 27,694.80 -21,760.20
10 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 272.0000 290.0000 6.62% 168.0000 -38.24 %
1,360.00 1,450.00 90.00 840.00 -520.00
11 REMOVING GUIDE POST
347.0000 EACH 4.0000 6.5000 62.50% 55.0000 1,275.00%
1,388.00 2,255.50 867.50 19,085.00  17,697.00



DOT_RGGBO1

PS&E JOB NO : 14A033
CONTRACT NO : 008816
VERSION NO :6

HWY SR 005
TITLE :1-5
SB S 320TH ST TO DUWAMISH RIVER BR
CONCRETE PAVEMENT REHAB
14A033 REVISED 12-1-2015
PROJECT - NHPP-0053(971)

REVISION NO
REGION NO t1

COUNTY(S)  :KING

WORK ORDER# : XL4313

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* K K

5TH BIDDER

BID CHECK REPORT * * *

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT

WA 982011927
CONTRACTOR NUMBER :

TUCCI & SONS, INC.
4224 WALLER RD E

TACOMA

4TH BIDDER

BIDS OPENED ON

WA 984431099
100102 CONTRACTOR NUMBER :

DATE: 12/01/2015
TIME: 09:20

Dec 16 2015
Dec 21 2015

832800 CONTRACTOR NUMBER :

ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARAT ION
12 REMOVING PLASTIC LINE
66148.0000 L.F. 0.5000 1.0000 100.00 % 0.6000 20.00 %
33,074.00 66,148.00 33,074.00 39,688.80 6,614.80
13 REMOVING PLASTIC TRAFFIC MARKING
48.0000 EACH 100.0000 100.0000 0.00% 85.0000 -15.00 %
4,800.00 4,800.00 0.00 4,080.00 -720.00
14 REMOVING PLASTIC CROSSWALK LINE
310.0000 S.F. 5.0000 6.0000 20.00% 5.0000 0.00 %
1,550.00 1,860.00 310.00 1,550.00 0.00
15 REMOVING RAISED PAVEMENT MARKER
85.2800 HUND 125.0000 170.0000 36.00% 145.0000 16.00 %
10,660.00 14,497 .60 3,837.60 12,365.60 1,705.60
GRADING
16 ROADWAY EXCAVATION INCL. HAUL
3820.0000 C.Y. 10.0000 75.0000 650.00 % 26.0000 160.00 %
38,200.00 286,500.00 248,300.00 99,320.00 61,120.00
DRAINAGE
17 UNDERDRAIN PIPE 6 IN. DIAM.
210.0000 L.F. 15.0000 30.0000 100.00 % 75.0000 400.00 %
3,150.00 6,300.00 3,150.00 15,750.00 12,600.00
18 DRAIN PIPE 6 IN. DIAM.
128.0000 L.F. 20.0000 52.0000 160.00 % 50.0000 150.00 %
2,560.00 6,656.00 4,096.00 6,400.00 3,840.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/01/2015
* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e 5TH BIDDER  ———-—=m  ——mmmmem 4TH BIDDER  —-—mmm=  —mmmme e e
TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
19 FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR
EST. 0.00% 0.00%
20,000.00 20,000.00 20,000.00
STRUCTURE
20 EXPANSION JOINT MODIFICATION -REMOVE & REPLACE HEADER
L.S. 10.31% ~24.62 %
65,000.00 71,700.00 6,700.00 49,000.00 -16,000.00
21 EXPANSION JOINT MODIFICATION —RAPID CURE SILICONE SEALANT
L.S. -58.80% -64.00 %
25,000.00 10,300.00 -14,700.00 9,000.00 -16,000.00
22 EXPANSION JOINT MODIFICATION -HEADER & STRIP SEAL REPL.
L.S. 10.00% -20.00 %
250,000.00 275,000.00  25,000.00 200,000.00 -50,000.00
23 BRIDGE DECK REPAIR - BR. NO. 5/504W
150.0000 S.F. 130.0000 140.0000 7.69% 85.0000 -34.62 %
19,500.00 21,000.00 1,500.00 12,750.00  -6,750.00
24 BRIDGE DECK REPAIR - BR. NO. 5/511W
50.0000 S.F. 140.0000 190.0000 35.71% 85.0000 -39.29 %
7,000.00 9,500.00 2,500.00 4,250.00  -2,750.00
25 BRIDGE DECK REPAIR - BR. NO. 5/526W
100.0000 S.F. 100.0000 230.0000 130.00% 85.0000 -15.00 %
10,000.00 23,000.00  13,000.00 8,500.00  -1,500.00
26 MEMBRANE WATERPROOFING (DECK SEAL)
7650.0000 S.Y. 18.0000 13.0000 _27.78% 12.0000 -33.33%
137,700.00 99,450.00 -38,250.00 91,800.00 -45,900.00
27 ELASTOMERIC WATERPROOFING
1100.0000 S.Y. 90.0000 85.0000 _5.56% 64.0000 -28.89 %
99,000.00 93,500.00  -5,500.00 70,400.00 -28,600.00



DOT_RGGBO1

PS&E JOB NO : 14A033
CONTRACT NO : 008816
VERSION NO :6

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* K K

BID CHECK REPORT

* x *

BIDS OPENED ON
AWARDED ON

DATE: 12/01/2015
TIME: 09:20

Dec 16 2015
Dec 21 2015

Y ler 005 T e 5TH BIDDER  ———-—=m  ——mmmmem 4TH BIDDER  —-—mmm=  —mmmme e e
TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
28 FORCE ACCOUNT MINOR BRIDGE REPAIR
EST. 0.00% 0.00%
30,600.00 30,600.00 30,600.00
SURFACING
29 PERMEABLE BALLAST
2980000 TON 45.0000 50.0000 11.11% 65.0000 44.44 %
13,410.00 14,900.00 1,490.00 19,370.00 5,960.00
30 CRUSHED SURFACING BASE COURSE
7098.0000 TON 20.0000 55.0000 175.00% 35.0000 75.00 %
141,960.00 390,390.00 248,430.00 248,430.00 106,470.00
CEMENT CONCRETE PAVEMENT
31 CEMENT CONC. PAVEMENT
10.0000 c.Y. 600.0000 2,600.0000 333.33Y% 2,000.0000 233.33%
6,000.00 26,000.00  20,000.00 20,000.00  14,000.00
32 REPLACE CEMENT CONCRETE PANEL
5260.0000 S.Y. 420.0000 775.0000 84.52% 590.0000 40.48 %
2,209,200.00 4,076,500.00 1,867,300.00 3,103,400.00  894,200.00
33 PARTIAL DEPTH SPALL REPAIR
EST. 0.00% 0.00%
196,000.00 196,000.00 196,000.00
34 RETROFIT DOWEL BARS
3939.0000 EACH 65.0000 230.0000 253.85% 100.0000 53.85 %
256,035.00 905,970.00 649,935.00 393,900.00 137,865.00
35 CEMENT CONCRETE PAVEMENT GRINDING
223479.0000 S.Y. 16.0000 24.0000 50.00% 17.3300 8.31%
3,575,664.00 5,363,496.00 1,787,832.00 3,872,891.07 297,227.07
36 REPLACE UNCOMPACTABLE MATERIAL
EST. 0.00% 0.00%
100,000.00 100,000.00 100,000.00
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* % * BID CHECK REPORT * * * TIME: 09:20
PS&E JOB NO : 14A033 REVISION NO BIDS OPENED ON : Dec 16 2015
CONTRACT NO : 008816 REGION NO  :1 AWARDED ON : Dec 21 2015
VERSION NO :6 WORK ORDER# : XL4313
Y ler 005 T e 5TH BIDDER  ———-—=m  ——mmmmem 4TH BIDDER  —-—mmm=  —mmmme e e
TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
CEMENT CONCRETE PAVEMENT
37 CRACK AND SEAT EXISTING PCCP
67936.0000 S.Y. 1.0000 3.0000 200.00% 1.6000 60.00 %
67,936.00 203,808.00 135,872.00 108,697.60  40,761.60
HOT MIX ASPHALT
38 CRACK SEALING
EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK
7650.0000 S.Y. 25.0000 12.0000 -52.00% 10.0000 -60.00 %
191,250.00 91,800.00 -99,450.00 76,500.00 -114,750.00
40 PLANING BITUMINOUS PAVEMENT
48128.0000 S.Y. 3.0000 5.5000 83.33% 3.7500 25.00 %
144,384.00 264,704.00 120,320.00 180,480.00  36,096.00
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
675.0000 TON 110.0000 180.0000 63.64% 112.0000 1.82%
74,250.00 121,500.00  47,250.00 75,600.00 1,350.00
42 HMA CL. 3/8 IN. PG 64-22
11326.0000 TON 75.0000 80.0000 6.67% 72.0000 ~4.00 %
849,450.00 906,080.00  56,630.00 815,472.00 -33,978.00
43 HMA CL. 1/2 IN. PG 64-22
42491.0000 TON 70.0000 68.0000 —2.86% 69.0000 -1.43%
2,974,370.00 2,889,388.00 -84,982.00 2,931,879.00 -42,491.00
44 HMA CL. 1/2 IN. PG 70-22
14137 .0000 TON 80.0000 75.0000 -6.25% 86.0000 7.50%
1,130,960.00 1,060,275.00 -70,685.00 1,215,782.00  84,822.00
45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
148,626.00 148,626.00 148,626.00
46 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %
100,612.00 100,612.00 100,612.00
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SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
47 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
300,534.00 300,534.00 300,534.00
48 LONGITUDINAL JOINT SEAL
14607 .0000 L.F. 7.0000 1.5000 -78.57% 1.0000 -85.71 %
102,249.00 21,910.50 -80,338.50 14,607.00 -87,642.00
49 BRIDGE TRANSVERSE JOINT SEAL
299.0000 L.F. 55.0000 24.0000 -56.36% 10.0000 -81.82%
16,445.00 7,176.00  -9,269.00 2,990.00 -13,455.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
51 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
52 ESC LEAD
300.0000 DAY 60.0000 20.0000 -66.67% 25.0000 -58.33 %
18,000.00 6,000.00 -12,000.00 7,500.00 -10,500.00
53 INLET PROTECTION
178.0000 EACH 80.0000 94.0000 17.50% 80.0000 0.00 %
14,240.00 16,732.00 2,492.00 14,240.00 0.00
54 STREET CLEANING
5540000 HR 120.0000 160.0000 33.33% 145.0000 20.83%
66,480.00 88,640.00  22,160.00 80,330.00  13,850.00
55 COMPOST SOCK
27350.0000 L.F. 4.5000 6.5000 44.44% 5.5000 22.22%
123,075.00 177,775.00  54,700.00 150,425.00  27,350.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 %
206,800.00 206,800.00 206,800.00
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14A033  REVISED 12-1-2015
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EROSION CONTROL AND ROADSIDE PLANTING
57 SEEDING AND FERTILIZING BY HAND
392.0000 S.Y. 7.0000 6.0000 ~14.29% 20.0000 185.71 %
2,744.00 2,352.00 -392.00 7,840.00 5,096.00
58 SOIL AMENDMENT
392.0000 S.Y. 8.0000 13.0000 62.50% 50.0000 525.00 %
3,136.00 5,096.00 1,960.00 19,600.00  16,464.00
59 HIGH VISIBILITY SILT FENCE
5940.0000 L.F. 5.0000 6.0000 20.00% 5.4000 8.00 %
29,700.00 35,640.00 5,940.00 32,076.00 2,376.00
TRAFFIC
60 CEMENT CONC. TRAFFIC CURB AND GUTTER
149.0000 L.F. 50.0000 42.0000 ~16.00% 125.0000 150.00 %
7,450.00 6,258.00 -1,192.00 18,625.00  11,175.00
61 CEMENT CONC. TRAFFIC CURB
24.0000 L.F. 30.0000 55.0000 83.33% 135.0000 350.00 %
720.00 1,320.00 600.00 3,240.00 2,520.00
62 CEMENT CONC. PEDESTRIAN CURB
208.0000 L.F. 30.0000 55.0000 83.33% 60.0000 100.00 %
6,240.00 11,440.00 5,200.00 12,480.00 6,240.00
63 EXTRUDED CURB
6967.0000 L.F. 5.0000 9.0000 80.00% 7.5000 50.00 %
34,835.00 62,703.00  27,868.00 52,252.50  17,417.50
64 PRECAST SLOPED MOUNTABLE CURB
170.0000 L.F. 50.0000 36.0000 -28.00% 30.0000 ~40.00 %
8,500.00 6,120.00 -2,380.00 5,100.00  -3,400.00
65 BEAM GUARDRAIL TYPE 31
9921.0000 L.F. 23.0000 26.0000 13.04% 21.6000 -6.09 %
228,183.00 257,946.00  29,763.00 214,293.60 -13,889.40
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
7.0000 EACH 4,000.0000 4,100.0000 2.50% 3,390.0000 ~15.25%
28,000.00 28,700.00 700.00 23,730.00  -4,270.00
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TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
67 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
11.0000 EACH 2,800.0000 2,900.0000 3.57% 2,300.0000 -17.86 %
30,800.00 31,900.00 1,100.00 25,300.00  -5,500.00
68 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
150.0000 L.F. 60.0000 100.0000 66.67 % 56.0000 -6.67%
9,000.00 15,000.00 6,000.00 8,400.00 -600.00
69 BEAM GUARDRAIL ANCHOR TYPE 10
8.0000 EACH 800.0000 1,000.0000 25.00% 750.0000 -6.25%
6,400.00 8,000.00 1,600.00 6,000.00 -400.00
70 REMOVING AND RESETTING BEAM GUARDRAIL
4400.0000 L.F. 15.0000 15.0000 0.00% 14.5000 -3.33%
66,000.00 66,000.00 0.00 63,800.00  -2,200.00
71 RAISING EXISTING BEAM GUARDRAIL
9245.0000 L.F. 6.0000 2.5000 -58.33% 6.5000 8.33%
55,470.00 23,112.50 -32,357.50 60,092.50 4,622.50
72 PRECAST CONC. BARRIER TYPE 2
113.0000 L.F. 50.0000 77.0000 54.00% 50.0000 0.00 %
5,650.00 8,701.00 3,051.00 5,650.00 0.00
73 PRECAST CONC. BARRIER TYPE 4
38.0000 L.F. 100.0000 150.0000 50.00% 51.0000 ~49.00 %
3,800.00 5,700.00 1,900.00 1,938.00 -1,862.00
74 PRECAST CONC. BARRIER TYPE 4 TRANSITION SECTION
20.0000 L.F. 100.0000 420.0000 320.00% 175.0000 75.00 %
2,000.00 8,400.00 6,400.00 3,500.00 1,500.00
75 TEMPORARY CONC. BARRIER
3520.0000 L.F. 10.0000 23.0000 130.00% 18.5000 85.00 %
35,200.00 80,960.00  45,760.00 65,120.00  29,920.00
76 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
60.0000 L.F. 75.0000 60.0000 -20.00% 7.5000 -90.00 %
4,500.00 3,600.00 -900.00 450.00  -4,050.00
77 RESETTING CONC. BARRIER
408.0000 L.F. 10.0000 6.0000 ~40.00% 3.2500 -67.50 %
4,080.00 2,448.00  -1,632.00 1,326.00  -2,754.00
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TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
78 TEMPORARY IMPACT ATTENUATOR
6.0000 EACH 5,000.0000 5,400.0000 8.00% 3,600.0000 -28.00 %
30,000.00 32,400.00 2,400.00 21,600.00  -8,400.00
79 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 30,000.0000 51,500.0000 71.67% 29,000.0000 -3.33%
30,000.00 51,500.00  21,500.00 29,000.00  -1,000.00
80 RESETTING IMPACT ATTENUATOR
5.0000 EACH 1,000.0000 1,200.0000 20.00% 1,350.0000 35.00 %
5,000.00 6,000.00 1,000.00 6,750.00 1,750.00
81 TRANSPORTABLE ATTENUATOR
8.0000 EACH 12,000.0000 45,000.0000 275.00% 21,000.0000 75.00 %
96,000.00 360,000.00 264,000.00 168,000.00  72,000.00
82 OPERATION OF TRANSPORTABLE ATTENUATOR
10994 .0000 HR 50.0000 10.0000 -80.00% 54.0000 8.00 %
549,700.00 109,940.00 -439,760.00 503,676.00  43,976.00
83 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00%
15,000.00 15,000.00 15,000.00
84 FLEXIBLE GUIDE POST
370.0000 EACH 40.0000 41.0000 2.50% 39.0000 -2.50%
14,800.00 15,170.00 370.00 14,430.00 -370.00
85 BARRIER DELINEATOR
117.0000 EACH 12.0000 18.0000 50.00% 13.0000 8.33 %
1,404.00 2,106.00 702.00 1,521.00 117.00
86 PAINT LINE
136882.0000 L.F. 0.2000 0.2500 25.00% 0.1600 -20.00 %
27,376.40 34,220.50 6,844.10 21,901.12  -5,475.28
87 PLASTIC LINE
930.0000 L.F. 1.0000 1.5000 50.00% 1.3000 30.00 %
930.00 1,395.00 465.00 1,209.00 279.00
88 PROFILED PLASTIC LINE
1562930000 L.F. 0.7500 0.7500 0.00% 0.6000 -20.00 %
117,219.75 117,219.75 0.00 93,775.80 -23,443.95
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TRAFFIC
89 PROFILED PLASTIC WIDE LANE LINE
9072.0000 L.F. 4.5000 5.0000 11.11% 4.0000 ~11.11%
40,824.00 45,360.00 4,536.00 36,288.00  -4,536.00
90 PLASTIC WIDE LANE LINE
50016.0000 L.F. 1.5000 2.6000 73.33% 2.1000 40.00 %
75,024.00 130,041.60  55,017.60 105,033.60  30,009.60
91 PLASTIC CROSSWALK LINE
312.0000 S.F. 5.5000 9.5000 72.73% 8.0000 4545 %
1,716.00 2,964.00 1,248.00 2,496.00 780.00
92 PLASTIC STOP LINE
70.0000 L.F. 10.0000 17.0000 70.00% 14.0000 40.00 %
700.00 1,190.00 490.00 980.00 280.00
93 PLASTIC TRAFFIC ARROW
13.0000 EACH 180.0000 190.0000 5.56% 145_0000 -19.44 %
2,340.00 2,470.00 130.00 1,885.00 -455.00
94 PLASTIC TRAFFIC LETTER
16.0000 EACH 100.0000 110.0000 10.00% 95.0000 -5.00 %
1,600.00 1,760.00 160.00 1,520.00 -80.00
95 PLASTIC DRAINAGE MARKING
191.0000 EACH 27.0000 420000 55.56% 35.0000 29.63%
5,157.00 8,022.00 2,865.00 6,685.00 1,528.00
96 PLASTIC JUNCTION BOX MARKING
35.0000 EACH 30.0000 42,0000 40.00% 35.0000 16.67 %
1,050.00 1,470.00 420.00 1,225.00 175.00
97 PLASTIC YIELD LINE SYMBOL
10.0000 EACH 45.0000 42.0000 -6.67% 35.0000 _22.22%
450.00 420.00 -30.00 350.00 -100.00
98 RAISED PAVEMENT MARKER TYPE 2
59.0000 HUND 400.0000 390.0000 ~2.50% 325.0000 -18.75 %
23,600.00 23,010.00 -590.00 19,175.00  -4,425.00
99 PERMANENT SIGNING
L.S. 161.09% 194.55 %
27,500.00 71,800.00  44,300.00 81,000.00  53,500.00
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TRAFFIC
100 TEMPORARY PAVEMENT MARKING-SHORT DURATION
6022680000 L.F. 1.8000 0.5500 -69.44% 0.4500 ~75.00 %
1,084,082.40 331,247.40 -752,835.00 271,020.60 -813,061.80
101 SIGN COVERING
4.0000 S.F. 10.0000 120.0000  1,100.00% 500.0000  4,900.00 %
40.00 480.00 440.00 2,000.00 1,960.00
102 ILLUMINATION SYSTEM - SAD 1334
L.S. 29.00% 8.33%
60,000.00 77,400.00  17,400.00 65,000.00 5,000.00
103 ILLUMINATION SYSTEM - SAD 3763
L.S. 95.89% 64.38 %
36,500.00 71,500.00  35,000.00 60,000.00  23,500.00
104 ILLUMINATION SYSTEM - SAD 4219
L.S. 1,100.00% 900.00 %
500.00 6,000.00 5,500.00 5,000.00 4,500.00
105 TRAFFIC SIGNAL SYSTEM - SAD 2281
L.S. 138.53% 101.83 %
54,500.00 130,000.00  75,500.00 110,000.00  55,500.00
106 TRAFFIC SIGNAL SYSTEM - SAD 3763
L.S. 92.97% 62.16 %
18,500.00 35,700.00  17,200.00 30,000.00  11,500.00
107 TEMPORARY VIDEO DETECTION SYSTEM - SAD 2281
L.S. 98.33% 66.67 %
6,000.00 11,900.00 5,900.00 10,000.00 4,000.00
108 ITS INDUCTION LOOP TYPE - R1
111.0000 EACH 850.0000 1,100.0000 29.41% 950.0000 11.76 %
94,350.00 122,100.00  27,750.00 105,450.00  11,100.00
109 ITS INDUCTION LOOP TYPE - R2
8.0000 EACH 1,250.0000 1,200.0000 ~4.00% 1,000.0000 -20.00 %
10,000.00 9,600.00 -400.00 8,000.00  -2,000.00
110 ITS INDUCTION LOOP TYPE - WR
10.0000 EACH 1,300.0000 1,400.0000 7.69% 1,200.0000 ~7.69%
13,000.00 14,000.00 1,000.00 12,000.00  -1,000.00
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111 ITS INDUCTION LOOP TYPE - PREFORMED
3.0000 EACH 2,450.0000 1,200.0000 _51.02% 1,000.0000 -59.18 %
7,350.00 3,600.00  -3,750.00 3,000.00  -4,350.00
112 ITS JUNCTION BOX REPLACEMENT TYPE 2
1.0000 EACH 700.0000 1,200.0000 71.43% 1,000.0000 42.86 %
700.00 1,200.00 500.00 1,000.00 300.00
113 ITS JUNCTION BOX REPLACEMENT TYPE 4 HEAVY DUTY
12.0000 EACH 3,900.0000 5,700.0000 46.15% 4,800.0000 23.08%
46,800.00 68,400.00  21,600.00 57,600.00  10,800.00
114 EXISTING PULL BOX STANDARD LID REPLACEMENT
2.0000 EACH 3,500.0000 3,600.0000 2.86% 3,000.0000 -14.29 %
7,000.00 7,200.00 200.00 6,000.00  -1,000.00
115 EXISTING CABLE VAULT STANDARD LID REPLACEMENT
3.0000 EACH 4,000.0000 4,100.0000 2.50% 3,400.0000 ~15.00 %
12,000.00 12,300.00 300.00 10,200.00  -1,800.00
116 LOCATE / PROTECT EXISTING CONDUIT STUB-OUT
20.0000 EACH 800.0000 240.0000 ~70.00% 200.0000 ~75.00 %
16,000.00 4,800.00 -11,200.00 4,000.00 -12,000.00
117 EXISTING JUNCTION BOX ADJUSTMENT
10.0000 EACH 600.0000 360.0000 ~40.00% 300.0000 -50.00 %
6,000.00 3,600.00  -2,400.00 3,000.00  -3,000.00
118 EXISTING PULL BOX ADJUSTMENT
4.0000 EACH 3,000.0000 600.0000 -80.00% 500.0000 -83.33 %
12,000.00 2,400.00  -9,600.00 2,000.00 -10,000.00
119 EXISTING RAMP METER SIGNAL POLE ADJUSTMENT
1.0000 EACH 10,000.0000 6,000.0000 ~40.00% 5,000.0000 -50.00 %
10,000.00 6,000.00  -4,000.00 5,000.00  -5,000.00
120 TESTING EXISTING TRAFFIC LOOP
96.0000 EACH 230.0000 120.0000 _47.83% 100.0000 -56.52 %
22,080.00 11,520.00 -10,560.00 9,600.00 -12,480.00
121 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 14364
L.S. _28.32% -39.93%
24,972.00 17,900.00  -7,072.00 15,000.00  -9,972.00
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Y ler 005 T e 5TH BIDDER  ———-—=m  ——mmmmem 4TH BIDDER  —-—mmm=  —mmmme e e
TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
PROJECT - NHPP_0053(971) EVERETT WA 982011927 TACOMA WA 984431099
CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
122 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15315
L.S. 327.90% 259.58 %
5,562.00 23,800.00  18,238.00 20,000.00  14,438.00
123 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15410
L.S. 167.12% 12447 %
8,910.00 23,800.00  14,890.00 20,000.00  11,090.00
124 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15465
L.S. 73.47% 45.77 %
13,720.00 23,800.00  10,080.00 20,000.00 6,280.00
125 TRAFFIC DATA ACCUMULATION SYSTEM OOSES 15652
L.S. 11.46% -6.34 %
21,353.00 23,800.00 2,447.00 20,000.00  -1,353.00
126 DIRECTIONAL BORING
200.0000 L.F. 75.0000 110.0000 46.67 % 95.0000 26.67 %
15,000.00 22,000.00 7,000.00 19,000.00 4,000.00
127 SEQUENTIAL ARROW SIGN
85450000 HR 4.0000 3.0000 -25.00% 3.0000 -25.00 %
34,180.00 25,635.00  -8,545.00 25,635.00  -8,545.00
128 PORTABLE CHANGEABLE MESSAGE SIGN
9208.0000 HR 7.0000 1.0000 -85.71% 4.0000 ~42.86 %
64,456.00 9,208.00 -55,248.00 36,832.00 -27,624.00
129 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 1,697.39% 76.47 %
45,900.00 825,000.00 779,100.00 81,000.00  35,100.00
130 OTHER TRAFFIC CONTROL LABOR
11180.0000 HR 60.0000 73.0000 21.67% 64.0000 6.67 %
670,800.00 816,140.00 145,340.00 715,520.00  44,720.00
131 TRAFFIC CONTROL SUPERVISOR
L.S. -21.18% -74.78%
475,790.00 375,000.00 -100,790.00 120,000.00 -355,790.00
132 CONSTRUCTION SIGNS CLASS A
1720.0000 S.F. 23.0000 25.0000 8.70% 30.0000 30.43%
39,560.00 43,000.00 3,440.00 51,600.00  12,040.00
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TITLE :1-5 GRANITE CONSTRUCTION COMPANY  TUCCI & SONS, INC.
SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
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CONTY(S) - KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER :
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
133 PLASTIC HOV LANE SYMBOL
61.0000 EACH 145_0000 170.0000 17.24% 145_0000 0.00%
8,845.00 10,370.00 1,525.00 8,845.00 0.00
134 PEDESTRIAN TRAFFIC CONTROL
L.S. 66.00% 260.00 %
5,000.00 8,300.00 3,300.00 18,000.00  13,000.00
135 PLASTIC CROSSHATCH MARKING
850.0000 L.F. 5.0000 5.0000 0.00% 4.0000 -20.00 %
4,250.00 4,250.00 0.00 3,400.00 -850.00
OTHER ITEMS
136 TYPE C PROGRESS SCHEDULE
L.S. 0.00% 0.00 %
50,000.00 50,000.00 0.00 50,000.00 0.00
137 SCHEDULE UPDATE
14.0000 EACH 500.0000 500.0000 0.00% 1,000.0000 100.00 %
7,000.00 7,000.00 0.00 14,000.00 7,000.00
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL
420000 c.Y. 25.0000 210.0000 740.00% 200.0000 700.00 %
1,050.00 8,820.00 7,770.00 8,400.00 7,350.00
139 GRAVEL BACKFILL FOR DRAIN
14.0000 C.Y. 75.0000 420.0000 460.00 % 200.0000 166.67 %
1,050.00 5,880.00 4,830.00 2,800.00 1,750.00
140 STRUCTURE SURVEYING
L.S. 8.18% 81.82%
11,000.00 11,900.00 900.00 20,000.00 9,000.00
141 ROADWAY SURVEYING
L.S. 452.50 % 462.50 %
16,000.00 88,400.00  72,400.00 90,000.00  74,000.00
142 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 63.88% 803.87 %
25,446.00 41,700.00  16,254.00 230,000.00 204,554.00
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SB S 320TH ST TO DUWAMISH RIVER BR 1525 E. MARINE VIEW DRIVE 4224 WALLER RD E
CONCRETE PAVEMENT REHAB
14A033  REVISED 12-1-2015
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
143 CEMENT CONC. SIDEWALK
29.0000 S.Y. 50.0000 120.0000 140.00 % 155.0000 210.00 %
1,450.00 3,480.00 2,030.00 4,495.00 3,045.00
144 CEMENT CONC. CURB RAMP TYPE PARALLEL A
4.0000 EACH 1,500.0000 3,100.0000 106.67% 5,600.0000 273.33%
6,000.00 12,400.00 6,400.00 22,400.00  16,400.00
145 CEMENT CONC. CURB RAMP TYPE PARALLEL B
1.0000 EACH 2,000.0000 2,900.0000 45.00% 5,600.0000 180.00 %
2,000.00 2,900.00 900.00 5,600.00 3,600.00
146 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A
1.0000 EACH 2,000.0000 2,900.0000 45.00% 5,600.0000 180.00 %
2,000.00 2,900.00 900.00 5,600.00 3,600.00
147 DETECTABLE WARNING SURFACE
60.0000 S.F. 50.0000 100.0000 100.00% 100.0000 100.00 %
3,000.00 6,000.00 3,000.00 6,000.00 3,000.00
148 ADJUST INLET
6.0000 EACH 500.0000 860.0000 72.00% 1,000.0000 100.00 %
3,000.00 5,160.00 2,160.00 6,000.00 3,000.00
149 CONNECTION TO DRAINAGE STRUCTURE
1.0000 EACH 500.0000 1,500.0000 200.00% 3,500.0000 600.00 %
500.00 1,500.00 1,000.00 3,500.00 3,000.00
150 ADJUST CATCH BASIN
27.0000 EACH 500.0000 810.0000 62.00% 1,000.0000 100.00 %
13,500.00 21,870.00 8,370.00 27,000.00  13,500.00
151 FORCE ACCOUNT - POTHOLING
EST. 0.00% 0.00%
15,000.00 15,000.00 15,000.00
152 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK
EST. 0.00% 0.00%
150,000.00 150,000.00 150,000.00
153 TRAINING
800.0000 HR 4.0000 1.0000 ~75.00% 15.0000 275.00 %
3,200.00 800.00  -2,400.00 12,000.00 8,800.00
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OTHER ITEMS
154 ROADSIDE CLEANUP
EST. 0.00% 0.00%
70,200.00 70,200.00 70,200.00
155 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
156 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
157 FUEL COST ADJUSTMENT
CALC 0.00% 0.00%
27,000.00 27,000.00 27,000.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
159 SPCC PLAN
L.S. -99.84% 140.00 %
1,250.00 2.00 -1,248.00 3,000.00 1,750.00
160 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1395.0000 S.Y. 3.0000 3.0000 0.00% 2.0000 -33.33%
4,185.00 4,185.00 0.00 2,790.00  -1,395.00
161 NO TRESPASSING SIGN
2.0000 EACH 300.0000 360.0000 20.00% 1,000.0000 233.33%
600.00 720.00 120.00 2,000.00 1,400.00
162 HEALTH AND SAFETY PLAN
L.S. 345.00% 150.00 %
2,000.00 8,900.00 6,900.00 5,000.00 3,000.00
163 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00%
25,000.00 25,000.00 25,000.00
164 JUST IN TIME TRAINING
L.S. 32.00% 50.00 %
5,000.00 6,600.00 1,600.00 7,500.00 2,500.00
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OTHER ITEMS
165 ABANDON EXISTING MONUMENT CASE
38.0000 EACH 400.0000 970.0000 142.50% 500.0000 25.00 %
15,200.00 36,860.00  21,660.00 19,000.00 3,800.00
CONTRACT TOTAL $20,938,390.55 $27,039,833.35 29.14%  $22,911,179.69 9.42% $0.00
4TH BIDDER REJECTED
BASE TOTAL $20,938,390.55 $27,039,833.35 29.14%  $22,911,179.69 9.42% NO BID THIS ALTERNATE

4TH BIDDER REJECTED



