

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TUCCI & SONS, INC.			GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC	
	4224 WALLER RD E			3200 113TH AVE SW			400 VALLEY AVE NE	
	TACOMA WA 984431099			OLYMPIA WA 985129160			PUYALLUP WA 983722516	
	CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-45.31 %			20.00 %		70.20 %
			320,000.00	175,000.00	-145,000.00	384,000.00	64,000.00	544,633.65	224,633.65	
2	REMOVING PORTION OF EXISTING BRIDGE BR. NO. 5/315	L.S.			-43.18 %			-30.30 %		-16.67 %
			6,600.00	3,750.00	-2,850.00	4,600.00	-2,000.00	5,500.00	-1,100.00	
3	REMOVING PORTION OF EXISTING BRIDGE BR. NO. 5/332	L.S.			102.29 %			146.86 %		151.43 %
			8,750.00	17,700.00	8,950.00	21,600.00	12,850.00	22,000.00	13,250.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-77.68 %			-96.80 %		-95.79 %
			23,750.00	5,300.00	-18,450.00	760.00	-22,990.00	1,000.00	-22,750.00	
GRADING										
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			110.00 %			40.00 %		100.00 %
	1105.0000		40.0000	84.0000	44,200.00	92,820.00	48,620.00	61,880.00	17,680.00	88,400.00
STRUCTURE										
6	EXPANSION JOINT MODIFICATION BR. NO. 5/332	L.S.			-31.86 %			-17.00 %		-17.57 %
			70,000.00	47,700.00	-22,300.00	58,100.00	-11,900.00	57,700.00	-12,300.00	
7	EXPANSION JOINT MODIFICATION RCS REPLACE. BR NO. 5/332	L.F.			-16.00 %			2.00 %		4.00 %
	351.0000		50.0000	42.0000	17,550.00	14,742.00	-2,808.00	17,901.00	351.00	18,252.00
8	BRIDGE DECK REPAIR BR. NO. BR. NO. 5/315	S.F.			11.43 %			37.14 %		34.29 %
	14.0000		350.0000	390.0000	4,900.00	5,460.00	560.00	6,720.00	1,820.00	6,580.00

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	BRIDGE APPROACH SLAB									
	175.0000	S.Y.	300.0000	415.0000	38.33 %	510.0000	70.00 %	500.0000	66.67 %	
			52,500.00	72,625.00	20,125.00	89,250.00	36,750.00	87,500.00	35,000.00	
SURFACING										
10	CRUSHED SURFACING BASE COURSE									
	272.0000	TON	50.0000	87.0000	74.00 %	20.0000	-60.00 %	20.0000	-60.00 %	
			13,600.00	23,664.00	10,064.00	5,440.00	-8,160.00	5,440.00	-8,160.00	
HOT MIX ASPHALT										
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 5/315									
	289.0000	S.Y.	50.0000	22.0000	-56.00 %	55.0000	10.00 %	34.6000	-30.80 %	
			14,450.00	6,358.00	-8,092.00	15,895.00	1,445.00	9,999.40	-4,450.60	
12	PLANING BITUMINOUS PAVEMENT									
	222900.0000	S.Y.	1.8000	2.6000	44.44 %	2.0000	11.11 %	2.8500	58.33 %	
			401,220.00	579,540.00	178,320.00	445,800.00	44,580.00	635,265.00	234,045.00	
13	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	625.0000	TON	150.0000	165.0000	10.00 %	160.0000	6.67 %	187.0000	24.67 %	
			93,750.00	103,125.00	9,375.00	100,000.00	6,250.00	116,875.00	23,125.00	
14	HMA CL. 1/2 IN. PG 64-22									
	23680.0000	TON	75.0000	83.2500	11.00 %	87.0000	16.00 %	78.0000	4.00 %	
			1,776,000.00	1,971,360.00	195,360.00	2,060,160.00	284,160.00	1,847,040.00	71,040.00	
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			57,400.00	57,400.00		57,400.00		57,400.00		
16	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			36,260.00	36,260.00		36,260.00		36,260.00		
17	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,480.00	14,480.00		14,480.00		14,480.00		

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	HMA SAWCUT AND SEAL									
	525.0000	L.F.	20.0000	25.0000	25.00 %	30.0000	50.00 %	30.0000	50.00 %	
			10,500.00	13,125.00	2,625.00	15,750.00	5,250.00	15,750.00	5,250.00	
19	PAVED PANEL JOINT SEAL									
	56.0000	L.F.	25.0000	25.0000	0.00 %	30.0000	20.00 %	30.0000	20.00 %	
			1,400.00	1,400.00	0.00	1,680.00	280.00	1,680.00	280.00	
20	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-18.00	-18.00		-18.00		-18.00		
EROSION CONTROL AND ROADSIDE PLANTING										
21	INLET PROTECTION									
	35.0000	EACH	95.0000	100.0000	5.26 %	130.0000	36.84 %	100.0000	5.26 %	
			3,325.00	3,500.00	175.00	4,550.00	1,225.00	3,500.00	175.00	
22	STREET CLEANING									
	16.0000	HR	135.0000	150.0000	11.11 %	140.0000	3.70 %	145.0000	7.41 %	
			2,160.00	2,400.00	240.00	2,240.00	80.00	2,320.00	160.00	
23	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			8,700.00	8,700.00		8,700.00		8,700.00		
TRAFFIC										
24	EXTRUDED CURB									
	25.0000	L.F.	100.0000	122.0000	22.00 %	190.0000	90.00 %	146.4000	46.40 %	
			2,500.00	3,050.00	550.00	4,750.00	2,250.00	3,660.00	1,160.00	
25	TEMPORARY BARRIER									
	1400.0000	L.F.	11.0000	13.0000	18.18 %	14.0000	27.27 %	13.5000	22.73 %	
			15,400.00	18,200.00	2,800.00	19,600.00	4,200.00	18,900.00	3,500.00	
26	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	4,500.0000	3,300.0000	-26.67 %	3,400.0000	-24.44 %	3,540.0000	-21.33 %	
			9,000.00	6,600.00	-2,400.00	6,800.00	-2,200.00	7,080.00	-1,920.00	

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	TRANSPORTABLE ATTENUATOR									
	2.0000	EACH	6,500.0000	10,750.0000	65.38 %	18,000.0000	176.92 %	11,700.0000	80.00 %	
			13,000.00	21,500.00	8,500.00	36,000.00	23,000.00	23,400.00	10,400.00	
28	OPERATION OF TRANSPORTABLE ATTENUATOR									
	261.0000	HR	40.0000	72.0000	80.00 %	70.0000	75.00 %	72.0000	80.00 %	
			10,440.00	18,792.00	8,352.00	18,270.00	7,830.00	18,792.00	8,352.00	
29	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
30	FLEXIBLE GUIDE POST									
	15.0000	EACH	100.0000	100.0000	0.00 %	23.0000	-77.00 %	90.0000	-10.00 %	
			1,500.00	1,500.00	0.00	345.00	-1,155.00	1,350.00	-150.00	
31	PAINT LINE									
	49670.0000	L.F.	0.2100	0.1800	-14.29 %	0.2500	19.05 %	0.2200	4.76 %	
			10,430.70	8,940.60	-1,490.10	12,417.50	1,986.80	10,927.40	496.70	
32	PROFILED PLASTIC LINE									
	165770.0000	L.F.	0.6000	0.4600	-23.33 %	0.7000	16.67 %	0.5500	-8.33 %	
			99,462.00	76,254.20	-23,207.80	116,039.00	16,577.00	91,173.50	-8,288.50	
33	GROOVED PLASTIC LINE									
	10510.0000	L.F.	4.0000	3.0000	-25.00 %	4.5000	12.50 %	3.6000	-10.00 %	
			42,040.00	31,530.00	-10,510.00	47,295.00	5,255.00	37,836.00	-4,204.00	
34	PROFILED PLASTIC WIDE LANE LINE									
	10320.0000	L.F.	4.0000	2.6000	-35.00 %	4.0000	0.00 %	3.0700	-23.25 %	
			41,280.00	26,832.00	-14,448.00	41,280.00	0.00	31,682.40	-9,597.60	
35	PLASTIC WIDE LANE LINE									
	300.0000	L.F.	4.0000	3.0000	-25.00 %	4.5000	12.50 %	3.6000	-10.00 %	
			1,200.00	900.00	-300.00	1,350.00	150.00	1,080.00	-120.00	
36	PLASTIC STOP LINE									
	33.0000	L.F.	20.0000	13.0000	-35.00 %	20.0000	0.00 %	15.6000	-22.00 %	
			660.00	429.00	-231.00	660.00	0.00	514.80	-145.20	
37	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	200.0000	144.0000	-28.00 %	220.0000	10.00 %	172.8000	-13.60 %	
			1,600.00	1,152.00	-448.00	1,760.00	160.00	1,382.40	-217.60	

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
38	PLASTIC TRAFFIC LETTER									
	8.0000	EACH	95.0000	111.0000	16.84 %	170.0000	78.95 %	133.2000	40.21 %	
			760.00	888.00	128.00	1,360.00	600.00	1,065.60	305.60	
39	PLASTIC RAILROAD CROSSING SYMBOL									
	1.0000	EACH	1,100.0000	1,233.0000	12.09 %	1,900.0000	72.73 %	1,479.6000	34.51 %	
			1,100.00	1,233.00	133.00	1,900.00	800.00	1,479.60	379.60	
40	PLASTIC DRAINAGE MARKING									
	84.0000	EACH	40.0000	35.0000	-12.50 %	53.0000	32.50 %	42.0000	5.00 %	
			3,360.00	2,940.00	-420.00	4,452.00	1,092.00	3,528.00	168.00	
41	PLASTIC JUNCTION BOX MARKING									
	40.0000	EACH	35.0000	35.0000	0.00 %	53.0000	51.43 %	42.0000	20.00 %	
			1,400.00	1,400.00	0.00	2,120.00	720.00	1,680.00	280.00	
42	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	6.0000	EACH	175.0000	145.0000	-17.14 %	220.0000	25.71 %	174.0000	-0.57 %	
			1,050.00	870.00	-180.00	1,320.00	270.00	1,044.00	-6.00	
43	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	5.0000	EACH	175.0000	199.0000	13.71 %	300.0000	71.43 %	238.8000	36.46 %	
			875.00	995.00	120.00	1,500.00	625.00	1,194.00	319.00	
44	RAISED PAVEMENT MARKER TYPE 2									
	0.2000	HUND	2,200.0000	555.0000	-74.77 %	850.0000	-61.36 %	1,500.0000	-31.82 %	
			440.00	111.00	-329.00	170.00	-270.00	300.00	-140.00	
45	RECESSED PAVEMENT MARKER									
	25.5000	HUND	1,200.0000	988.0000	-17.67 %	1,500.0000	25.00 %	1,200.0000	0.00 %	
			30,600.00	25,194.00	-5,406.00	38,250.00	7,650.00	30,600.00	0.00	
46	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	264640.0000	L.F.	0.2200	0.0900	-59.09 %	0.1200	-45.45 %	0.1000	-54.55 %	
			58,220.80	23,817.60	-34,403.20	31,756.80	-26,464.00	26,464.00	-31,756.80	
47	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	9720.0000	L.F.	1.8000	2.7000	50.00 %	4.0000	122.22 %	3.2500	80.56 %	
			17,496.00	26,244.00	8,748.00	38,880.00	21,384.00	31,590.00	14,094.00	
48	INDUCTION LOOP TYPE 2									
	2.0000	EACH	2,000.0000	2,500.0000	25.00 %	1,400.0000	-30.00 %	1,800.0000	-10.00 %	
			4,000.00	5,000.00	1,000.00	2,800.00	-1,200.00	3,600.00	-400.00	

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	SEQUENTIAL ARROW SIGN									
	912.0000	HR	4.0000	6.0000	50.00 %	6.0000	50.00 %	6.3000	57.50 %	
			3,648.00	5,472.00	1,824.00	5,472.00	1,824.00	5,745.60	2,097.60	
50	PORTABLE CHANGEABLE MESSAGE SIGN									
	1424.0000	HR	5.0000	9.0000	80.00 %	9.1500	83.00 %	15.0000	200.00 %	
			7,120.00	12,816.00	5,696.00	13,029.60	5,909.60	21,360.00	14,240.00	
51	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			555.68 %		400.00 %		445.45 %	
			22,000.00	144,250.00	122,250.00	110,000.00	88,000.00	120,000.00	98,000.00	
52	FLAGGERS									
	200.0000	HR	50.0000	64.0000	28.00 %	68.0000	36.00 %	72.0000	44.00 %	
			10,000.00	12,800.00	2,800.00	13,600.00	3,600.00	14,400.00	4,400.00	
53	OTHER TRAFFIC CONTROL LABOR									
	1936.0000	HR	50.0000	72.0000	44.00 %	70.0000	40.00 %	68.0000	36.00 %	
			96,800.00	139,392.00	42,592.00	135,520.00	38,720.00	131,648.00	34,848.00	
54	TRAFFIC CONTROL SUPERVISOR									
		L.S.			153.22 %		-26.90 %		122.22 %	
			34,200.00	86,600.00	52,400.00	25,000.00	-9,200.00	76,000.00	41,800.00	
55	CONSTRUCTION SIGNS CLASS A									
	675.0000	S.F.	20.0000	31.0000	55.00 %	33.0000	65.00 %	34.0000	70.00 %	
			13,500.00	20,925.00	7,425.00	22,275.00	8,775.00	22,950.00	9,450.00	
OTHER ITEMS										
56	CONTROLLED DENSITY FILL									
	6.0000	C.Y.	400.0000	1,000.0000	150.00 %	680.0000	70.00 %	100.0000	-75.00 %	
			2,400.00	6,000.00	3,600.00	4,080.00	1,680.00	600.00	-1,800.00	
57	STRUCTURE SURVEYING									
		L.S.			166.67 %		243.33 %		66.67 %	
			3,000.00	8,000.00	5,000.00	10,300.00	7,300.00	5,000.00	2,000.00	
58	ADJUST MONUMENT CASE AND COVER									
	5.0000	EACH	240.0000	500.0000	108.33 %	430.0000	79.17 %	500.0000	108.33 %	
			1,200.00	2,500.00	1,300.00	2,150.00	950.00	2,500.00	1,300.00	

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      GRANITE CONSTRUCTION COMPANY      MILES RESOURCES, LLC  
 4224 WALLER RD E      3200 113TH AVE SW      400 VALLEY AVE NE  
 TACOMA WA 984431099      OLYMPIA WA 985129160      PUYALLUP WA 983722516  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
59	REMOVING MONUMENT CASE AND COVER									
	9.0000	EACH	500.0000	250.0000	-50.00 %	150.0000	-70.00 %	600.0000	20.00 %	
			4,500.00	2,250.00	-2,250.00	1,350.00	-3,150.00	5,400.00	900.00	
60	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			6,500.00	6,500.00		6,500.00		6,500.00		
61	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
62	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-18.00	-18.00		-18.00		-18.00		
63	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-18.00	-18.00		-18.00		-18.00		
64	SPPC PLAN									
		L.S.			50.00 %		0.00 %		0.00 %	
			1,000.00	1,500.00	500.00	1,000.00	0.00	1,000.00	0.00	
CONTRACT TOTAL			<u>\$3,558,828.50</u>	<u>\$4,013,437.40</u>	<u>12.77%</u>	<u>\$4,198,168.90</u>	<u>17.96%</u>	<u>\$4,353,353.35</u>	<u>22.33%</u>	
BASE TOTAL			<u>\$3,558,828.50</u>	<u>\$4,013,437.40</u>	<u>12.77%</u>	<u>\$4,198,168.90</u>	<u>17.96%</u>	<u>\$4,353,353.35</u>	<u>22.33%</u>	

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			24.75 %		-100.00 %		
			320,000.00	399,200.00	79,200.00	0.00			
2	REMOVING PORTION OF EXISTING BRIDGE BR. NO. 5/315	L.S.			-34.39 %		-100.00 %		
			6,600.00	4,330.00	-2,270.00	0.00			
3	REMOVING PORTION OF EXISTING BRIDGE BR. NO. 5/332	L.S.			134.29 %		-100.00 %		
			8,750.00	20,500.00	11,750.00	0.00			
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			68.42 %		-100.00 %		
			23,750.00	40,000.00	16,250.00	0.00			
GRADING									
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			194.13 %		-100.00 %		
	1105.0000		40.0000	117.6500	117.6500	0.00			
			44,200.00	130,003.25	85,803.25	0.00			
STRUCTURE									
6	EXPANSION JOINT MODIFICATION BR. NO. 5/332	L.S.			-21.32 %		-100.00 %		
			70,000.00	55,075.00	-14,925.00	0.00			
7	EXPANSION JOINT MODIFICATION RCS REPLACE. BR NO. 5/332	L.F.			-3.00 %		-100.00 %		
	351.0000		50.0000	48.5000	-1.5000	0.00			
			17,550.00	17,023.50	-526.50	0.00			
8	BRIDGE DECK REPAIR BR. NO. BR. NO. 5/315	S.F.			28.57 %		-100.00 %		
	14.0000		350.0000	450.0000	100.0000	0.00			
			4,900.00	6,300.00	1,400.00	0.00			



PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
9	BRIDGE APPROACH SLAB								
	175.0000	S.Y.	300.0000	480.0000	60.00 %		-100.00 %		
			52,500.00	84,000.00	31,500.00	0.00			
SURFACING									
10	CRUSHED SURFACING BASE COURSE								
	272.0000	TON	50.0000	100.0000	100.00 %		-100.00 %		
			13,600.00	27,200.00	13,600.00	0.00			
HOT MIX ASPHALT									
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 5/315								
	289.0000	S.Y.	50.0000	75.0000	50.00 %		-100.00 %		
			14,450.00	21,675.00	7,225.00	0.00			
12	PLANING BITUMINOUS PAVEMENT								
	222900.0000	S.Y.	1.8000	4.2000	133.33 %		-100.00 %		
			401,220.00	936,180.00	534,960.00	0.00			
13	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	625.0000	TON	150.0000	250.0000	66.67 %		-100.00 %		
			93,750.00	156,250.00	62,500.00	0.00			
14	HMA CL. 1/2 IN. PG 64-22								
	23680.0000	TON	75.0000	98.0000	30.67 %		-100.00 %		
			1,776,000.00	2,320,640.00	544,640.00	0.00			
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			57,400.00	57,400.00		0.00			
16	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			36,260.00	36,260.00		0.00			
17	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			14,480.00	14,480.00		0.00			

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	HMA SAWCUT AND SEAL								
	525.0000	L.F.	20.0000	29.0000	45.00 %		-100.00 %		
			10,500.00	15,225.00	4,725.00	0.00			
19	PAVED PANEL JOINT SEAL								
	56.0000	L.F.	25.0000	29.0000	16.00 %		-100.00 %		
			1,400.00	1,624.00	224.00	0.00			
20	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-18.00	-18.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
21	INLET PROTECTION								
	35.0000	EACH	95.0000	100.0000	5.26 %		-100.00 %		
			3,325.00	3,500.00	175.00	0.00			
22	STREET CLEANING								
	16.0000	HR	135.0000	250.0000	85.19 %		-100.00 %		
			2,160.00	4,000.00	1,840.00	0.00			
23	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			8,700.00	8,700.00		0.00			
TRAFFIC									
24	EXTRUDED CURB								
	25.0000	L.F.	100.0000	140.9400	40.94 %		-100.00 %		
			2,500.00	3,523.50	1,023.50	0.00			
25	TEMPORARY BARRIER								
	1400.0000	L.F.	11.0000	13.0000	18.18 %		-100.00 %		
			15,400.00	18,200.00	2,800.00	0.00			
26	TEMPORARY IMPACT ATTENUATOR								
	2.0000	EACH	4,500.0000	3,500.0000	-22.22 %		-100.00 %		
			9,000.00	7,000.00	-2,000.00	0.00			

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	TRANSPORTABLE ATTENUATOR								
	2.0000	EACH	6,500.0000	11,270.0000	73.38 %				-100.00 %
			13,000.00	22,540.00	9,540.00	0.00			
28	OPERATION OF TRANSPORTABLE ATTENUATOR								
	261.0000	HR	40.0000	100.0000	150.00 %				-100.00 %
			10,440.00	26,100.00	15,660.00	0.00			
29	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			3,700.00	3,700.00		0.00			
30	FLEXIBLE GUIDE POST								
	15.0000	EACH	100.0000	150.0000	50.00 %				-100.00 %
			1,500.00	2,250.00	750.00	0.00			
31	PAINT LINE								
	49670.0000	L.F.	0.2100	0.2100	0.00 %				-100.00 %
			10,430.70	10,430.70	0.00	0.00			
32	PROFILED PLASTIC LINE								
	165770.0000	L.F.	0.6000	0.5300	-11.67 %				-100.00 %
			99,462.00	87,858.10	-11,603.90	0.00			
33	GROOVED PLASTIC LINE								
	10510.0000	L.F.	4.0000	3.5000	-12.50 %				-100.00 %
			42,040.00	36,785.00	-5,255.00	0.00			
34	PROFILED PLASTIC WIDE LANE LINE								
	10320.0000	L.F.	4.0000	3.0000	-25.00 %				-100.00 %
			41,280.00	30,960.00	-10,320.00	0.00			
35	PLASTIC WIDE LANE LINE								
	300.0000	L.F.	4.0000	3.5000	-12.50 %				-100.00 %
			1,200.00	1,050.00	-150.00	0.00			
36	PLASTIC STOP LINE								
	33.0000	L.F.	20.0000	15.0000	-25.00 %				-100.00 %
			660.00	495.00	-165.00	0.00			
37	PLASTIC TRAFFIC ARROW								
	8.0000	EACH	200.0000	167.0000	-16.50 %				-100.00 %
			1,600.00	1,336.00	-264.00	0.00			

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	PLASTIC TRAFFIC LETTER								
	8.0000	EACH	95.0000	128.0000	34.74 %				-100.00 %
			760.00	1,024.00	264.00	0.00			
39	PLASTIC RAILROAD CROSSING SYMBOL								
	1.0000	EACH	1,100.0000	1,424.0000	29.45 %				-100.00 %
			1,100.00	1,424.00	324.00	0.00			
40	PLASTIC DRAINAGE MARKING								
	84.0000	EACH	40.0000	40.5000	1.25 %				-100.00 %
			3,360.00	3,402.00	42.00	0.00			
41	PLASTIC JUNCTION BOX MARKING								
	40.0000	EACH	35.0000	40.5000	15.71 %				-100.00 %
			1,400.00	1,620.00	220.00	0.00			
42	PLASTIC AERIAL SURVEILLANCE FULL MARKER								
	6.0000	EACH	175.0000	168.0000	-4.00 %				-100.00 %
			1,050.00	1,008.00	-42.00	0.00			
43	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER								
	5.0000	EACH	175.0000	230.0000	31.43 %				-100.00 %
			875.00	1,150.00	275.00	0.00			
44	RAISED PAVEMENT MARKER TYPE 2								
	0.2000	HUND	2,200.0000	641.0000	-70.86 %				-100.00 %
			440.00	128.20	-311.80	0.00			
45	RECESSED PAVEMENT MARKER								
	25.5000	HUND	1,200.0000	1,142.0000	-4.83 %				-100.00 %
			30,600.00	29,121.00	-1,479.00	0.00			
46	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	264640.0000	L.F.	0.2200	0.1400	-36.36 %				-100.00 %
			58,220.80	37,049.60	-21,171.20	0.00			
47	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	9720.0000	L.F.	1.8000	3.1200	73.33 %				-100.00 %
			17,496.00	30,326.40	12,830.40	0.00			
48	INDUCTION LOOP TYPE 2								
	2.0000	EACH	2,000.0000	1,445.0000	-27.75 %				-100.00 %
			4,000.00	2,890.00	-1,110.00	0.00			

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
49	SEQUENTIAL ARROW SIGN								
	912.0000	HR	4.0000	610.0000	15,150.00 %				-100.00 %
			3,648.00	556,320.00	552,672.00	0.00			
50	PORTABLE CHANGEABLE MESSAGE SIGN								
	1424.0000	HR	5.0000	9.2500	85.00 %				-100.00 %
			7,120.00	13,172.00	6,052.00	0.00			
51	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			1,915.91 %				-100.00 %
			22,000.00	443,500.00	421,500.00	0.00			
52	FLAGGERS								
	200.0000	HR	50.0000	65.0000	30.00 %				-100.00 %
			10,000.00	13,000.00	3,000.00	0.00			
53	OTHER TRAFFIC CONTROL LABOR								
	1936.0000	HR	50.0000	68.0000	36.00 %				-100.00 %
			96,800.00	131,648.00	34,848.00	0.00			
54	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-27.63 %				-100.00 %
			34,200.00	24,750.00	-9,450.00	0.00			
55	CONSTRUCTION SIGNS CLASS A								
	675.0000	S.F.	20.0000	33.0000	65.00 %				-100.00 %
			13,500.00	22,275.00	8,775.00	0.00			
OTHER ITEMS									
56	CONTROLLED DENSITY FILL								
	6.0000	C.Y.	400.0000	288.8100	-27.80 %				-100.00 %
			2,400.00	1,732.86	-667.14	0.00			
57	STRUCTURE SURVEYING								
		L.S.			77.17 %				-100.00 %
			3,000.00	5,315.00	2,315.00	0.00			
58	ADJUST MONUMENT CASE AND COVER								
	5.0000	EACH	240.0000	850.0000	254.17 %				-100.00 %
			1,200.00	4,250.00	3,050.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/24/2017

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:31

PS&E JOB NO : 16C506 REVISION NO :  
 CONTRACT NO : 009021 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : XL5098  
 HWY : SR 005  
 TITLE : I-5  
 N OF MAYTOWN RD TO MARTIN WAY  
 PAVING  
 16C506  
 PROJECT : NHPP-0052(213)  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Feb 23 2017  
 AWARDED ON : Mar 6 2017

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2001 NE JOHNSON RD  
 CENTRALIA WA 985311961  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
59	REMOVING MONUMENT CASE AND COVER								
	9.0000	EACH	500.0000	650.0000	30.00 %		-100.00 %		
			4,500.00	5,850.00	1,350.00	0.00			
60	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			6,500.00	6,500.00		0.00			
61	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
62	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-18.00	-18.00		0.00			
63	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-18.00	-18.00		0.00			
64	SPPC PLAN								
		L.S.			-65.00 %		-100.00 %		
			1,000.00	350.00	-650.00	0.00			
CONTRACT TOTAL			<u>\$3,558,828.50</u>	<u>\$5,949,551.11</u>	<u>67.18%</u>		\$0.00		
BASE TOTAL			<u>\$3,558,828.50</u>	<u>\$5,949,551.11</u>	<u>67.18%</u>	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		