<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./EST. QUANTITY/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./EST. QUANTITY/</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF. TOTAL AMOUNT</td>
<td>AMT.DIFF. TOTAL AMOUNT</td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>140,000.00</td>
<td>107,000.00</td>
<td>-33,000.00</td>
<td>185,000.00</td>
<td>45,000.00</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING ASPHALT CONC. PAVEMENT</td>
<td>S.Y.</td>
<td>745.0000</td>
<td>12.0000</td>
<td>40.0000</td>
<td>233.33 %</td>
<td>35.0000</td>
<td>191.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,940.00</td>
<td>29,800.00</td>
<td>20,860.00</td>
<td>26,075.00</td>
<td>17,135.00</td>
</tr>
<tr>
<td>3</td>
<td>TRESTLE REPAIR ABOVE DECK</td>
<td>L.S.</td>
<td>82,430.00</td>
<td>16,400.00</td>
<td>20,000.00</td>
<td>3,600.00</td>
<td>45,000.00</td>
<td>28,600.00</td>
</tr>
<tr>
<td>4</td>
<td>TRESTLE REPAIR BELOW DECK</td>
<td>L.S.</td>
<td>21.95 %</td>
<td>174.39 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>FORCE ACCOUNT DECK REPAIR</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>MEMBRANE WATERPROOFING (DECK SEAL)</td>
<td>S.Y.</td>
<td>745.0000</td>
<td>20.0000</td>
<td>25.0000</td>
<td>25.00 %</td>
<td>35.0000</td>
<td>75.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>14,900.00</td>
<td>18,625.00</td>
<td>3,725.00</td>
<td>26,075.00</td>
<td>11,175.00</td>
</tr>
<tr>
<td>7</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>1,086.0000</td>
<td>1.0000</td>
<td>1.0000</td>
<td>0.00 %</td>
<td>1.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>11</td>
<td></td>
<td></td>
<td></td>
<td>1,086.00</td>
<td>1,086.00</td>
<td>0.00 %</td>
<td>1,086.00</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  

**BID CHECK REPORT**  

**PS&E JOB NO :** 04W141  
**REV...NO :** 1  
**BIDS OPENED ON :** Jul 27 2005  
**WORK ORDER NO :** MS4471  
**ANAWERED ON :** Aug 1 2005  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>PAINTED STOP LINE</td>
<td>L.F.</td>
<td>10.0000</td>
<td></td>
<td>10.0000</td>
<td>0.00 %</td>
<td>10.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>1.2600</td>
<td>600.0000</td>
<td>HUND</td>
<td>400.0000</td>
<td>-33.33 %</td>
<td>400.0000</td>
<td>-33.33 %</td>
<td>756.00</td>
<td>504.00</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>12</td>
<td>LIVELOAD HANGER ASSEMBLY UPGRADE</td>
<td>EACH</td>
<td>3.0000</td>
<td></td>
<td>57,000.0000</td>
<td>-56.14 %</td>
<td>35,000.0000</td>
<td>-38.60 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>2 HANGER BARS INSTALLATION</td>
<td>EACH</td>
<td>1.0000</td>
<td></td>
<td>27,000.0000</td>
<td>29.63 %</td>
<td>25,000.0000</td>
<td>-7.41 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>HPU AND TUBING UPGRADE</td>
<td>EACH</td>
<td>3.0000</td>
<td></td>
<td>106,000.0000</td>
<td>-24.53 %</td>
<td>90,000.0000</td>
<td>-15.09 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>4 APRON HINGE INSTALLATION UPGRADE</td>
<td>EACH</td>
<td>1.0000</td>
<td></td>
<td>27,000.0000</td>
<td>-7.41 %</td>
<td>35,000.0000</td>
<td>29.63 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>INSTALL 2 APRON HINGES AND 2 PINS UPGRADE</td>
<td>EACH</td>
<td>2.0000</td>
<td></td>
<td>23,000.0000</td>
<td>-13.04 %</td>
<td>35,000.0000</td>
<td>52.17 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>HOIST SYSTEM UPGRADE</td>
<td>EACH</td>
<td>3.0000</td>
<td></td>
<td>30,000.0000</td>
<td>0.00 %</td>
<td>40,000.0000</td>
<td>33.33 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>COUNTERWEIGHT EQUALIZER UPGRADE</td>
<td>EACH</td>
<td>2.0000</td>
<td></td>
<td>20,000.0000</td>
<td>0.00 %</td>
<td>20,000.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>BASIC ELECTRICAL REQUIREMENTS SEATTLE SLIP 1</td>
<td>EACH</td>
<td>1.0000</td>
<td></td>
<td>174,000.0000</td>
<td>-25.29 %</td>
<td>150,000.0000</td>
<td>-13.79 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>BASIC ELECTRICAL REQUIREMENTS POINT DEFANCE</td>
<td>EACH</td>
<td>1.0000</td>
<td></td>
<td>170,000.0000</td>
<td>-17.65 %</td>
<td>140,000.0000</td>
<td>-17.65 %</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**BID CHECK REPORT**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO**: 04W141  **REGION NO**: 9  **BIDS OPENED ON**: Jul 27 2005

**CONTRACT NO**: 007016  **AWARDED ON**: Aug 1 2005

**WORK ORDER#**: MS4471

**HWY**: SR 000,163,999  **LOW BIDDER**: GENERAL CONSTRUCTION COMPANY

**TITLE**: SYSTEMWIDE FERRY TERMINAL HYDRAULIC AND CONTROLS UPGRADE PHASE 2

**PROJECT**: KING, PIERCE  **CONTRACT NUMBER**: 286000

**COUNTY(S)**: KING, PIERCE  **CONTRACTOR NUMBER**: 518000

### Item Details

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./ENGR'S. EST.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./TOTAL AMOUNT</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>21</td>
<td>BASIC ELECTRICAL REQUIREMENTS TAHLEQUAH</td>
<td>L.S.</td>
<td>171,000.00</td>
<td>130,000.00</td>
<td>-23.98%</td>
<td>-18.13%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>MECHANICAL AND CONTROLS INTEGRATION SEATTLE SLIP 1</td>
<td>L.S.</td>
<td>5,200.00</td>
<td>9,000.00</td>
<td>73.08%</td>
<td>92.31%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>MECHANICAL AND CONTROLS INTEGRATION POINT DEFIANCE</td>
<td>L.S.</td>
<td>5,200.00</td>
<td>9,000.00</td>
<td>73.08%</td>
<td>92.31%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>MECHANICAL AND CONTROLS INTEGRATION TAHLEQUAH</td>
<td>L.S.</td>
<td>5,200.00</td>
<td>9,000.00</td>
<td>73.08%</td>
<td>92.31%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>FORCE ACCOUNT - SIGNAGE</td>
<td>EST.</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>20,000.00</td>
<td>20,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>1,200.00</td>
<td>500.00</td>
<td>-58.33%</td>
<td>-58.33%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**CONTRACT TOTAL**: $1,553,908.00  **BASE TOTAL**: $1,553,908.00

**% DIFF.**: -17.85%  **% DIFF.**: 12.38%