

PS&E JOB NO: 01B004 REVISION NO : 1  
 CONTRACT NO: 006041 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL1032

BIDS OPENED ON : Mar 15 2001  
 AWARDED ON : Mar 16 2001

HWY : SR 017	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 17	ROOT PAINT & GLASS CO. INC. :	LONG PAINTING COMPANY	A & A COATINGS, INC.
COLUMBIA RIVER BRIDGE 17/401	422 S ADAMS ST	8025 10TH AVE S	4217 LAKERIDGE DR E
PAINTING & RAIL RETROFIT	98550-1302	98108-4405	
01B004	HOQUIAM WA 985500698	SEATTLE WA 981081335	SUMNER WA 983906704
PROJECT : , STP-PM01(001)	CONTRACTOR NUMBER : 707800	CONTRACTOR NUMBER : 498750	CONTRACTOR NUMBER : 100004
COUNTY(S) : DOUGLAS, OKANOGAN			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
			PRICE PER UNIT/ TOTAL AMOUNT									
PREPARATION												
1	MOBILIZATION	L.S.		72,000.00	-58.33%	30,000.00	-42.00%	54,500.00	-17.50%	98,943.00	26,943	37.42%
STRUCTURE												
2	CLEANING AND PAINTING BRIDGE 17/401	L.S.		710,000.00	-1.41%	700,000.00	-10.00%	381,147.00	-328.853	617,336.00	-92,664	-13.05%
3	CONTAINMENT OF ABRASIVES	L.S.		80,000.00	-75.00%	20,000.00	-60.00%	332,620.00	315.77%	100,000.00	20,000	25.00%
4	TESTING AND DISPOSAL OF CONTAINMENT WASTE	EST.		10,000.00	0.00%	10,000.00	0.00%	10,000.00	0.00%	10,000.00		0.00%
TRAFFIC												
5	BEAM GUARDRAIL TYPE NESTED THRIE BEAM 2300.0000	L.F.		55.0000 126,500.00	-45.82%	29.8000 68,540.00	-57.960	35.7300 82,179.00	-35.04%	32.7800 75,394.00	-40.40% -51,106	
6	NEST EXISTING BEAM GUARDRAIL TRANSITION SECTION 50.0000	L.F.		15.0000 750.00	8.33%	16.2500 812.50	63	19.4800 974.00	29.87%	17.8800 894.00	19.20% 144	
7	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH		2,500.0000 5,000.00	44.00%	3,600.0000 7,200.00	2,200	2,997.5000 5,995.00	19.90%	5,445.0000 10,890.00	117.80% 5,890	
8	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 2000.0000	HR		3.0000 6,000.00	-33.33%	2.0000 4,000.00	-2,000	4.8000 9,600.00	60.00%	0.5000 1,000.00	-83.33% -5,000	
9	TEMPORARY TRAFFIC CONTROL	L.S.		70,000.00	-48.57%	36,000.00	-34,000	36,869.00	-47.33%	68,123.00	-1,877	-2.68%
OTHER ITEMS												
10	BRIDGE END SIDEWALK RAMP 4.0000	EACH		500.0000 2,000.00	-25.00%	375.0000 1,500.00	-500	503.5800 2,014.32	0.72%	462.0000 1,848.00	-7.60% -152	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/07/2001

\* \* \* BID CHECK REPORT \* \* \*

TIME: 13:59

PS&E JOB NO: 01B004 REVISION NO : 1  
 CONTRACT NO: 006041 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL1032  
 HWY : SR 017  
 TITLE : SR 17  
 COLUMBIA RIVER BRIDGE 17/401  
 PAINTING & RAIL RETROFIT  
 01B004  
 PROJECT : , STP-PM01(001)  
 COUNTY(S) : DOUGLAS, OKANOGAN

BIDS OPENED ON : Mar 15 2001  
 AWARDED ON : Mar 16 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 ROOT PAINT & GLASS CO. INC. & LONG PAINTING COMPANY      A & A COATINGS, INC.  
 422 S ADAMS ST      8025 10TH AVE S      4217 LAKERIDGE DR E  
 98550-1302      98108-4405  
 HOQUIAM WA 985500698      SEATTLE WA 981081335      SUMNER WA 983906704  
 CONTRACTOR NUMBER : 707800      CONTRACTOR NUMBER : 498750      CONTRACTOR NUMBER : 100004

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
11	TRAINING									
	300.0000	HR	1.0000	1,400.00%	15.0000	1,400.00%	1.0000	0.00%	15.0000	1,400.00%
			300.00		4,500.00	4,200	300.00	0	4,500.00	4,200
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.			0.00%		0.00%		0.00%		0.00%
			5.00		5.00		5.00		5.00	
13	MINOR CHANGE									
	CALC			0.00%		0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
14	SPILL PREVENTION PLAN									
	L.S.			-75.00%		-99.90%		-99.90%		-50.00%
			1,000.00	-750	250.00	-750	1.00	-999	500.00	-500
CONTRACT TOTAL			\$1,083,554.00		\$882,806.50	-18.53%	\$916,203.32	-15.44%	\$989,432.00	-8.69%

PS&E JOB NO: 01B004 REVISION NO : 1  
 CONTRACT NO: 006041 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL1032

BIDS OPENED ON : Mar 15 2001  
 AWARDED ON : Mar 16 2001

HWY	: SR 017	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 17	DUNKIN & BUSH, INC.	S & K PAINTING, INC.	ROBISON-PREZIOSO, INC.
	COLUMBIA RIVER BRIDGE 17/401	17301 NE 70TH ST 98052-4918	15355 SE INDUSTRIAL WAY	10114 SHOEMAKER AVE
	PAINTING & RAIL RETROFIT	PO BOX 807	97015-9372	90670-3444
	01B004	REDMOND WA 980730807	CLACKAMAS OR 970150390	SANTA FE SPRINGS CA 90670
PROJECT	: , STP-PM01(001)	CONTRACTOR NUMBER : 225600	CONTRACTOR NUMBER : 100091	CONTRACTOR NUMBER : 100218
COUNTY(S)	: DOUGLAS, OKANOGAN			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			44.87%		52.78%				-30.56%
			72,000.00		32,307	104,307.00	38,000	110,000.00	50,000.00		-22,000
STRUCTURE											
2	CLEANING AND PAINTING BRIDGE 17/401	L.S.			-31.69%		12.68%				45.09%
			710,000.00		-225,010	484,990.00	90,000	800,000.00	1,030,150.00		320,150
3	CONTAINMENT OF ABRASIVES	L.S.			273.50%		8.75%				118.75%
			80,000.00		218,800	298,800.00	7,000	87,000.00	175,000.00		95,000
4	TESTING AND DISPOSAL OF CONTAINMENT WASTE	EST.			0.00%		0.00%				0.00%
			10,000.00			10,000.00		10,000.00	10,000.00		
TRAFFIC											
5	BEAM GUARDRAIL TYPE NESTED THRIE BEAM	L.F.			-27.27%		-40.00%				-28.45%
	2300.0000		55.0000		-34,500	40.0000	33.0000	33.0000	39.3500		-35,995
			126,500.00			92,000.00	-50,600	75,900.00	90,505.00		
6	NEST EXISTING BEAM GUARDRAIL TRANSITION SECTION	L.F.			100.00%		33.33%				83.33%
	50.0000		15.0000		750	30.0000	20.0000	20.0000	27.5000		625
			750.00			1,500.00	250	1,000.00	1,375.00		
7	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			60.00%		300.00%				112.00%
	2.0000		2,500.0000		3,000	4,000.0000	20,000.00	10,000.0000	5,300.0000		5,600
			5,000.00			8,000.00	15,000	20,000.00	10,600.00		
8	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-66.67%		0.00%				-66.67%
	2000.0000		3.0000		-4,000	1.0000	3.0000	3.0000	1.0000		-4,000
			6,000.00			2,000.00	0	6,000.00	2,000.00		
9	TEMPORARY TRAFFIC CONTROL	L.S.			12.14%		-14.29%				-57.14%
			70,000.00		8,500	78,500.00	-10,000	60,000.00	30,000.00		-40,000
OTHER ITEMS											
10	BRIDGE END SIDEWALK RAMP	EACH			60.00%		80.00%				25.00%
	4.0000		500.0000		1,200	800.0000	900.0000	900.0000	625.0000		250.00
			2,000.00			3,200.00	1,600	3,600.00	2,500.00		500

PS&E JOB NO: 01B004 REVISION NO : 1  
 CONTRACT NO: 006041 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL1032  
 HWY : SR 017  
 TITLE : SR 17  
 COLUMBIA RIVER BRIDGE 17/401  
 PAINTING & RAIL RETROFIT  
 01B004  
 PROJECT : , STP-PM01(001)  
 COUNTY(S) : DOUGLAS, OKANOGAN

BIDS OPENED ON : Mar 15 2001  
 AWARDED ON : Mar 16 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
DUNKIN & BUSH, INC. 17301 NE 70TH ST 98052-4918 PO BOX 807 REDMOND WA 980730807 CONTRACTOR NUMBER : 225600	S & K PAINTING, INC. 15355 SE INDUSTRIAL WAY 97015-9372 CLACKAMAS OR 970150390 CONTRACTOR NUMBER : 100091	ROBISON-PREZIOSO, INC. 10114 SHOEMAKER AVE 90670-3444 SANTA FE SPRINGS CA 90670 CONTRACTOR NUMBER : 100218

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
11	TRAINING									
	300.0000	HR	1.0000	900.00%	10.0000	900.00%	10.0000	900.00%	40.0000	3,900.00%
			300.00		3,000.00		3,000.00		12,000.00	11,700
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.			0.00%		0.00%		0.00%		0.00%
			5.00		5.00		5.00		5.00	
13	MINOR CHANGE									
	CALC			0.00%		0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
14	SPILL PREVENTION PLAN									
	L.S.			250.00%		0.00%		0.00%		400.00%
			1,000.00		3,500.00		1,000.00		5,000.00	4,000
CONTRACT TOTAL			\$1,083,554.00		\$1,089,801.00	0.58%	\$1,177,504.00	8.67%	\$1,419,134.00	30.97%