

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			11.11 %		41.98 %		23.46 %		
			81,000.00	90,000.00	9,000.00	115,000.00	34,000.00	100,000.00	19,000.00		
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.			-14.42 %		-11.36 %		-18.70 %		
			233,710.00	200,000.00	-33,710.00	207,150.00	-26,560.00	190,000.00	-43,710.00		
3	REMOVING CONC. BARRIER	L.F.			-76.00 %		-60.00 %		-60.00 %		
	249.0000		50.0000	12.0000	-9,462.00	20.0000	-7,470.00	20.0000	-7,470.00		
			12,450.00	2,988.00	-9,462.00	4,980.00	-7,470.00	4,980.00	-7,470.00		
4	REMOVING PLASTIC LINE	L.F.			-25.00 %		25.00 %		-25.00 %		
	21.0000		20.0000	15.0000	-25.00 %	25.0000	25.00 %	15.0000	-25.00 %		
			420.00	315.00	-105.00	525.00	105.00	315.00	-105.00		
STRUCTURE											
5	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-92.50 %		-68.75 %		-37.50 %		
	16.0000		400.0000	30.0000	-5,920.00	125.0000	-4,400.00	250.0000	-2,400.00		
			6,400.00	480.00	-5,920.00	2,000.00	-4,400.00	4,000.00	-2,400.00		
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/212	L.S.			183.63 %		-67.59 %		102.59 %		
			12,340.00	35,000.00	22,660.00	4,000.00	-8,340.00	25,000.00	12,660.00		
7	PRESTRESSED CONC. GIRDER W50G	L.F.			73.33 %		91.93 %		113.33 %		
	81.0000		1,500.0000	2,600.0000	89,100.00	2,879.0000	111,699.00	3,200.0000	137,700.00		
			121,500.00	210,600.00	89,100.00	233,199.00	111,699.00	259,200.00	137,700.00		
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00			
9	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR	L.S.			18.67 %		13.51 %		22.54 %		
			155,050.00	184,000.00	28,950.00	176,000.00	20,950.00	190,000.00	34,950.00		

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
10	TRAFFIC BARRIER									
	87.0000	L.F.	600.0000	-50.00 %	300.0000	800.0000	33.33 %	750.0000	25.00 %	
			52,200.00	-26,100.00	26,100.00	69,600.00	17,400.00	65,250.00	13,050.00	
SURFACING										
11	CRUSHED SURFACING BASE COURSE									
	6.0000	TON	225.0000	-84.44 %	35.0000	100.0000	-55.56 %	350.0000	55.56 %	
			1,350.00	-1,140.00	210.00	600.00	-750.00	2,100.00	750.00	
HOT MIX ASPHALT										
12	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22									
	2.1000	TON	500.0000	-40.00 %	300.0000	1,200.0000	140.00 %	1,200.0000	140.00 %	
			1,050.00	-420.00	630.00	2,520.00	1,470.00	2,520.00	1,470.00	
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC		0.00 %			0.00 %		0.00 %	
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	
14	ASPHALT COST PRICE ADJUSTMENT									
		CALC		0.00 %			0.00 %		0.00 %	
			5.00	5.00	5.00	5.00	5.00	5.00	5.00	
EROSION CONTROL AND ROADSIDE PLANTING										
15	ESC LEAD									
	12.0000	DAY	250.0000	-60.00 %	100.0000	400.0000	60.00 %	250.0000	0.00 %	
			3,000.00	-1,800.00	1,200.00	4,800.00	1,800.00	3,000.00	0.00	
16	INLET PROTECTION									
	4.0000	EACH	150.0000	-33.33 %	100.0000	250.0000	66.67 %	500.0000	233.33 %	
			600.00	-200.00	400.00	1,000.00	400.00	2,000.00	1,400.00	

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SELBY BRIDGE COMPANY, INC.			SB STRUCTURES, LLC			QUIGG BROS., INC.	
	600 SE ASSEMBLY AVE STE 230			8404 S 196TH ST			819 W STATE ST	
	98661-5583			KENT WA 98031-1884			98520-5934	
	VANCOUVER WA 986618018			SEATTLE WA 981680847			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 755800			CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
17	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	2,500.00	-20.00 %	2,000.00	-500.00	5,000.00	100.00 %	1,000.00	-60.00 %
							2,500.00			-1,500.00
TRAFFIC										
18	TEMPORARY BARRIER	L.F.	50.0000	-50.00 %	25.0000	-1,250.00	50.0000	0.00 %	120.0000	140.00 %
			2,500.00		1,250.00		2,500.00	0.00	6,000.00	3,500.00
19	REPAIR TRANSPORTABLE ATTENUATOR	EST.	7,500.00	0.00 %	7,500.00		7,500.00	0.00 %	7,500.00	0.00 %
20	PAINT LINE	L.F.	15.0000	-46.67 %	8.0000	-700.00	25.0000	66.67 %	15.0000	0.00 %
			1,500.00		800.00		2,500.00	1,000.00	1,500.00	0.00
21	PERMANENT SIGNING	L.S.	12,325.00	102.84 %	25,000.00	12,675.00	16,000.00	29.82 %	30,000.00	143.41 %
22	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	124,678.00	-10.17 %	112,000.00	-12,678.00	90,000.00	-27.81 %	100,000.00	-19.79 %
23	WORK ZONE SAFETY CONTINGENCY	EST.	25,000.00	0.00 %	25,000.00		25,000.00	0.00 %	25,000.00	0.00 %
24	CONSTRUCTION SIGNS CLASS A	S.F.	30.0000	0.00 %	30.0000		30.0000	0.00 %	40.0000	33.33 %
			11,430.00		11,430.00		11,430.00	0.00	15,240.00	3,810.00
25	WSP REIMBURSEMENT	CALC	1.00	0.00 %	1.00		1.00	0.00 %	1.00	0.00 %

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SELBY BRIDGE COMPANY, INC.			SB STRUCTURES, LLC			QUIGG BROS., INC.	
	600 SE ASSEMBLY AVE STE 230			8404 S 196TH ST			819 W STATE ST	
	98661-5583			KENT WA 98031-1884			98520-5934	
	VANCOUVER WA 986618018			SEATTLE WA 981680847			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 755800			CONTRACTOR NUMBER : 100718			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
26	CONTROLLED DENSITY FILL									
	12.0000	C.Y.	165.0000	135.0000	-18.18 %	250.0000	51.52 %	300.0000	81.82 %	
			1,980.00	1,620.00	-360.00	3,000.00	1,020.00	3,600.00	1,620.00	
27	STRUCTURE SURVEYING									
		L.S.			100.00 %		200.00 %		100.00 %	
			5,000.00	10,000.00	5,000.00	15,000.00	10,000.00	10,000.00	5,000.00	
28	TEMPORARY CHAIN LINK FENCE									
	140.0000	L.F.	8.0000	4.0000	-50.00 %	15.0000	87.50 %	15.0000	87.50 %	
			1,120.00	560.00	-560.00	2,100.00	980.00	2,100.00	980.00	
29	FORCE ACCOUNT ROAD REPAIRS									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
31	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
33	SPCC PLAN									
		L.S.			-66.67 %		66.67 %		-33.33 %	
			1,500.00	500.00	-1,000.00	2,500.00	1,000.00	1,000.00	-500.00	
CONTRACT TOTAL			<u>\$883,110.00</u>	<u>\$954,590.00</u>	8.09%	<u>\$1,008,911.00</u>	14.25%	<u>\$1,056,312.00</u>	19.61%	
BASE TOTAL			<u>\$883,110.00</u>	<u>\$954,590.00</u>	8.09%	<u>\$1,008,911.00</u>	14.25%	<u>\$1,056,312.00</u>	<u>19.61%</u>	

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- 4TH BIDDER ----- 5TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY. ROGNLIN'S, INC.
 2003 136TH AVE E SUITE 200 321 W STATE ST
 SUMNER, WA 98390-9639 98520-6143
 BUCKLEY WA 983210674 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			28.40 %		35.80 %		
			81,000.00	104,000.00	23,000.00	110,000.00	29,000.00		
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/212	L.S.			-51.44 %		-42.98 %		
			233,710.00	113,500.00	-120,210.00	133,250.00	-100,460.00		
3	REMOVING CONC. BARRIER	L.F.			-64.00 %		-56.00 %		
	249.0000		50.0000	18.0000	-64.00 %	22.0000	-56.00 %		
			12,450.00	4,482.00	-7,968.00	5,478.00	-6,972.00		
4	REMOVING PLASTIC LINE	L.F.			-69.00 %		775.00 %		
	21.0000		20.0000	6.2000	-69.00 %	175.0000	775.00 %		
			420.00	130.20	-289.80	3,675.00	3,255.00		
STRUCTURE									
5	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-74.37 %		-22.00 %		
	16.0000		400.0000	102.5000	-74.37 %	312.0000	-22.00 %		
			6,400.00	1,640.00	-4,760.00	4,992.00	-1,408.00		
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/212	L.S.			-70.66 %		-59.48 %		
			12,340.00	3,620.00	-8,720.00	5,000.00	-7,340.00		
7	PRESTRESSED CONC. GIRDER W50G	L.F.			145.00 %		107.13 %		
	81.0000		1,500.0000	3,675.0000	145.00 %	3,107.0000	107.13 %		
			121,500.00	297,675.00	176,175.00	251,667.00	130,167.00		
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
9	SUPERSTRUCTURE - BRIDGE NO. 5/212 REPAIR	L.S.			83.17 %		27.06 %		
			155,050.00	284,000.00	128,950.00	197,000.00	41,950.00		

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- 4TH BIDDER ----- 5TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY, ROGNLIN'S, INC.
 2003 136TH AVE E SUITE 200 321 W STATE ST
 SUMNER, WA 98390-9639 98520-6143
 BUCKLEY WA 983210674 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
10	TRAFFIC BARRIER								
	87.0000	L.F.	600.0000	33.33 %	800.0000	985.0000	64.17 %		
			52,200.00	17,400.00	69,600.00	85,695.00	33,495.00		
SURFACING									
11	CRUSHED SURFACING BASE COURSE								
	6.0000	TON	225.0000	11.11 %	250.0000	240.0000	6.67 %		
			1,350.00	150.00	1,500.00	1,440.00	90.00		
HOT MIX ASPHALT									
12	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22								
	2.1000	TON	500.0000	740.00 %	4,200.0000	7,000.0000	1,300.00 %		
			1,050.00	7,770.00	8,820.00	14,700.00	13,650.00		
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC		0.00 %			0.00 %		
			-1.00		-1.00	-1.00			
14	ASPHALT COST PRICE ADJUSTMENT								
		CALC		0.00 %			0.00 %		
			5.00		5.00	5.00			
EROSION CONTROL AND ROADSIDE PLANTING									
15	ESC LEAD								
	12.0000	DAY	250.0000	-60.00 %	100.0000	295.0000	18.00 %		
			3,000.00	-1,800.00	1,200.00	3,540.00	540.00		
16	INLET PROTECTION								
	4.0000	EACH	150.0000	26.67 %	190.0000	175.0000	16.67 %		
			600.00	160.00	760.00	700.00	100.00		

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY, ROGNLIN'S, INC.
 2003 136TH AVE E SUITE 200 321 W STATE ST
 SUMNER, WA 98390-9639 98520-6143
 BUCKLEY WA 983210674 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
17	EROSION CONTROL AND WATER POLLUTION PREVENTION								
	L.S.				-12.00 %			240.00 %	
			2,500.00	2,200.00	-300.00	8,500.00	6,000.00		
TRAFFIC									
18	TEMPORARY BARRIER								
	50.0000	L.F.	50.0000	54.0000	8.00 %	85.0000	70.00 %		
			2,500.00	2,700.00	200.00	4,250.00	1,750.00		
19	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %			0.00 %	
			7,500.00	7,500.00		7,500.00			
20	PAINT LINE								
	100.0000	L.F.	15.0000	44.5000	196.67 %	71.0000	373.33 %		
			1,500.00	4,450.00	2,950.00	7,100.00	5,600.00		
21	PERMANENT SIGNING								
	L.S.				119.07 %			89.86 %	
			12,325.00	27,000.00	14,675.00	23,400.00	11,075.00		
22	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.				-24.61 %			291.89 %	
			124,678.00	94,000.00	-30,678.00	488,600.00	363,922.00		
23	WORK ZONE SAFETY CONTINGENCY								
	EST.				0.00 %			0.00 %	
			25,000.00	25,000.00		25,000.00			
24	CONSTRUCTION SIGNS CLASS A								
	381.0000	S.F.	30.0000	30.0000	0.00 %	46.0000	53.33 %		
			11,430.00	11,430.00	0.00	17,526.00	6,096.00		
25	WSP REIMBURSEMENT								
	CALC				0.00 %			0.00 %	
			1.00	1.00		1.00			

PS&E JOB NO : 22X344 REVISION NO :
 CONTRACT NO : 009930 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6514
 HWY : SR 005
 TITLE : I-5
 KOONTZ ROAD BRIDGE
 EMERGENCY BRIDGE REPAIR
 22X344
 PROJECT : ER-2C02001-2
 COUNTY(S) : LEWIS

BIDS OPENED ON : Feb 1 2023
 AWARDED ON : Feb 22 2023

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 JOHANSEN CONSTRUCTION COMPANY, ROGNLIN'S, INC.
 2003 136TH AVE E SUITE 200 321 W STATE ST
 SUMNER, WA 98390-9639 98520-6143
 BUCKLEY WA 983210674 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
26	CONTROLLED DENSITY FILL									
	12.0000	C.Y.	165.0000	236.0000	43.03 %	640.0000	287.88 %			
			1,980.00	2,832.00	852.00	7,680.00	5,700.00			
27	STRUCTURE SURVEYING									
		L.S.			0.00 %		90.00 %			
			5,000.00	5,000.00	0.00	9,500.00	4,500.00			
28	TEMPORARY CHAIN LINK FENCE									
	140.0000	L.F.	8.0000	25.0000	212.50 %	9.0000	12.50 %			
			1,120.00	3,500.00	2,380.00	1,260.00	140.00			
29	FORCE ACCOUNT ROAD REPAIRS									
		EST.			0.00 %		0.00 %			
			5,000.00	5,000.00		5,000.00				
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %			
			5.00	5.00		5.00				
31	MINOR CHANGE									
		CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
33	SPCC PLAN									
		L.S.			-33.33 %		-33.33 %			
			1,500.00	1,000.00	-500.00	1,000.00	-500.00			
CONTRACT TOTAL			\$883,110.00	\$1,082,546.20	22.58%	\$1,423,460.00	61.19%	\$0.00		
5TH BIDDER REJECTED										
BASE TOTAL			\$883,110.00	\$1,082,546.20	22.58%	\$1,423,460.00	61.19%	NO BID THIS ALTERNATE		
5TH BIDDER REJECTED										