

PS&E JOB NO: 00Y002 REVISION NO : 1  
 CONTRACT NO: 006053 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL0765

BIDS OPENED ON : Mar 14 2001  
 AWARDED ON : Mar 16 2001

HWY : SR 097,970  
 TITLE : SR 97 AND SR 970  
 TEANAWAY RIVER TO SR 97  
 00Y002  
 PROJECT : NH-9999(354)  
 COUNTY(S) : KITTITAS

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO.      COLUMBIA ASPHALT & GRAVEL, IN  
 2000 E BEECH ST      3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268      YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
1	MOBILIZATION	L.S.						
			49,500.00	20,000.00	-59.60%	35,715.00	-27.85%	
2	REMOVING CONC. BARRIER							
	163.0000	L.F.	4.6000	10.5000	128.26%	10.0000	117.39%	
			749.80	1,711.50	962	1,630.00	880	
3	REMOVING GUARDRAIL							
	1336.0000	L.F.	2.0000	1.5500	-22.50%	1.5000	-25.00%	
			2,672.00	2,070.80	-601	2,004.00	-668	
4	REMOVING GUARDRAIL ANCHOR							
	38.0000	EACH	150.0000	155.0000	3.33%	150.0000	0.00%	
			5,700.00	5,890.00	190	5,700.00	0	
5	REMOVING TEMPORARY PAVEMENT MARKING							
	22704.0000	L.F.	0.0600	0.0500	-16.67%	0.0500	-16.67%	
			1,362.24	1,135.20	-227	1,135.20	-227	
6	REMOVING PAINT LINE							
	140.0000	L.F.	1.0000	2.5000	150.00%	2.3700	137.00%	
			140.00	350.00	210	331.80	192	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM							
		L.S.						
			370.00	320.00	-50	305.00	-65	
GRADING								
8	SHOULDER FINISHING							
	8.6000	MI.	1,000.0000	1,050.0000	5.00%	1,000.0000	0.00%	
			8,600.00	9,030.00	430	8,600.00	0	
SURFACING								
9	CRUSHED SURFACING BASE COURSE							
	3605.0000	TON	13.0000	11.0000	-15.38%	15.0000	15.38%	
			46,865.00	39,655.00	-7,210	54,075.00	7,210	
LIQUID ASPHALT								
10	ASPHALT FOR TACK COAT							
	52.9000	TON	250.0000	160.0000	-36.00%	225.0000	-10.00%	
			13,225.00	8,464.00	-4,761	11,902.50	-1,323	

PS&E JOB NO: 00Y002 REVISION NO : 1  
 CONTRACT NO: 006053 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL0765

BIDS OPENED ON : Mar 14 2001  
 AWARDED ON : Mar 16 2001

HWY : SR 097,970  
 TITLE : SR 97 AND SR 970  
 TEANAWAY RIVER TO SR 97  
 00Y002  
 PROJECT : NH-9999(354)  
 COUNTY(S) : KITTITAS

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO.      COLUMBIA ASPHALT & GRAVEL, I  
 2000 E BEECH ST      3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268      YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
LIQUID ASPHALT							
11	ANTI-STRIPPING ADDITIVE						
		EST.			0.00%		0.00%
			12,400.00	12,400.00		12,400.00	
ASPHALT CONCRETE PAVEMENT							
12	CRACK SEALING						
		EST.			0.00%		0.00%
			9,000.00	9,000.00		9,000.00	
13	PLANING BITUMINOUS PAVEMENT						
	90500.0000	S.Y.	0.8500	0.8000	-5.88%	0.7000	-17.65%
			76,925.00	72,400.00	-4,525	63,350.00	-13,575
14	SPECIAL ACP CLASS 3/4 IN. PG 58-34						
	12370.0000	TON	32.0000	29.0000	-9.38%	28.2000	-11.88%
			395,840.00	358,730.00	-37,110	348,834.00	-47,006
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			11,130.00	11,130.00		11,130.00	
16	COMPACTION PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			7,420.00	7,420.00		7,420.00	
TRAFFIC							
17	BEAM GUARDRAIL TYPE 1						
	1867.0000	L.F.	12.0000	13.0000	8.33%	12.5000	4.17%
			22,404.00	24,271.00	1,867	23,337.50	934
18	BEAM GUARDRAIL FLARED TERMINAL						
	27.0000	EACH	2,000.0000	1,675.0000	-16.25%	1,600.0000	-20.00%
			54,000.00	45,225.00	-8,775	43,200.00	-10,800
19	BEAM GUARDRAIL NON-FLARED TERMINAL						
	3.0000	EACH	2,000.0000	2,300.0000	15.00%	2,200.0000	10.00%
			6,000.00	6,900.00	900	6,600.00	600
20	BEAM GUARDRAIL BURIED TERMINAL						
	10.0000	EACH	575.0000	525.0000	-8.70%	510.0000	-11.30%
			5,750.00	5,250.00	-500	5,100.00	-650

PS&E JOB NO: 00Y002 REVISION NO : 1  
 CONTRACT NO: 006053 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL0765

BIDS OPENED ON : Mar 14 2001  
 AWARDED ON : Mar 16 2001

HWY : SR 097,970  
 TITLE : SR 97 AND SR 970  
 TEANAWAY RIVER TO SR 97  
 00Y002  
 PROJECT : NH-9999(354)  
 COUNTY(S) : KITTITAS

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO.      COLUMBIA ASPHALT & GRAVEL, IN  
 2000 E BEECH ST      3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268      YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
21	BEAM GUARDRAIL ANCHOR TYPE 1							
	4.0000	EACH	470.0000	450.0000	-4.26%	430.0000	-8.51%	
			1,880.00	1,800.00	-80	1,720.00	-160	
22	REMOVING AND RESETTNG BEAM GUARDRAIL							
	2358.0000	L.F.	4.5000	8.2500	83.33%	7.9000	75.56%	
			10,611.00	19,453.50	8,843	18,628.20	8,017	
23	RAISING EXISTING BEAM GUARDRAIL							
	10743.0000	L.F.	2.5000	2.1000	-16.00%	2.0000	-20.00%	
			26,857.50	22,560.30	-4,297	21,486.00	-5,372	
24	ADDED RAIL ELEMENT FOR TRANSITION							
	4.0000	EACH	55.0000	200.0000	263.64%	165.0000	200.00%	
			220.00	800.00	580	660.00	440	
25	FLEXIBLE GUIDE POST							
	193.0000	EACH	20.0000	20.0000	0.00%	19.1200	-4.40%	
			3,860.00	3,860.00	0	3,690.16	-170	
26	PLASTIC WIDE LINE							
	100.0000	L.F.	4.0000	3.0000	-25.00%	2.7800	-30.50%	
			400.00	300.00	-100	278.00	-122	
27	PLASTIC STOP LINE							
	160.0000	L.F.	7.0000	7.5000	7.14%	7.1700	2.43%	
			1,120.00	1,200.00	80	1,147.20	27	
28	PLASTIC TRAFFIC ARROW							
	2.0000	EACH	100.0000	75.0000	-25.00%	72.3000	-27.70%	
			200.00	150.00	-50	144.60	-55	
29	TEMPORARY PAVEMENT MARKING							
	45040.0000	L.F.	0.1600	0.0500	-68.75%	0.0500	-68.75%	
			7,206.40	2,252.00	-4,954	2,252.00	-4,954	
30	PERMANENT SIGNING							
		L.S.			-27.84%		-31.96%	
			2,425.00	1,750.00	-675	1,650.00	-775	
31	ILLUMINATION SYSTEM							
		L.S.			66.67%		58.33%	
			3,000.00	5,000.00	2,000	4,750.00	1,750	

PS&E JOB NO: 00Y002 REVISION NO : 1  
 CONTRACT NO: 006053 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : XL0765

BIDS OPENED ON : Mar 14 2001  
 AWARDED ON : Mar 16 2001

HWY : SR 097,970  
 TITLE : SR 97 AND SR 970  
 TEANAWAY RIVER TO SR 97  
 00Y002  
 PROJECT : NH-9999(354)  
 COUNTY(S) : KITTITAS

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO.      COLUMBIA ASPHALT & GRAVEL, II  
 2000 E BEECH ST      3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268      YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
32	TEMPORARY TRAFFIC CONTROL DEVICES							
	L.S.				-74.36%		-80.77%	
			7,800.00	2,000.00	-5,800	1,500.00	-6,300	
33	CONTRACTOR PILOTTED TRAFFIC CONTROL							
	150.0000 HR		31.0000	29.0000	-6.45%	34.0000	9.68%	
			4,650.00	4,350.00	-300	5,100.00	450	
34	TRAFFIC CONTROL LABOR							
	1600.0000 HR		30.0000	31.0000	3.33%	28.0000	-6.67%	
			48,000.00	49,600.00	1,600	44,800.00	-3,200	
35	TRAFFIC CONTROL VEHICLE							
	30.0000 DAY		50.0000	50.0000	0.00%	50.0000	0.00%	
			1,500.00	1,500.00	0	1,500.00	0	
36	TRAFFIC CONTROL SUPERVISOR							
	300.0000 HR		33.0000	32.0000	-3.03%	33.0000	0.00%	
			9,900.00	9,600.00	-300	9,900.00	0	
37	CONSTRUCTION SIGNS CLASS A							
	500.0000 S.F.		8.0000	4.0000	-50.00%	7.5000	-6.25%	
			4,000.00	2,000.00	-2,000	3,750.00	-250	
OTHER ITEMS								
38	REMOVING AND RESETTNG MONUMENT CASE AND COVER							
	12.0000 EACH		150.0000	175.0000	16.67%	200.0000	33.33%	
			1,800.00	2,100.00	300	2,400.00	600	
39	ROADSIDE CLEANUP							
	EST.				0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00%		0.00%	
			5.00	5.00		5.00		
41	MINOR CHANGE							
	CALC				0.00%		0.00%	
			-1.00	-1.00		-1.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/13/2001

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:36

PS&E JOB NO: 00Y002 REVISION NO : 1  
CONTRACT NO: 006053 REGION NO : 5  
VERSION NO : 1 WORK ORDER# : XL0765

BIDS OPENED ON : Mar 14 2001  
AWARDED ON : Mar 16 2001

HWY : SR 097,970  
TITLE : SR 97 AND SR 97  
TEANAWAY RIVER TO SR 97  
00Y002  
PROJECT : NH-9999(354)  
COUNTY(S) : KITTITAS

----- LOW BIDDER -----  
SUPERIOR PAVING CO.  
2000 E BEECH ST  
98901-2147  
YAKIMA WA 989091268  
CONTRACTOR NUMBER : 809500

----- 2ND BIDDER -----  
COLUMBIA ASPHALT & GRAVEL, I  
3307 RIVER RD  
YAKIMA WA 989021169  
CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
42	SPILL PREVENTION PLAN	L.S.	2,000.00	1,000.00	-50.00%	-50.00%	-1,000
CONTRACT TOTAL			\$872,486.94	\$777,632.30	-10.87%	\$783,130.16	-10.24%