

PS&E JOB NO: 01Y001 REVISION NO : 1
 CONTRACT NO: 006094 REGION NO : 5
 VERSION NO : 1 WORK ORDER#: XL0770

BIDS OPENED ON : Apr 18 2001
 AWARDED ON : Apr 20 2001

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 90	FURY CONSTRUCTION COMPANY	THE NESTAVAL CORPORATION	DENNIS R . CRAIG CONSTRUCTION
DENNY CREEK ROAD TO MP 49.7	43520 SE NORTH BEND WAY	1311 BLOYD ST	7710 185TH AVE NE - 98052
01Y001	98045-9289		PO BOX 595
PROJECT :	NORTH BEND WA 980451198	KELSO WA 986265603	REDMOND WA 980730595
COUNTY(S) : KING	CONTRACTOR NUMBER : 100235	CONTRACTOR NUMBER : 100209	CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			9,254.00	-13.55%	8,000.00	-1,254	15,000.00	62.09%	9,975.00	7.79%
2	REMOVING DRAINAGE STRUCTURE									
	11.0000 EACH		200.0000	200.00%	600.0000	4,400	1,000.0000	400.00%	585.0000	192.50%
			2,200.00		6,600.00		11,000.00	8,800	6,435.00	4,235
3	REMOVING CEMENT CONC. PAVEMENT									
	292.0000 S.Y.		66.0000	-9.09%	60.0000	-4,400	40.0000	-39.39%	104.7500	58.71%
			19,272.00		17,520.00	-1,752	11,680.00	-7,592	30,587.00	11,315
4	REMOVING ASPHALT CONC. PAVEMENT									
	12.0000 S.Y.		35.0000	71.43%	60.0000	300	20.0000	-42.86%	58.0000	65.71%
			420.00		720.00		240.00	-180	696.00	276
STRUCTURE										
5	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC		0.00%				0.00%		0.00%
			1.00		1.00		1.00		1.00	
SURFACING										
6	CRUSHED SURFACING TOP COURSE									
	127.0000 TON		55.0000	-38.18%	34.0000	-2,667	30.0000	-45.45%	48.5000	-11.82%
			6,985.00		4,318.00		3,810.00	-3,175	6,159.50	-826
CEMENT CONCRETE PAVEMENT										
7	CEMENT CONC. APPROACH									
	83.0000 C.Y.		325.0000	-49.23%	165.0000	-13,280	600.0000	84.62%	210.0000	-35.38%
			26,975.00		13,695.00		49,800.00	22,825	17,430.00	-9,545
8	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	98.0000 EACH		14.0000	142.86%	34.0000	1,960	25.0000	78.57%	48.5000	246.43%
			1,372.00		3,332.00		2,450.00	1,078	4,753.00	3,381
ASPHALT CONCRETE PAVEMENT										
9	ASPHALT CONC. PAVEMENT CL. #									
	3.3000 TON		200.0000	-25.00%	150.0000	-165	250.0000	25.00%	550.0000	175.00%
			660.00		495.00		825.00	165	1,815.00	1,155

PS&E JOB NO: 01Y001 REVISION NO : 1
 CONTRACT NO: 006094 REGION NO : 5
 VERSION NO : 1 WORK ORDER#: XL0770

BIDS OPENED ON : Apr 18 2001
 AWARDED ON : Apr 20 2001

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 90	FURY CONSTRUCTION COMPANY	THE NESTAVAL CORPORATION	DENNIS R . CRAIG CONSTRUCTION
DENNY CREEK ROAD TO MP 49.7	43520 SE NORTH BEND WAY	1311 BLOYD ST	7710 185TH AVE NE - 98052
01Y001	98045-9289		PO BOX 595
PROJECT :	NORTH BEND WA 980451198	KELSO WA 986265603	REDMOND WA 980730595
COUNTY(S) : KING	CONTRACTOR NUMBER : 100235	CONTRACTOR NUMBER : 100209	CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
10	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	87.0000 L.F.		6.0000	566.67%	40.0000	150.00%	15.0000	316.67%	25.0000
			522.00		3,480.00	783	2,175.00	1,653	
11	REPAIR IMPACT ATTENUATOR								
	EST.			0.00%		0.00%		0.00%	
			1.00		1.00		1.00		1.00
12	TRUCK MOUNTED IMPACT ATTENUATOR								
	1.0000 EACH		6,000.0000	-66.67%	2,000.0000	-50.00%	2,100.0000	-65.00%	2,100.0000
			6,000.00		2,000.00	-3,000	2,100.00	-3,900	
13	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	140.0000 HR		40.0000	0.00%	40.0000	-5.00%	40.0000	0.00%	40.0000
			5,600.00		5,600.00	0	5,600.00	0	
14	TRAFFIC SAFETY DRUM								
	235.0000 EACH		30.0000	-50.00%	15.0000	-33.33%	65.0000	116.67%	65.0000
			7,050.00		3,525.00	-2,350	15,275.00	8,225	
15	SEQUENTIAL ARROW SIGN								
	840.0000 HR		3.5000	-85.71%	0.5000	42.86%	10.0000	185.71%	10.0000
			2,940.00		420.00	1,260	8,400.00	5,460	
16	PORTABLE CHANGEABLE MESSAGE SIGN								
	1.0000 EACH		3,000.0000	-40.00%	1,800.0000	0.00%	1,350.0000	-55.00%	1,350.0000
			3,000.00		1,800.00	0	1,350.00	-1,650	
17	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	840.0000 HR		4.0000	-97.50%	0.1000	-25.00%	10.0000	150.00%	10.0000
			3,360.00		84.00	-840	8,400.00	5,040	
18	TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.			150.00%		4,900.00%		1,650.00%	
			200.00		500.00	300	3,500.00	3,300	
19	TRAFFIC CONTROL LABOR								
	390.0000 HR		33.0000	3.03%	34.0000	15.15%	37.0000	12.12%	37.0000
			12,870.00		13,260.00	390	14,430.00	1,560	
20	TRAFFIC CONTROL VEHICLE								
	20.0000 DAY		60.0000	-16.67%	50.0000	33.33%	80.0000	33.33%	80.0000
			1,200.00		1,000.00	400	1,600.00	400	

PS&E JOB NO: 01Y001 REVISION NO : 1
 CONTRACT NO: 006094 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL0770

BIDS OPENED ON : Apr 18 2001
 AWARDED ON : Apr 20 2001

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 90	FURY CONSTRUCTION COMPANY	THE NESTAVAL CORPORATION	DENNIS R . CRAIG CONSTRUCTION
DENNY CREEK ROAD TO MP 49.7	43520 SE NORTH BEND WAY	1311 BLOYD ST	7710 185TH AVE NE - 98052
01Y001	98045-9289		PO BOX 595
PROJECT :	NORTH BEND WA 980451198	KELSO WA 986265603	REDMOND WA 980730595
COUNTY(S) : KING	CONTRACTOR NUMBER : 100235	CONTRACTOR NUMBER : 100209	CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
21	TRAFFIC CONTROL SUPERVISOR								
	200.0000	HR	35.0000	-2.86%	34.0000	45.0000	28.57%	39.0000	11.43%
			7,000.00		6,800.00	9,000.00	2,000	7,800.00	800
22	CONSTRUCTION SIGNS CLASS A								
	72.0000	S.F.	2.0000	300.00%	8.0000	25.0000	1,150.00%	10.0000	400.00%
			144.00		576.00	1,800.00	1,656	720.00	576
OTHER ITEMS									
23	PLUGGING EXISTING PIPE								
	11.0000	EACH	150.0000	41.33%	212.0000	200.0000	33.33%	150.0000	0.00%
			1,650.00		2,332.00	2,200.00	550	1,650.00	0
24	ADJUST INLET								
	4.0000	EACH	1,350.0000	-11.11%	1,200.0000	300.0000	-77.78%	2,250.0000	66.67%
			5,400.00		4,800.00	1,200.00	-4,200	9,000.00	3,600
25	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.		200.00%			650.00%		1,400.00%
			200.00		600.00	1,500.00	1,300	3,000.00	2,800
26	ROADSIDE CLEANUP								
		EST.		0.00%			0.00%		0.00%
			1,500.00		1,500.00	1,500.00		1,500.00	
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.		0.00%			0.00%		0.00%
			5.00		5.00	5.00		5.00	
28	MINOR CHANGE								
		CALC		0.00%			0.00%		0.00%
			-1.00		-1.00	-1.00		-1.00	
29	SPILL PREVENTION PLAN								
		L.S.		-80.00%			200.00%		250.00%
			500.00		100.00	1,500.00	1,000	1,750.00	1,250

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/27/2001

* * * BID CHECK REPORT * * *

TIME: 12:46

PS&E JOB NO: 01Y001 REVISION NO : 1
 CONTRACT NO: 006094 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL0770
 HWY : SR 090
 TITLE : SR 90
 DENNY CREEK ROAD TO MP 49.7
 01Y001
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 18 2001
 AWARDED ON : Apr 20 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 FURY CONSTRUCTION COMPANY THE NESTAVAL CORPORATION DENNIS R . CRAIG CONSTRUCTION
 43520 SE NORTH BEND WAY 1311 BLOYD ST 7710 185TH AVE NE - 98052
 98045-9289 PO BOX 595
 NORTH BEND WA 980451198 KELSO WA 986265603 REDMOND WA 980730595
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 100209 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
30	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	72.0000	S.Y.	5.0000	-40.00%	6.0000	20.00%	2.0000	-60.00%	
			360.00	-144	432.00	72	144.00	-216	
	CONTRACT TOTAL		\$126,640.00	-18.45%	\$164,408.00	29.82%	\$166,250.50	31.28%	