

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-24.77 %		36.36 %
			44,000.00	33,100.00	-10,900.00	60,000.00	16,000.00
2	REMOVING GUARDRAIL	L.F.			33.33 %		-16.67 %
	350.0000		6.0000	8.0000	700.00	5.0000	-350.00
			2,100.00	2,800.00		1,750.00	
3	REMOVING GUARDRAIL ANCHOR	EACH			66.67 %		-16.67 %
	1.0000		300.0000	500.0000	200.00	250.0000	-50.00
			300.00	500.00		250.00	
GRADING							
4	ROADWAY EXCAVATION INCL. HAUL	C.Y.			2.25 %		75.00 %
	80.0000		20.0000	20.4500	36.00	35.0000	1,200.00
			1,600.00	1,636.00		2,800.00	
5	SELECT BORROW INCL. HAUL	TON			-25.04 %		-12.00 %
	380.0000		25.0000	18.7400	-2,378.80	22.0000	-1,140.00
			9,500.00	7,121.20		8,360.00	
DRAINAGE							
6	STREAMBED SEDIMENT	TON			-21.43 %		90.48 %
	380.0000		42.0000	33.0000	-3,420.00	80.0000	14,440.00
			15,960.00	12,540.00		30,400.00	
7	STREAMBED COBBLES	TON			-45.00 %		33.33 %
	300.0000		60.0000	33.0000	-8,100.00	80.0000	6,000.00
			18,000.00	9,900.00		24,000.00	
STRUCTURE							
8	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-55.55 %		9.09 %
	760.0000		22.0000	9.7800	-9,287.20	24.0000	1,520.00
			16,720.00	7,432.80		18,240.00	

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE								
9	SHORING OR EXTRA EXCAVATION CL. A							
	L.S.			95.28 %		94.44 %		
			18,000.00	35,150.00	17,150.00	35,000.00	17,000.00	
10	GRAVEL BACKFILL FOR WALL							
	90.0000 C.Y.		45.0000	66.5000	47.78 %	50.0000	11.11 %	
			4,050.00	5,985.00	1,935.00	4,500.00	450.00	
11	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1							
	L.S.			-45.40 %		10.00 %		
			250,000.00	136,500.00	-113,500.00	275,000.00	25,000.00	
SURFACING								
12	CRUSHED SURFACING BASE COURSE							
	160.0000 TON		20.0000	36.0000	80.00 %	25.0000	25.00 %	
			3,200.00	5,760.00	2,560.00	4,000.00	800.00	
LIQUID ASPHALT								
13	ANTI-STRIPPING ADDITIVE							
	EST.			0.00 %		0.00 %		
			160.00	160.00		160.00		
HOT MIX ASPHALT								
14	PLANING BITUMINOUS PAVEMENT							
	55.0000 S.Y.		50.0000	60.0000	20.00 %	100.0000	100.00 %	
			2,750.00	3,300.00	550.00	5,500.00	2,750.00	
15	HMA CL. 1/2 IN. PG 58-22							
	160.0000 TON		150.0000	145.0000	-3.33 %	185.0000	23.33 %	
			24,000.00	23,200.00	-800.00	29,600.00	5,600.00	

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
16	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			17.00	17.00		17.00		
EROSION CNTL AND ROADSIDE RESTORATION								
17	ESC LEAD							
	7.0000	DAY	150.0000	220.0000	46.67 %	30.0000	-80.00 %	
			1,050.00	1,540.00	490.00	210.00	-840.00	
18	TEMPORARY EROSION CONTROL BLANKET							
	120.0000	S.Y.	5.0000	6.0000	20.00 %	3.0000	-40.00 %	
			600.00	720.00	120.00	360.00	-240.00	
19	SILT FENCE							
	100.0000	L.F.	5.0000	6.0000	20.00 %	5.0000	0.00 %	
			500.00	600.00	100.00	500.00	0.00	
20	WATTLE							
	25.0000	L.F.	10.0000	10.0000	0.00 %	4.0000	-60.00 %	
			250.00	250.00	0.00	100.00	-150.00	
21	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		
22	HAND SEEDING							
	150.0000	S.Y.	2.0000	4.0000	100.00 %	5.0000	150.00 %	
			300.00	600.00	300.00	750.00	450.00	
23	FINE COMPOST							
	32.0000	C.Y.	50.0000	74.0000	48.00 %	50.0000	0.00 %	
			1,600.00	2,368.00	768.00	1,600.00	0.00	
24	BARK OR WOOD CHIP MULCH							
	25.0000	C.Y.	50.0000	70.0000	40.00 %	50.0000	0.00 %	
			1,250.00	1,750.00	500.00	1,250.00	0.00	
25	HIGH VISIBILITY FENCE							
	130.0000	L.F.	5.0000	10.0000	100.00 %	7.0000	40.00 %	
			650.00	1,300.00	650.00	910.00	260.00	

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
26	TEMPORARY STREAM DIVERSION							
	L.S.				-81.17 %			-33.33 %
			30,000.00	5,650.00	-24,350.00	20,000.00	-10,000.00	
27	FORCE ACCOUNT WASHING STREAMBED AGGREGATES							
	EST.				0.00 %			0.00 %
			2,700.00	2,700.00		2,700.00		
TRAFFIC								
28	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST							
	322.0000	L.F.	30.0000	31.5000	5.00 %	37.0000	23.33 %	
			9,660.00	10,143.00	483.00	11,914.00	2,254.00	
29	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	1.0000	EACH	2,500.0000	2,060.0000	-17.60 %	3,200.0000	28.00 %	
			2,500.00	2,060.00	-440.00	3,200.00	700.00	
30	BEAM GUARDRAIL ANCHOR TYPE 10							
	1.0000	EACH	1,000.0000	700.0000	-30.00 %	1,300.0000	30.00 %	
			1,000.00	700.00	-300.00	1,300.00	300.00	
31	FLEXIBLE GUIDE POST							
	12.0000	EACH	35.0000	35.0000	0.00 %	50.0000	42.86 %	
			420.00	420.00	0.00	600.00	180.00	
32	PAINT LINE							
	870.0000	L.F.	1.2000	2.0000	66.67 %	3.0000	150.00 %	
			1,044.00	1,740.00	696.00	2,610.00	1,566.00	
33	PLASTIC DRAINAGE MARKING							
	2.0000	EACH	100.0000	250.0000	150.00 %	300.0000	200.00 %	
			200.00	500.00	300.00	600.00	400.00	
34	CENTERLINE RUMBLE STRIP							
	0.0200	MI.	30,000.0000	150,000.0000	400.00 %	175,000.0000	483.33 %	
			600.00	3,000.00	2,400.00	3,500.00	2,900.00	
35	RECESSED PAVEMENT MARKER							
	0.0300	HUND	5,000.0000	100,000.0000	1,900.00 %	120,000.0000	2,300.00 %	
			150.00	3,000.00	2,850.00	3,600.00	3,450.00	

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
36	TEMPORARY PAVEMENT MARKING						
	150.0000	L.F.	5.0000	2.0000	-60.00 %	5.0000	0.00 %
			750.00	300.00	-450.00	750.00	0.00
37	PROJECT TEMPORARY TRAFFIC CONTROL						
		L.S.			-29.89 %		-70.11 %
			117,100.00	82,100.00	-35,000.00	35,000.00	-82,100.00
OTHER ITEMS							
38	GRAVEL BACKFILL FOR DRAIN						
	40.0000	C.Y.	50.0000	66.5000	33.00 %	50.0000	0.00 %
			2,000.00	2,660.00	660.00	2,000.00	0.00
39	ROADSIDE CLEANUP						
		EST.			0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00	
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00 %		0.00 %
			5.00	5.00		5.00	
41	MINOR CHANGE						
		CALC			0.00 %		0.00 %
			-1.00	-1.00		-1.00	
42	AGGREGATE COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00 %		0.00 %
			-1.00	-1.00		-1.00	
43	SPCC PLAN						
		L.S.			40.00 %		-66.67 %
			1,500.00	2,100.00	600.00	500.00	-1,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/13/2012

*** BID CHECK REPORT ***

TIME: 07:44

PS&E JOB NO : 11C522 REVISION NO :
 CONTRACT NO : 008298 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3863
 HWY : SR 112
 TITLE : SR 112
 UNNAMED TRIBUTARY TO PYSHT RIVER
 FISH BARRIER REMOVAL
 11C522
 PROJECT : STPF-0112(024)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : May 9 2012
 AWARDED ON : May 15 2012

----- LOW BIDDER ----- 2ND BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, II THOMPSON BROS. EXCAVATING, INC
 1706 W HWY 101 18211 NE 4TH PLAIN ROAD
 PORT ANGELES WA 983639458 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
44	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	110.0000	S.Y.	5.0000	6.0000	20.00 %	2.0000	-60.00 %	
			550.00	660.00	110.00	220.00	-330.00	
	CONTRACT TOTAL		<u>\$592,234.00</u>	<u>\$417,466.00</u>	-29.51%	<u>\$599,254.00</u>	1.19%	\$0.00
						2ND BIDDER REJECTED		
	BASE TOTAL		<u>\$592,234.00</u>	<u>\$417,466.00</u>	-29.51%	<u>\$599,254.00</u>	1.19%	
						2ND BIDDER REJECTED		