

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| PREPARATION | | | | | | | |
| 1 | MOBILIZATION | | | | | | |
| | | L.S. | | | 25.00 % | | 91.67 % |
| | | | 120,000.00 | 150,000.00 | 30,000.00 | 230,000.00 | 110,000.00 |
| 2 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | | | | | |
| | | L.S. | | | 209.09 % | | 172.73 % |
| | | | 22,000.00 | 68,000.00 | 46,000.00 | 60,000.00 | 38,000.00 |
| GRADING | | | | | | | |
| 3 | PAVEMENT REPAIR EXCAVATION INCL. HAUL | | | | | | |
| | 1128.0000 | S.Y. | 30.0000 | 32.0000 | 6.67 % | 80.0000 | 166.67 % |
| | | | 33,840.00 | 36,096.00 | 2,256.00 | 90,240.00 | 56,400.00 |
| SURFACING | | | | | | | |
| 4 | CRUSHED SURFACING BASE COURSE | | | | | | |
| | 180.0000 | TON | 60.0000 | 130.0000 | 116.67 % | 110.0000 | 83.33 % |
| | | | 10,800.00 | 23,400.00 | 12,600.00 | 19,800.00 | 9,000.00 |
| HOT MIX ASPHALT | | | | | | | |
| 5 | CRACK SEALING - FA | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 7,500.00 | 7,500.00 | | 7,500.00 | |
| 6 | PLANING BITUMINOUS PAVEMENT | | | | | | |
| | 42110.0000 | S.Y. | 3.0000 | 4.1000 | 36.67 % | 4.0000 | 33.33 % |
| | | | 126,330.00 | 172,651.00 | 46,321.00 | 168,440.00 | 42,110.00 |
| 7 | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 | | | | | | |
| | 410.0000 | TON | 175.0000 | 170.0000 | -2.86 % | 310.0000 | 77.14 % |
| | | | 71,750.00 | 69,700.00 | -2,050.00 | 127,100.00 | 55,350.00 |
| 8 | HMA CL. 1/2 IN. PG 64-22 | | | | | | |
| | 4170.0000 | TON | 85.0000 | 83.0000 | -2.35 % | 98.0000 | 15.29 % |
| | | | 354,450.00 | 346,110.00 | -8,340.00 | 408,660.00 | 54,210.00 |

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | |
|---------------------------------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| HOT MIX ASPHALT | | | | | | | | |
| 9 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | |
| | | | 11,460.00 | 11,460.00 | | 11,460.00 | | |
| 10 | COMPACTION PRICE ADJUSTMENT | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | |
| | | | 7,640.00 | 7,640.00 | | 7,640.00 | | |
| 11 | ASPHALT COST PRICE ADJUSTMENT | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | |
| | | | 5,800.00 | 5,800.00 | | 5,800.00 | | |
| 12 | HMA FOR APPROACH CL. 1/2 IN. PG 64-22 | | | | | | | |
| | 180.0000 TON | | 150.0000 | 160.0000 | 6.67 % | 220.0000 | 46.67 % | |
| | | | 27,000.00 | 28,800.00 | 1,800.00 | 39,600.00 | 12,600.00 | |
| 13 | CYCLIC DENSITY PRICE ADJUSTMENT | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | |
| | | | -2.00 | -2.00 | | -2.00 | | |
| 14 | SMOOTHNESS COMPLIANCE ADJUSTMENT | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | |
| | | | 16,000.00 | 16,000.00 | | 16,000.00 | | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 15 | INLET PROTECTION | | | | | | | |
| | 20.0000 EACH | | 75.0000 | 125.0000 | 66.67 % | 125.0000 | 66.67 % | |
| | | | 1,500.00 | 2,500.00 | 1,000.00 | 2,500.00 | 1,000.00 | |
| 16 | STREET CLEANING | | | | | | | |
| | 10.0000 HR | | 150.0000 | 250.0000 | 66.67 % | 180.0000 | 20.00 % | |
| | | | 1,500.00 | 2,500.00 | 1,000.00 | 1,800.00 | 300.00 | |
| 17 | EROSION/WATER POLLUTION CONTROL | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | |
| | | | 20,000.00 | 20,000.00 | | 20,000.00 | | |
| 18 | SEEDING AND FERTILIZING BY HAND | | | | | | | |
| | 65.0000 S.Y. | | 15.0000 | 34.0000 | 126.67 % | 10.0000 | -33.33 % | |
| | | | 975.00 | 2,210.00 | 1,235.00 | 650.00 | -325.00 | |

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | |
|---------------------------------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | |
| 19 | BARK OR WOOD CHIP MULCH | | | | | | |
| | 20.0000 | S.Y. | 70.0000 | 170.0000 | 142.86 % | 150.0000 | 114.29 % |
| | | | 1,400.00 | 3,400.00 | 2,000.00 | 3,000.00 | 1,600.00 |
| TRAFFIC | | | | | | | |
| 20 | CEMENT CONC. TRAFFIC CURB AND GUTTER | | | | | | |
| | 161.0000 | L.F. | 50.0000 | 73.0000 | 46.00 % | 72.0000 | 44.00 % |
| | | | 8,050.00 | 11,753.00 | 3,703.00 | 11,592.00 | 3,542.00 |
| 21 | CEMENT CONC. TRAFFIC CURB | | | | | | |
| | 18.0000 | L.F. | 48.0000 | 73.0000 | 52.08 % | 73.0000 | 52.08 % |
| | | | 864.00 | 1,314.00 | 450.00 | 1,314.00 | 450.00 |
| 22 | CEMENT CONC. PEDESTRIAN CURB | | | | | | |
| | 309.0000 | L.F. | 41.0000 | 73.0000 | 78.05 % | 72.0000 | 75.61 % |
| | | | 12,669.00 | 22,557.00 | 9,888.00 | 22,248.00 | 9,579.00 |
| 23 | TYPE A PRECAST TRAFFIC CURB | | | | | | |
| | 65.0000 | L.F. | 26.0000 | 42.6200 | 63.92 % | 45.0000 | 73.08 % |
| | | | 1,690.00 | 2,770.30 | 1,080.30 | 2,925.00 | 1,235.00 |
| 24 | PAINT LINE | | | | | | |
| | 18030.0000 | L.F. | 0.3000 | 0.2500 | -16.67 % | 0.3000 | 0.00 % |
| | | | 5,409.00 | 4,507.50 | -901.50 | 5,409.00 | 0.00 |
| 25 | PLASTIC LINE | | | | | | |
| | 22650.0000 | L.F. | 1.2000 | 1.3500 | 12.50 % | 1.5000 | 25.00 % |
| | | | 27,180.00 | 30,577.50 | 3,397.50 | 33,975.00 | 6,795.00 |
| 26 | PLASTIC WIDE LANE LINE | | | | | | |
| | 2670.0000 | L.F. | 4.3000 | 3.2000 | -25.58 % | 3.0000 | -30.23 % |
| | | | 11,481.00 | 8,544.00 | -2,937.00 | 8,010.00 | -3,471.00 |
| 27 | PLASTIC CROSSWALK LINE | | | | | | |
| | 1630.0000 | S.F. | 6.0000 | 6.2000 | 3.33 % | 6.0000 | 0.00 % |
| | | | 9,780.00 | 10,106.00 | 326.00 | 9,780.00 | 0.00 |
| 28 | PLASTIC STOP LINE | | | | | | |
| | 380.0000 | L.F. | 11.0000 | 9.8000 | -10.91 % | 10.0000 | -9.09 % |
| | | | 4,180.00 | 3,724.00 | -456.00 | 3,800.00 | -380.00 |

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | |
|----------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| TRAFFIC | | | | | | | | |
| 29 | PLASTIC TRAFFIC ARROW | | | | | | | |
| | 54.0000 | EACH | 195.0000 | 155.0000 | -20.51 % | 150.0000 | -23.08 % | |
| | | | 10,530.00 | 8,370.00 | -2,160.00 | 8,100.00 | -2,430.00 | |
| 30 | PLASTIC TRAFFIC LETTER | | | | | | | |
| | 24.0000 | EACH | 75.0000 | 110.0000 | 46.67 % | 100.0000 | 33.33 % | |
| | | | 1,800.00 | 2,640.00 | 840.00 | 2,400.00 | 600.00 | |
| 31 | PLASTIC DRAINAGE MARKING | | | | | | | |
| | 9.0000 | EACH | 75.0000 | 45.0000 | -40.00 % | 43.0000 | -42.67 % | |
| | | | 675.00 | 405.00 | -270.00 | 387.00 | -288.00 | |
| 32 | RAISED PAVEMENT MARKER TYPE 2 | | | | | | | |
| | 4.0000 | HUND | 480.0000 | 550.0000 | 14.58 % | 550.0000 | 14.58 % | |
| | | | 1,920.00 | 2,200.00 | 280.00 | 2,200.00 | 280.00 | |
| 33 | PERMANENT SIGNING | | | | | | | |
| | | L.S. | | | -46.00 % | | -46.00 % | |
| | | | 5,000.00 | 2,700.00 | -2,300.00 | 2,700.00 | -2,300.00 | |
| 34 | TEMPORARY PAVEMENT MARKING-SHORT DURATION | | | | | | | |
| | 67140.0000 | L.F. | 0.3000 | 0.1800 | -40.00 % | 0.3000 | 0.00 % | |
| | | | 20,142.00 | 12,085.20 | -8,056.80 | 20,142.00 | 0.00 | |
| 35 | TEMPORARY CROSSWALK LINE - SHORT DURATION | | | | | | | |
| | 3250.0000 | S.F. | 2.5000 | 2.7400 | 9.60 % | 3.0000 | 20.00 % | |
| | | | 8,125.00 | 8,905.00 | 780.00 | 9,750.00 | 1,625.00 | |
| 36 | TEMPORARY STOP LINE - SHORT DURATION | | | | | | | |
| | 760.0000 | L.F. | 5.0000 | 3.6500 | -27.00 % | 3.5000 | -30.00 % | |
| | | | 3,800.00 | 2,774.00 | -1,026.00 | 2,660.00 | -1,140.00 | |
| 37 | TEMPORARY TRAFFIC ARROW - SHORT DURATION | | | | | | | |
| | 72.0000 | EACH | 60.0000 | 70.0000 | 16.67 % | 67.0000 | 11.67 % | |
| | | | 4,320.00 | 5,040.00 | 720.00 | 4,824.00 | 504.00 | |
| 38 | TEMPORARY VIDEO DETECTION SYSTEM SAB 4682 | | | | | | | |
| | | L.S. | | | 105.56 % | | 105.56 % | |
| | | | 9,000.00 | 18,500.00 | 9,500.00 | 18,500.00 | 9,500.00 | |
| 39 | TRAFFIC SIGNAL SYSTEM SAB 4682 | | | | | | | |
| | | L.S. | | | 5.00 % | | 25.00 % | |
| | | | 40,000.00 | 42,000.00 | 2,000.00 | 50,000.00 | 10,000.00 | |

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | | | | |
| 40 | TEMPORARY VIDEO DETECTION SYSTEM SAB 4984 | L.S. | | | 105.56 % | | | 105.56 % |
| | | | 9,000.00 | 18,500.00 | 9,500.00 | 18,500.00 | 9,500.00 | |
| 41 | TRAFFIC SIGNAL SYSTEM SAB 4984 | L.S. | | | 6.10 % | | | 34.15 % |
| | | | 41,000.00 | 43,500.00 | 2,500.00 | 55,000.00 | 14,000.00 | |
| 42 | TEMPORARY VIDEO DETECTION SYSTEM SAB 4067 | L.S. | | | 43.75 % | | | 40.00 % |
| | | | 8,000.00 | 11,500.00 | 3,500.00 | 11,200.00 | 3,200.00 | |
| 43 | TRAFFIC SIGNAL SYSTEM SAB 4067 | L.S. | | | 38.57 % | | | 71.43 % |
| | | | 35,000.00 | 48,500.00 | 13,500.00 | 60,000.00 | 25,000.00 | |
| 44 | TEMPORARY VIDEO DETECTION SYSTEM SAB 3529 | L.S. | | | -23.33 % | | | -23.33 % |
| | | | 6,000.00 | 4,600.00 | -1,400.00 | 4,600.00 | -1,400.00 | |
| 45 | TRAFFIC SIGNAL SYSTEM SAB 3529 | L.S. | | | -16.67 % | | | -16.67 % |
| | | | 33,000.00 | 27,500.00 | -5,500.00 | 27,500.00 | -5,500.00 | |
| 46 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | | | 48.88 % | | | 155.32 % |
| | | | 235,000.00 | 349,862.67 | 114,862.67 | 600,000.00 | 365,000.00 | |
| 47 | CONSTRUCTION SIGNS CLASS A | S.F. | | | -12.00 % | | | -12.00 % |
| | 390.0000 | | 25.0000 | 22.0000 | -1,170.00 | 22.0000 | -1,170.00 | |
| | | | 9,750.00 | 8,580.00 | -1,170.00 | 8,580.00 | -1,170.00 | |
| 48 | PLASTIC CROSSHATCH MARKING | L.F. | | | -39.17 % | | | -41.67 % |
| | 1270.0000 | | 6.0000 | 3.6500 | -2,984.50 | 3.5000 | -3,175.00 | |
| | | | 7,620.00 | 4,635.50 | -2,984.50 | 4,445.00 | -3,175.00 | |
| 49 | TUBULAR MARKER | EACH | | | 275.00 % | | | 287.50 % |
| | 2.0000 | | 80.0000 | 300.0000 | 620.00 | 310.0000 | 287.50 % | |
| | | | 160.00 | 600.00 | 440.00 | 620.00 | 460.00 | |

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 50 | CEMENT CONC. SIDEWALK | | | | | | | |
| | 89.0000 | S.Y. | 81.0000 | 110.0000 | 35.80 % | 240.0000 | 196.30 % | |
| | | | 7,209.00 | 9,790.00 | 2,581.00 | 21,360.00 | 14,151.00 | |
| 51 | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION C | | | | | | | |
| | 1.0000 | EACH | 3,200.0000 | 3,200.0000 | 0.00 % | 5,900.0000 | 84.37 % | |
| | | | 3,200.00 | 3,200.00 | 0.00 | 5,900.00 | 2,700.00 | |
| 52 | CEMENT CONC. CURB RAMP TYPE PARALLEL A | | | | | | | |
| | 2.0000 | EACH | 3,500.0000 | 3,200.0000 | -8.57 % | 6,900.0000 | 97.14 % | |
| | | | 7,000.00 | 6,400.00 | -600.00 | 13,800.00 | 6,800.00 | |
| 53 | CEMENT CONC. CURB RAMP TYPE PARALLEL B | | | | | | | |
| | 5.0000 | EACH | 3,200.0000 | 3,200.0000 | 0.00 % | 5,900.0000 | 84.37 % | |
| | | | 16,000.00 | 16,000.00 | 0.00 | 29,500.00 | 13,500.00 | |
| 54 | DETECTABLE WARNING SURFACE | | | | | | | |
| | 80.0000 | S.F. | 55.0000 | 75.0000 | 36.36 % | 63.0000 | 14.55 % | |
| | | | 4,400.00 | 6,000.00 | 1,600.00 | 5,040.00 | 640.00 | |
| 55 | FORCE ACCOUNT UTILITY POTHOLING | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 10,000.00 | 10,000.00 | | 10,000.00 | | |
| 56 | ROADSIDE CLEANUP | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | |
| 57 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | | 5.00 | | |
| 58 | MINOR CHANGE | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | -1.00 | -1.00 | | -1.00 | | |
| 59 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | -3.00 | -3.00 | | -3.00 | | |
| 60 | SPCC PLAN | | | | | | | |
| | | L.S. | | | -50.00 % | | -90.00 % | |
| | | | 5,000.00 | 2,500.00 | -2,500.00 | 500.00 | -4,500.00 | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/13/2017

* * * BID CHECK REPORT * * *

TIME: 11:00

PS&E JOB NO : 16A025 REVISION NO :
 CONTRACT NO : 009073 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL5147
 HWY : SR 020
 TITLE : SR 20
 COLLINS RD TO SR 9
 PAVING & ADA COMPLIANCE
 16A025
 PROJECT : NHPP-0020(189)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Apr 12 2017
 AWARDED ON : Apr 21 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 11497 HAVEKOST RD 3876 HANNEGAN ROAD
 98221-8798
 ANACORTES WA 982210729 BELLINGHAM WA 982269103
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | | | |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| OTHER ITEMS | | | | | | | |
| 61 | REFERENCING EXISTING PAVEMENT MARKINGS | | | | | | |
| | | L.S. | | | 50.00 % | | 21.00 % |
| | | | 10,000.00 | 15,000.00 | 5,000.00 | 12,100.00 | 2,100.00 |
| 62 | REMOVE MONUMENT CASE | | | | | | |
| | 3.0000 | EACH | 1,000.0000 | 1,000.0000 | 0.00 % | 490.0000 | -51.00 % |
| | | | 3,000.00 | 3,000.00 | 0.00 | 1,470.00 | -1,530.00 |
| 63 | ADA FEATURES SURVEYING | | | | | | |
| | | L.S. | | | 140.00 % | | 86.00 % |
| | | | 5,000.00 | 12,000.00 | 7,000.00 | 9,300.00 | 4,300.00 |
| CONTRACT TOTAL | | | <u>\$1,486,898.00</u> | <u>\$1,781,906.67</u> | 19.84% | <u>\$2,345,320.00</u> | 57.73% |
| BASE TOTAL | | | <u>\$1,486,898.00</u> | <u>\$1,781,906.67</u> | 19.84% | <u>\$2,345,320.00</u> | 57.73% |

\$0.00