

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-31.41 %			-18.03 %		-28.90 %
			597,764.00	410,000.00	-187,764.00	490,000.00	-107,764.00	425,000.00	-172,764.00	
2	CLEARING AND GRUBBING	L.S.			-78.68 %			-90.70 %		-85.47 %
			129,000.00	27,500.00	-101,500.00	12,000.00	-117,000.00	18,750.00	-110,250.00	
3	STRIPPING INCL. HAUL - SITE QS-S-214 19850.0000	C.Y.	0.5000	1.1500	130.00 %	0.1000	-80.00 %	1.7500	250.00 %	
			9,925.00	22,827.50	12,902.50	1,985.00	-7,940.00	34,737.50	24,812.50	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %			0.00 %		0.00 %
			2.00	2.00		2.00		2.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-13.86 %			-25.09 %		87.27 %
			13,350.00	11,500.00	-1,850.00	10,000.00	-3,350.00	25,000.00	11,650.00	
6	REMOVING GUARDRAIL 963.0000	L.F.	2.1000	1.5000	-28.57 %	1.5000	-28.57 %	1.0000	-52.38 %	
			2,022.30	1,444.50	-577.80	1,444.50	-577.80	963.00	-1,059.30	
7	REMOVING GUARDRAIL ANCHOR 8.0000	EACH	150.0000	150.0000	0.00 %	150.0000	0.00 %	150.0000	0.00 %	
			1,200.00	1,200.00	0.00	1,200.00	0.00	1,200.00	0.00	
8	REMOVING PAINT LINE 256050.0000	L.F.	0.0500	0.2700	440.00 %	0.2700	440.00 %	0.2700	440.00 %	
			12,802.50	69,133.50	56,331.00	69,133.50	56,331.00	69,133.50	56,331.00	
9	REMOVING PLASTIC LINE 49210.0000	L.F.	0.9500	0.3500	-63.16 %	0.3500	-63.16 %	0.3500	-63.16 %	
			46,749.50	17,223.50	-29,526.00	17,223.50	-29,526.00	17,223.50	-29,526.00	
10	REMOVING WIRE FENCE - SITE QS-S-214 1550.0000	L.F.	1.5000	1.0000	-33.33 %	0.1000	-93.33 %	1.0000	-33.33 %	
			2,325.00	1,550.00	-775.00	155.00	-2,170.00	1,550.00	-775.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL - AREA "A" 139540.0000	C.Y.	2.5000 348,850.00	4.5500 634,907.00	82.00 % 286,057.00	4.1000 572,114.00	64.00 % 223,264.00	6.2500 872,125.00	150.00 % 523,275.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA "B" 33290.0000	C.Y.	2.5000 83,225.00	2.7500 91,547.50	10.00 % 8,322.50	5.2000 173,108.00	108.00 % 89,883.00	8.5000 282,965.00	240.00 % 199,740.00	
13	CONTROLLED BLASTING OF ROCK FACE 72090.0000	L.F.	4.0000 288,360.00	2.7500 198,247.50	-31.25 % -90,112.50	2.5000 180,225.00	-37.50 % -108,135.00	0.0100 720.90	-99.75 % -287,639.10	
14	COMMON BORROW INCL. HAUL 11180.0000	C.Y.	6.1000 68,198.00	2.6000 29,068.00	-57.38 % -39,130.00	4.5500 50,869.00	-25.41 % -17,329.00	5.6000 62,608.00	-8.20 % -5,590.00	
15	EMBANKMENT COMPACTION 101320.0000	C.Y.	1.1000 111,452.00	0.5000 50,660.00	-54.55 % -60,792.00	0.6400 64,844.80	-41.82 % -46,607.20	0.7500 75,990.00	-31.82 % -35,462.00	
DRAINAGE										
16	DITCH EXCAVATION INCL. HAUL 60.0000	C.Y.	6.0000 360.00	10.5000 630.00	75.00 % 270.00	8.0000 480.00	33.33 % 120.00	10.0000 600.00	66.67 % 240.00	
17	GRATE INLET TYPE 2 3.0000	EACH	2,500.0000 7,500.00	1,900.0000 5,700.00	-24.00 % -1,800.00	2,500.0000 7,500.00	0.00 % 0.00	1,500.0000 4,500.00	-40.00 % -3,000.00	
18	DROP INLET TYPE 1 6.0000	EACH	1,800.0000 10,800.00	2,600.0000 15,600.00	44.44 % 4,800.00	3,275.0000 19,650.00	81.94 % 8,850.00	2,500.0000 15,000.00	38.89 % 4,200.00	
19	LIGHT LOOSE RIPRAP 419.0000	C.Y.	30.0000 12,570.00	25.0000 10,475.00	-16.67 % -2,095.00	32.0000 13,408.00	6.67 % 838.00	30.0000 12,570.00	0.00 % 0.00	
20	HEAVY LOOSE RIPRAP 22.0000	C.Y.	50.0000 1,100.00	50.0000 1,100.00	0.00 % 0.00	110.0000 2,420.00	120.00 % 1,320.00	35.0000 770.00	-30.00 % -330.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500			CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600			STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
21	SAFETY BARS FOR CULVERT PIPE TYPE 2									
	4.0000	L.F.	60.0000	145.0000	141.67 %	150.0000	150.00 %	250.0000	316.67 %	
			240.00	580.00	340.00	600.00	360.00	1,000.00	760.00	
22	UNDERDRAIN PIPE 6 IN. DIAM.									
	203.0000	L.F.	9.1000	10.5000	15.38 %	16.5000	81.32 %	17.0000	86.81 %	
			1,847.30	2,131.50	284.20	3,349.50	1,502.20	3,451.00	1,603.70	
23	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.									
	24.0000	L.F.	100.0000	120.0000	20.00 %	170.0000	70.00 %	160.0000	60.00 %	
			2,400.00	2,880.00	480.00	4,080.00	1,680.00	3,840.00	1,440.00	
24	PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.									
	1602.0000	L.F.	100.5000	120.0000	19.40 %	95.0000	-5.47 %	140.0000	39.30 %	
			161,001.00	192,240.00	31,239.00	152,190.00	-8,811.00	224,280.00	63,279.00	
25	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.									
	240.0000	L.F.	65.0000	45.0000	-30.77 %	27.0000	-58.46 %	30.0000	-53.85 %	
			15,600.00	10,800.00	-4,800.00	6,480.00	-9,120.00	7,200.00	-8,400.00	
26	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.									
	513.0000	L.F.	65.0000	45.0000	-30.77 %	26.0000	-60.00 %	38.0000	-41.54 %	
			33,345.00	23,085.00	-10,260.00	13,338.00	-20,007.00	19,494.00	-13,851.00	
27	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.									
	49.0000	L.F.	70.0000	75.0000	7.14 %	55.0000	-21.43 %	50.0000	-28.57 %	
			3,430.00	3,675.00	245.00	2,695.00	-735.00	2,450.00	-980.00	
28	DESIGN 2 ST. STR. PLATE UNDERPASS 8 GAGE 16' - 9" SPAN									
	12.0000	L.F.	2,000.0000	2,300.0000	15.00 %	2,000.0000	0.00 %	3,000.0000	50.00 %	
			24,000.00	27,600.00	3,600.00	24,000.00	0.00	36,000.00	12,000.00	
29	REMOVE AND REPLACE GRATE INLET TYPE 2 RISER									
	1.0000	EACH	250.0000	360.0000	44.00 %	325.0000	30.00 %	1,750.0000	600.00 %	
			250.00	360.00	110.00	325.00	75.00	1,750.00	1,500.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
30	CRUSHED SURFACING BASE COURSE 96900.0000	TON	7.0000 678,300.00	6.0000 581,400.00	-14.29 % -96,900.00	6.7000 649,230.00	-4.29 % -29,070.00	8.2500 799,425.00	17.86 % 121,125.00	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE EST.		83,730.00	83,730.00	0.00 %	83,730.00	0.00 %	83,730.00	0.00 %	
ASPHALT CONCRETE PAVEMENT										
32	PLANING BITUMINOUS PAVEMENT 301510.0000	S.Y.	0.7500 226,132.50	0.8800 265,328.80	17.33 % 39,196.30	1.0000 301,510.00	33.33 % 75,377.50	1.0500 316,585.50	40.00 % 90,453.00	
33	ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28 2680.0000	TON	29.0000 77,720.00	26.4500 70,886.00	-8.79 % -6,834.00	28.0000 75,040.00	-3.45 % -2,680.00	28.3000 75,844.00	-2.41 % -1,876.00	
34	ASPHALT CONC. PAVEMENT CL. A PG 64-28 38230.0000	TON	26.0000 993,980.00	26.4500 1,011,183.50	1.73 % 17,203.50	28.0000 1,070,440.00	7.69 % 76,460.00	27.3000 1,043,679.00	5.00 % 49,699.00	
35	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-28 42820.0000	TON	26.0000 1,113,320.00	27.6000 1,181,832.00	6.15 % 68,512.00	28.0000 1,198,960.00	7.69 % 85,640.00	29.1500 1,248,203.00	12.12 % 134,883.00	
36	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		62,120.00	62,120.00	0.00 %	62,120.00	0.00 %	62,120.00	0.00 %	
37	COMPACTION PRICE ADJUSTMENT CALC		30,860.00	30,860.00	0.00 %	30,860.00	0.00 %	30,860.00	0.00 %	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
38	ESC LEAD									
	36.0000	DAY	200.0000	250.0000	25.00 %	50.0000	-75.00 %	300.0000	50.00 %	
			7,200.00	9,000.00	1,800.00	1,800.00	-5,400.00	10,800.00	3,600.00	
39	SEEDING - SITE QS-S-214									
	5.9000	ACRE	700.0000	250.0000	-64.29 %	100.0000	-85.71 %	250.0000	-64.29 %	
			4,130.00	1,475.00	-2,655.00	590.00	-3,540.00	1,475.00	-2,655.00	
40	SEEDING AND MULCHING									
	64.0000	ACRE	800.0000	645.0000	-19.38 %	645.0000	-19.38 %	645.0000	-19.38 %	
			51,200.00	41,280.00	-9,920.00	41,280.00	-9,920.00	41,280.00	-9,920.00	
41	MULCHING - SITE QS-S-214									
	5.9000	ACRE	200.0000	400.0000	100.00 %	100.0000	-50.00 %	400.0000	100.00 %	
			1,180.00	2,360.00	1,180.00	590.00	-590.00	2,360.00	1,180.00	
42	TEMPORARY MULCHING									
	9.3000	ACRE	1,800.0000	1,350.0000	-25.00 %	1,350.0000	-25.00 %	1,350.0000	-25.00 %	
			16,740.00	12,555.00	-4,185.00	12,555.00	-4,185.00	12,555.00	-4,185.00	
43	SILT FENCE									
	1000.0000	L.F.	10.0000	3.2500	-67.50 %	4.5000	-55.00 %	4.0000	-60.00 %	
			10,000.00	3,250.00	-6,750.00	4,500.00	-5,500.00	4,000.00	-6,000.00	
44	EROSION/WATER POLLUTION CONTROL EST.									
			15,500.00	15,500.00	0.00 %	15,500.00	0.00 %	15,500.00	0.00 %	
45	STREAMBANK RESTORATION EST.									
			3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
46	CONSTRUCTION FENCE									
	200.0000	L.F.	1.0000	5.0000	400.00 %	6.2500	525.00 %	3.5000	250.00 %	
			200.00	1,000.00	800.00	1,250.00	1,050.00	700.00	500.00	
TRAFFIC										
47	BEAM GUARDRAIL TYPE 1									
	8101.0000	L.F.	11.5000	10.5000	-8.70 %	10.5000	-8.70 %	10.5500	-8.26 %	
			93,161.50	85,060.50	-8,101.00	85,060.50	-8,101.00	85,465.55	-7,695.95	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500			CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600			STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
48	BEAM GUARDRAIL FLARED TERMINAL									
	19.0000 EACH		1,800.0000	1,700.0000	-5.56 %	1,600.0000	-11.11 %	1,450.0000	-19.44 %	
			34,200.00	32,300.00	-1,900.00	30,400.00	-3,800.00	27,550.00	-6,650.00	
49	BEAM GUARDRAIL ANCHOR TYPE 4									
	10.0000 EACH		450.0000	435.0000	-3.33 %	420.0000	-6.67 %	500.0000	11.11 %	
			4,500.00	4,350.00	-150.00	4,200.00	-300.00	5,000.00	500.00	
50	REMOVING AND RESETTING BEAM GUARDRAIL									
	10392.0000 L.F.		7.0000	6.9500	-0.71 %	6.5000	-7.14 %	6.5000	-7.14 %	
			72,744.00	72,224.40	-519.60	67,548.00	-5,196.00	67,548.00	-5,196.00	
51	REMOVING AND RESETTING BEAM GUARDRAIL ANCHOR TYPE 4									
	4.0000 EACH		200.0000	400.0000	100.00 %	400.0000	100.00 %	110.0000	-45.00 %	
			800.00	1,600.00	800.00	1,600.00	800.00	440.00	-360.00	
52	TEMPORARY CONC. BARRIER									
	56202.0000 L.F.		7.0000	8.7000	24.29 %	8.0000	14.29 %	8.7000	24.29 %	
			393,414.00	488,957.40	95,543.40	449,616.00	56,202.00	488,957.40	95,543.40	
53	TEMPORARY IMPACT ATTENUATOR									
	2.0000 EACH		5,000.0000	2,000.0000	-60.00 %	2,000.0000	-60.00 %	2,000.0000	-60.00 %	
			10,000.00	4,000.00	-6,000.00	4,000.00	-6,000.00	4,000.00	-6,000.00	
54	REPAIR IMPACT ATTENUATOR	EST.								
			1.00	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %	
55	RESETTING IMPACT ATTENUATOR									
	2.0000 EACH		750.0000	425.0000	-43.33 %	400.0000	-46.67 %	400.0000	-46.67 %	
			1,500.00	850.00	-650.00	800.00	-700.00	800.00	-700.00	
56	FLEXIBLE GUIDE POST									
	809.0000 EACH		17.0000	19.0000	11.76 %	18.0000	5.88 %	18.0000	5.88 %	
			13,753.00	15,371.00	1,618.00	14,562.00	809.00	14,562.00	809.00	
57	REMOVING AND RESETTING GUIDE POST									
	300.0000 EACH		12.0000	19.0000	58.33 %	18.0000	50.00 %	9.0000	-25.00 %	
			3,600.00	5,700.00	2,100.00	5,400.00	1,800.00	2,700.00	-900.00	
58	PAINT LINE									
	479260.0000 L.F.		0.1000	0.0700	-30.00 %	0.0700	-30.00 %	0.0700	-30.00 %	
			47,926.00	33,548.20	-14,377.80	33,548.20	-14,377.80	33,548.20	-14,377.80	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
59	PLASTIC LINE 159970.0000	L.F.	0.7500 119,977.50	0.2000 31,994.00	-73.33 % -87,983.50	0.1800 28,794.60	-76.00 % -91,182.90	0.1800 28,794.60	-76.00 % -91,182.90	
60	PLASTIC WIDE LINE 570.0000	L.F.	2.0000 1,140.00	1.0000 570.00	-50.00 % -570.00	1.0000 570.00	-50.00 % -570.00	1.0000 570.00	-50.00 % -570.00	
61	SHOULDER RUMBLE STRIP TYPE 1 40.0000	MI.	550.0000 22,000.00	460.0000 18,400.00	-16.36 % -3,600.00	405.0000 16,200.00	-26.36 % -5,800.00	450.0000 18,000.00	-18.18 % -4,000.00	
62	PERMANENT SIGNING	L.S.	8,000.00	9,000.00	12.50 % 1,000.00	8,500.00	6.25 % 500.00	8,500.00	6.25 % 500.00	
63	TEMPORARY ILLUMINATION SYSTEM	L.S.	6,000.00	5,500.00	-8.33 % -500.00	8,000.00	33.33 % 2,000.00	7,950.00	32.50 % 1,950.00	
64	ILLUMINATION SYSTEM	L.S.	28,000.00	28,000.00	0.00 %	26,000.00	-7.14 % -2,000.00	26,000.00	-7.14 % -2,000.00	
65	TRAFFIC SAFETY DRUM 200.0000	EACH	40.0000 8,000.00	25.0000 5,000.00	-37.50 % -3,000.00	25.0000 5,000.00	-37.50 % -3,000.00	25.0000 5,000.00	-37.50 % -3,000.00	
66	SEQUENTIAL ARROW SIGN 6000.0000	HR	2.0000 12,000.00	2.0000 12,000.00	0.00 % 0.00	2.0000 12,000.00	0.00 % 0.00	2.0000 12,000.00	0.00 % 0.00	
67	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	2,500.0000 5,000.00	5,500.0000 11,000.00	120.00 % 6,000.00	5,000.0000 10,000.00	100.00 % 5,000.00	5,000.0000 10,000.00	100.00 % 5,000.00	
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 6000.0000	HR	4.0000 24,000.00	2.0000 12,000.00	-50.00 % -12,000.00	2.0000 12,000.00	-50.00 % -12,000.00	2.0000 12,000.00	-50.00 % -12,000.00	
69	TYPE III BARRICADE 3.0000	EACH	100.0000 300.00	200.0000 600.00	100.00 % 300.00	200.0000 600.00	100.00 % 300.00	200.0000 600.00	100.00 % 300.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
70	TEMPORARY TRAFFIC CONTROL DEVICES									
	L.S.				-20.00 %			-10.00 %		-50.00 %
			5,000.00	4,000.00	-1,000.00	4,500.00	-500.00	2,500.00	-2,500.00	
71	TRAFFIC CONTROL LABOR									
	5000.0000	HR	32.0000	33.5000	4.69 %	33.5000	4.69 %	33.5000	4.69 %	
			160,000.00	167,500.00	7,500.00	167,500.00	7,500.00	167,500.00	7,500.00	
72	TRAFFIC CONTROL VEHICLE									
	240.0000	DAY	50.0000	35.0000	-30.00 %	35.0000	-30.00 %	35.0000	-30.00 %	
			12,000.00	8,400.00	-3,600.00	8,400.00	-3,600.00	8,400.00	-3,600.00	
73	TRAFFIC CONTROL SUPERVISOR									
	4220.0000	HR	33.0000	34.0000	3.03 %	34.0000	3.03 %	34.0000	3.03 %	
			139,260.00	143,480.00	4,220.00	143,480.00	4,220.00	143,480.00	4,220.00	
74	CONSTRUCTION SIGNS CLASS A									
	2920.0000	S.F.	12.0000	6.0000	-50.00 %	6.0000	-50.00 %	6.0000	-50.00 %	
			35,040.00	17,520.00	-17,520.00	17,520.00	-17,520.00	17,520.00	-17,520.00	
OTHER ITEMS										
75	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	2644.0000	C.Y.	11.5000	4.0000	-65.22 %	3.7500	-67.39 %	13.5000	17.39 %	
			30,406.00	10,576.00	-19,830.00	9,915.00	-20,491.00	35,694.00	5,288.00	
76	SHORING OR EXTRA EXCAVATION CLASS B									
	2240.0000	S.F.	0.7500	2.5000	233.33 %	1.9000	153.33 %	2.0000	166.67 %	
			1,680.00	5,600.00	3,920.00	4,256.00	2,576.00	4,480.00	2,800.00	
77	GRAVEL BACKFILL FOR DRAIN									
	7.0000	C.Y.	35.0000	60.0000	71.43 %	51.0000	45.71 %	50.0000	42.86 %	
			245.00	420.00	175.00	357.00	112.00	350.00	105.00	
78	WIRE FENCE TYPE 1									
	5030.0000	L.F.	4.6000	5.5000	19.57 %	4.0000	-13.04 %	3.5000	-23.91 %	
			23,138.00	27,665.00	4,527.00	20,120.00	-3,018.00	17,605.00	-5,533.00	
79	WIRE FENCE TYPE 2 - SITE QS-S-214									
	2450.0000	L.F.	3.5000	4.5000	28.57 %	0.1000	-97.14 %	2.5000	-28.57 %	
			8,575.00	11,025.00	2,450.00	245.00	-8,330.00	6,125.00	-2,450.00	



PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : I 90	SUPERIOR PAVING CO.	CENTRAL WASHINGTON ASPHALT, I	STEELMAN-DUFF, INC.
RYEGRASS SUMMIT TO VANTAGE	2000 E BEECH ST	843 KITTLESON RD - 98837-0738	1490 FAIR ST
01Y010	98901-2147	PO BOX 939	
PROJECT : IM-0903(058)	YAKIMA WA 989091268	MOSES LAKE WA 988370142	CLARKSTON WA 994032399
COUNTY(S) : KITTITAS	CONTRACTOR NUMBER : 809500	CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
80	STRUCTURAL EARTH WALL									
	1600.0000	S.F.	30.0000	17.0000	-43.33 %	20.0000	-33.33 %	21.0000	-30.00 %	
			48,000.00	27,200.00	-20,800.00	32,000.00	-16,000.00	33,600.00	-14,400.00	
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	980.0000	C.Y.	15.3000	28.5000	86.27 %	24.0000	56.86 %	15.0000	-1.96 %	
			14,994.00	27,930.00	12,936.00	23,520.00	8,526.00	14,700.00	-294.00	
82	FORCE ACCOUNT REM.& RESET. CONC. BARRIER DURING EMERGENCY									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
83	TRAINING									
	2000.0000	HR	2.0000	2.0000	0.00 %	2.0000	0.00 %	1.0000	-50.00 %	
			4,000.00	4,000.00	0.00	4,000.00	0.00	2,000.00	-2,000.00	
84	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
85	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
86	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
87	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			33,910.00	33,910.00		33,910.00		33,910.00		
88	CONFIRMATION SCALE									
		L.S.			50.00 %		120.00 %		140.00 %	
			5,000.00	7,500.00	2,500.00	11,000.00	6,000.00	12,000.00	7,000.00	
89	SPCC PLAN									
		L.S.			-33.33 %		33.33 %		400.00 %	
			1,500.00	1,000.00	-500.00	2,000.00	500.00	7,500.00	6,000.00	
90	FIELD OFFICE BUILDING									
		L.S.			-60.00 %		-70.00 %		170.00 %	
			10,000.00	4,000.00	-6,000.00	3,000.00	-7,000.00	27,000.00	17,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/15/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:38

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 SUPERIOR PAVING CO.                      CENTRAL WASHINGTON ASPHALT, I      STEELMAN-DUFF, INC.  
 2000 E BEECH ST                              843 KITTLESON RD - 98837-0738      1490 FAIR ST  
 98901-2147                                      PO BOX 939  
 YAKIMA WA 989091268                      MOSES LAKE WA 988370142      CLARKSTON WA 994032399  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 100020

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
91	RECESSED PAVEMENT MARKER									
	26.4000	HUND	700.0000	725.0000	3.57%	700.0000	0.00%	700.0000	0.00%	
			18,480.00	19,140.00	660.00	18,480.00	0.00	18,480.00	0.00	
CONTRACT TOTAL			<u>\$6,896,230.10</u>	<u>\$6,709,324.30</u>	-2.71%	<u>\$6,846,382.10</u>	-0.72%	<u>\$7,455,824.65</u>	8.11%	
BASE TOTAL			<u>\$6,896,230.10</u>	<u>\$6,709,324.30</u>	-2.71%	<u>\$6,846,382.10</u>	-0.72%	<u>\$7,455,824.65</u>	8.11%	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			34.17 %			33.21 %		49.56 %
			597,764.00	802,000.00	204,236.00	796,270.00	198,506.00	894,000.00	296,236.00	
2	CLEARING AND GRUBBING	L.S.			-68.22 %			-88.37 %		-61.24 %
			129,000.00	41,000.00	-88,000.00	15,000.00	-114,000.00	50,000.00	-79,000.00	
3	STRIPPING INCL. HAUL - SITE QS-S-214 19850.0000	C.Y.	0.5000	1.1000	120.00 %	1.2500	150.00 %	3.0000	500.00 %	
			9,925.00	21,835.00	11,910.00	24,812.50	14,887.50	59,550.00	49,625.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %			0.00 %		0.00 %
			2.00	2.00		2.00		2.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			16.10 %			-25.09 %		87.27 %
			13,350.00	15,500.00	2,150.00	10,000.00	-3,350.00	25,000.00	11,650.00	
6	REMOVING GUARDRAIL 963.0000	L.F.	2.1000	2.0000	-4.76 %	4.0000	90.48 %	3.0000	42.86 %	
			2,022.30	1,926.00	-96.30	3,852.00	1,829.70	2,889.00	866.70	
7	REMOVING GUARDRAIL ANCHOR 8.0000	EACH	150.0000	155.0000	3.33 %	500.0000	233.33 %	165.0000	10.00 %	
			1,200.00	1,240.00	40.00	4,000.00	2,800.00	1,320.00	120.00	
8	REMOVING PAINT LINE 256050.0000	L.F.	0.0500	0.3600	620.00 %	0.2500	400.00 %	0.3000	500.00 %	
			12,802.50	92,178.00	79,375.50	64,012.50	51,210.00	76,815.00	64,012.50	
9	REMOVING PLASTIC LINE 49210.0000	L.F.	0.9500	1.4000	47.37 %	0.2500	-73.68 %	0.4000	-57.89 %	
			46,749.50	68,894.00	22,144.50	12,302.50	-34,447.00	19,684.00	-27,065.50	
10	REMOVING WIRE FENCE - SITE QS-S-214 1550.0000	L.F.	1.5000	2.1000	40.00 %	0.6000	-60.00 %	3.0000	100.00 %	
			2,325.00	3,255.00	930.00	930.00	-1,395.00	4,650.00	2,325.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL - AREA "A"									
	139540.0000	C.Y.	2.5000	4.1000	64.00 %	7.0000	180.00 %	7.2000	188.00 %	
			348,850.00	572,114.00	223,264.00	976,780.00	627,930.00	1,004,688.00	655,838.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA "B"									
	33290.0000	C.Y.	2.5000	2.6500	6.00 %	3.0000	20.00 %	7.5000	200.00 %	
			83,225.00	88,218.50	4,993.50	99,870.00	16,645.00	249,675.00	166,450.00	
13	CONTROLLED BLASTING OF ROCK FACE									
	72090.0000	L.F.	4.0000	2.6500	-33.75 %	3.0000	-25.00 %	2.7500	-31.25 %	
			288,360.00	191,038.50	-97,321.50	216,270.00	-72,090.00	198,247.50	-90,112.50	
14	COMMON BORROW INCL. HAUL									
	11180.0000	C.Y.	6.1000	2.7500	-54.92 %	5.0000	-18.03 %	3.5000	-42.62 %	
			68,198.00	30,745.00	-37,453.00	55,900.00	-12,298.00	39,130.00	-29,068.00	
15	EMBANKMENT COMPACTION									
	101320.0000	C.Y.	1.1000	0.5500	-50.00 %	0.5000	-54.55 %	1.5000	36.36 %	
			111,452.00	55,726.00	-55,726.00	50,660.00	-60,792.00	151,980.00	40,528.00	
DRAINAGE										
16	DITCH EXCAVATION INCL. HAUL									
	60.0000	C.Y.	6.0000	15.0000	150.00 %	12.2500	104.17 %	40.0000	566.67 %	
			360.00	900.00	540.00	735.00	375.00	2,400.00	2,040.00	
17	GRATE INLET TYPE 2									
	3.0000	EACH	2,500.0000	2,000.0000	-20.00 %	1,250.0000	-50.00 %	3,000.0000	20.00 %	
			7,500.00	6,000.00	-1,500.00	3,750.00	-3,750.00	9,000.00	1,500.00	
18	DROP INLET TYPE 1									
	6.0000	EACH	1,800.0000	3,000.0000	66.67 %	725.0000	-59.72 %	7,500.0000	316.67 %	
			10,800.00	18,000.00	7,200.00	4,350.00	-6,450.00	45,000.00	34,200.00	
19	LIGHT LOOSE RIPRAP									
	419.0000	C.Y.	30.0000	31.0000	3.33 %	35.0000	16.67 %	55.0000	83.33 %	
			12,570.00	12,989.00	419.00	14,665.00	2,095.00	23,045.00	10,475.00	
20	HEAVY LOOSE RIPRAP									
	22.0000	C.Y.	50.0000	50.0000	0.00 %	35.0000	-30.00 %	95.0000	90.00 %	
			1,100.00	1,100.00	0.00	770.00	-330.00	2,090.00	990.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
21	SAFETY BARS FOR CULVERT PIPE TYPE 2									
	4.0000	L.F.	60.0000	110.0000	83.33 %	10.0000	-83.33 %	350.0000	483.33 %	
			240.00	440.00	200.00	40.00	-200.00	1,400.00	1,160.00	
22	UNDERDRAIN PIPE 6 IN. DIAM.									
	203.0000	L.F.	9.1000	11.0000	20.88 %	17.0000	86.81 %	20.0000	119.78 %	
			1,847.30	2,233.00	385.70	3,451.00	1,603.70	4,060.00	2,212.70	
23	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.									
	24.0000	L.F.	100.0000	120.0000	20.00 %	65.0000	-35.00 %	650.0000	550.00 %	
			2,400.00	2,880.00	480.00	1,560.00	-840.00	15,600.00	13,200.00	
24	PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.									
	1602.0000	L.F.	100.5000	120.0000	19.40 %	125.0000	24.38 %	165.0000	64.18 %	
			161,001.00	192,240.00	31,239.00	200,250.00	39,249.00	264,330.00	103,329.00	
25	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.									
	240.0000	L.F.	65.0000	52.0000	-20.00 %	25.0000	-61.54 %	150.0000	130.77 %	
			15,600.00	12,480.00	-3,120.00	6,000.00	-9,600.00	36,000.00	20,400.00	
26	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.									
	513.0000	L.F.	65.0000	45.0000	-30.77 %	28.0000	-56.92 %	175.0000	169.23 %	
			33,345.00	23,085.00	-10,260.00	14,364.00	-18,981.00	89,775.00	56,430.00	
27	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.									
	49.0000	L.F.	70.0000	72.0000	2.86 %	32.0000	-54.29 %	225.0000	221.43 %	
			3,430.00	3,528.00	98.00	1,568.00	-1,862.00	11,025.00	7,595.00	
28	DESIGN 2 ST. STR. PLATE UNDERPASS 8 GAGE 16' - 9" SPAN									
	12.0000	L.F.	2,000.0000	2,250.0000	12.50 %	325.0000	-83.75 %	3,500.0000	75.00 %	
			24,000.00	27,000.00	3,000.00	3,900.00	-20,100.00	42,000.00	18,000.00	
29	REMOVE AND REPLACE GRATE INLET TYPE 2 RISER									
	1.0000	EACH	250.0000	2,600.0000	940.00 %	1,300.0000	420.00 %	3,500.0000	1,300.00 %	
			250.00	2,600.00	2,350.00	1,300.00	1,050.00	3,500.00	3,250.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	96900.0000	TON	7.0000	6.5000	-7.14 %	8.5000	21.43 %	8.0000	14.29 %	
			678,300.00	629,850.00	-48,450.00	823,650.00	145,350.00	775,200.00	96,900.00	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			83,730.00	83,730.00		83,730.00		83,730.00		
ASPHALT CONCRETE PAVEMENT										
32	PLANING BITUMINOUS PAVEMENT									
	301510.0000	S.Y.	0.7500	1.6000	113.33 %	0.6000	-20.00 %	1.0000	33.33 %	
			226,132.50	482,416.00	256,283.50	180,906.00	-45,226.50	301,510.00	75,377.50	
33	ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28									
	2680.0000	TON	29.0000	38.0000	31.03 %	33.0000	13.79 %	41.0000	41.38 %	
			77,720.00	101,840.00	24,120.00	88,440.00	10,720.00	109,880.00	32,160.00	
34	ASPHALT CONC. PAVEMENT CL. A PG 64-28									
	38230.0000	TON	26.0000	29.0000	11.54 %	30.0000	15.38 %	32.0000	23.08 %	
			993,980.00	1,108,670.00	114,690.00	1,146,900.00	152,920.00	1,223,360.00	229,380.00	
35	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-28									
	42820.0000	TON	26.0000	29.0000	11.54 %	30.0000	15.38 %	33.0000	26.92 %	
			1,113,320.00	1,241,780.00	128,460.00	1,284,600.00	171,280.00	1,413,060.00	299,740.00	
36	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			62,120.00	62,120.00		62,120.00		62,120.00		
37	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			30,860.00	30,860.00		30,860.00		30,860.00		

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
38	ESC LEAD									
	36.0000	DAY	200.0000	50.0000	-75.00 %	300.0000	50.00 %	55.0000	-72.50 %	
			7,200.00	1,800.00	-5,400.00	10,800.00	3,600.00	1,980.00	-5,220.00	
39	SEEDING - SITE QS-S-214									
	5.9000	ACRE	700.0000	200.0000	-71.43 %	425.0000	-39.29 %	275.0000	-60.71 %	
			4,130.00	1,180.00	-2,950.00	2,507.50	-1,622.50	1,622.50	-2,507.50	
40	SEEDING AND MULCHING									
	64.0000	ACRE	800.0000	600.0000	-25.00 %	675.0000	-15.63 %	700.0000	-12.50 %	
			51,200.00	38,400.00	-12,800.00	43,200.00	-8,000.00	44,800.00	-6,400.00	
41	MULCHING - SITE QS-S-214									
	5.9000	ACRE	200.0000	400.0000	100.00 %	275.0000	37.50 %	450.0000	125.00 %	
			1,180.00	2,360.00	1,180.00	1,622.50	442.50	2,655.00	1,475.00	
42	TEMPORARY MULCHING									
	9.3000	ACRE	1,800.0000	2,030.0000	12.78 %	250.0000	-86.11 %	1,450.0000	-19.44 %	
			16,740.00	18,879.00	2,139.00	2,325.00	-14,415.00	13,485.00	-3,255.00	
43	SILT FENCE									
	1000.0000	L.F.	10.0000	3.5000	-65.00 %	3.0000	-70.00 %	8.0000	-20.00 %	
			10,000.00	3,500.00	-6,500.00	3,000.00	-7,000.00	8,000.00	-2,000.00	
44	EROSION/WATER POLLUTION CONTROL EST.									
			15,500.00	15,500.00	0.00 %	15,500.00	0.00 %	15,500.00	0.00 %	
45	STREAMBANK RESTORATION EST.									
			3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
46	CONSTRUCTION FENCE									
	200.0000	L.F.	1.0000	5.0000	400.00 %	6.0000	500.00 %	14.0000	1,300.00 %	
			200.00	1,000.00	800.00	1,200.00	1,000.00	2,800.00	2,600.00	
TRAFFIC										
47	BEAM GUARDRAIL TYPE 1									
	8101.0000	L.F.	11.5000	11.0000	-4.35 %	13.0000	13.04 %	11.0000	-4.35 %	
			93,161.50	89,111.00	-4,050.50	105,313.00	12,151.50	89,111.00	-4,050.50	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
48	BEAM GUARDRAIL FLARED TERMINAL									
	19.0000 EACH		1,800.0000	1,650.0000	-8.33%	1,550.0000	-13.89%	1,650.0000	-8.33%	
			34,200.00	31,350.00	-2,850.00	29,450.00	-4,750.00	31,350.00	-2,850.00	
49	BEAM GUARDRAIL ANCHOR TYPE 4									
	10.0000 EACH		450.0000	550.0000	22.22%	1,550.0000	244.44%	500.0000	11.11%	
			4,500.00	5,500.00	1,000.00	15,500.00	11,000.00	5,000.00	500.00	
50	REMOVING AND RESETTING BEAM GUARDRAIL									
	10392.0000 L.F.		7.0000	6.5000	-7.14%	4.0000	-42.86%	6.5000	-7.14%	
			72,744.00	67,548.00	-5,196.00	41,568.00	-31,176.00	67,548.00	-5,196.00	
51	REMOVING AND RESETTING BEAM GUARDRAIL ANCHOR TYPE 4									
	4.0000 EACH		200.0000	450.0000	125.00%	450.0000	125.00%	750.0000	275.00%	
			800.00	1,800.00	1,000.00	1,800.00	1,000.00	3,000.00	2,200.00	
52	TEMPORARY CONC. BARRIER									
	56202.0000 L.F.		7.0000	9.0000	28.57%	10.0000	42.86%	8.5000	21.43%	
			393,414.00	505,818.00	112,404.00	562,020.00	168,606.00	477,717.00	84,303.00	
53	TEMPORARY IMPACT ATTENUATOR									
	2.0000 EACH		5,000.0000	2,100.0000	-58.00%	3,500.0000	-30.00%	3,000.0000	-40.00%	
			10,000.00	4,200.00	-5,800.00	7,000.00	-3,000.00	6,000.00	-4,000.00	
54	REPAIR IMPACT ATTENUATOR									
	EST.				0.00%		0.00%		0.00%	
			1.00	1.00		1.00		1.00		
55	RESETTING IMPACT ATTENUATOR									
	2.0000 EACH		750.0000	500.0000	-33.33%	500.0000	-33.33%	5,000.0000	566.67%	
			1,500.00	1,000.00	-500.00	1,000.00	-500.00	10,000.00	8,500.00	
56	FLEXIBLE GUIDE POST									
	809.0000 EACH		17.0000	19.0000	11.76%	25.0000	47.06%	21.0000	23.53%	
			13,753.00	15,371.00	1,618.00	20,225.00	6,472.00	16,989.00	3,236.00	
57	REMOVING AND RESETTING GUIDE POST									
	300.0000 EACH		12.0000	19.0000	58.33%	5.5000	-54.17%	21.0000	75.00%	
			3,600.00	5,700.00	2,100.00	1,650.00	-1,950.00	6,300.00	2,700.00	
58	PAINT LINE									
	479260.0000 L.F.		0.1000	0.1000	0.00%	0.4000	300.00%	0.1000	0.00%	
			47,926.00	47,926.00	0.00	191,704.00	143,778.00	47,926.00	0.00	



PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
59	PLASTIC LINE									
	159970.0000	L.F.	0.7500	0.2000	-73.33 %	0.6000	-20.00 %	0.2000	-73.33 %	
			119,977.50	31,994.00	-87,983.50	95,982.00	-23,995.50	31,994.00	-87,983.50	
60	PLASTIC WIDE LINE									
	570.0000	L.F.	2.0000	4.5000	125.00 %	0.9000	-55.00 %	2.0000	0.00 %	
			1,140.00	2,565.00	1,425.00	513.00	-627.00	1,140.00	0.00	
61	SHOULDER RUMBLE STRIP TYPE 1									
	40.0000	MI.	550.0000	650.0000	18.18 %	50.0000	-90.91 %	500.0000	-9.09 %	
			22,000.00	26,000.00	4,000.00	2,000.00	-20,000.00	20,000.00	-2,000.00	
62	PERMANENT SIGNING									
		L.S.			12.50 %		337.50 %		50.00 %	
			8,000.00	9,000.00	1,000.00	35,000.00	27,000.00	12,000.00	4,000.00	
63	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			33.33 %		1,233.33 %		50.00 %	
			6,000.00	8,000.00	2,000.00	80,000.00	74,000.00	9,000.00	3,000.00	
64	ILLUMINATION SYSTEM									
		L.S.			10.71 %		400.00 %		7.14 %	
			28,000.00	31,000.00	3,000.00	140,000.00	112,000.00	30,000.00	2,000.00	
65	TRAFFIC SAFETY DRUM									
	200.0000	EACH	40.0000	36.0000	-10.00 %	75.0000	87.50 %	37.0000	-7.50 %	
			8,000.00	7,200.00	-800.00	15,000.00	7,000.00	7,400.00	-600.00	
66	SEQUENTIAL ARROW SIGN									
	6000.0000	HR	2.0000	2.1000	5.00 %	3.0000	50.00 %	2.0000	0.00 %	
			12,000.00	12,600.00	600.00	18,000.00	6,000.00	12,000.00	0.00	
67	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	5,500.0000	120.00 %	16,500.0000	560.00 %	9,000.0000	260.00 %	
			5,000.00	11,000.00	6,000.00	33,000.00	28,000.00	18,000.00	13,000.00	
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	6000.0000	HR	4.0000	2.1000	-47.50 %	3.5000	-12.50 %	2.0000	-50.00 %	
			24,000.00	12,600.00	-11,400.00	21,000.00	-3,000.00	12,000.00	-12,000.00	
69	TYPE III BARRICADE									
	3.0000	EACH	100.0000	550.0000	450.00 %	115.0000	15.00 %	55.0000	-45.00 %	
			300.00	1,650.00	1,350.00	345.00	45.00	165.00	-135.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
70	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.								
			5,000.00	2,000.00	-60.00 %	3,500.00	-30.00 %	600.00	-88.00 %	
					-3,000.00		-1,500.00		-4,400.00	
71	TRAFFIC CONTROL LABOR	HR								
	5000.0000		32.0000	33.0000	3.13 %	31.0000	-3.13 %	35.0000	9.38 %	
			160,000.00	165,000.00	5,000.00	155,000.00	-5,000.00	175,000.00	15,000.00	
72	TRAFFIC CONTROL VEHICLE	DAY								
	240.0000		50.0000	36.0000	-28.00 %	45.0000	-10.00 %	37.0000	-26.00 %	
			12,000.00	8,640.00	-3,360.00	10,800.00	-1,200.00	8,880.00	-3,120.00	
73	TRAFFIC CONTROL SUPERVISOR	HR								
	4220.0000		33.0000	39.0000	18.18 %	32.5000	-1.52 %	37.0000	12.12 %	
			139,260.00	164,580.00	25,320.00	137,150.00	-2,110.00	156,140.00	16,880.00	
74	CONSTRUCTION SIGNS CLASS A	S.F.								
	2920.0000		12.0000	7.2000	-40.00 %	5.0000	-58.33 %	11.0000	-8.33 %	
			35,040.00	21,024.00	-14,016.00	14,600.00	-20,440.00	32,120.00	-2,920.00	
OTHER ITEMS										
75	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.								
	2644.0000		11.5000	5.0000	-56.52 %	5.0000	-56.52 %	1.0000	-91.30 %	
			30,406.00	13,220.00	-17,186.00	13,220.00	-17,186.00	2,644.00	-27,762.00	
76	SHORING OR EXTRA EXCAVATION CLASS B	S.F.								
	2240.0000		0.7500	3.0000	300.00 %	7.0000	833.33 %	1.0000	33.33 %	
			1,680.00	6,720.00	5,040.00	15,680.00	14,000.00	2,240.00	560.00	
77	GRAVEL BACKFILL FOR DRAIN	C.Y.								
	7.0000		35.0000	55.0000	57.14 %	20.0000	-42.86 %	50.0000	42.86 %	
			245.00	385.00	140.00	140.00	-105.00	350.00	105.00	
78	WIRE FENCE TYPE 1	L.F.								
	5030.0000		4.6000	3.6000	-21.74 %	2.0000	-56.52 %	5.5000	19.57 %	
			23,138.00	18,108.00	-5,030.00	10,060.00	-13,078.00	27,665.00	4,527.00	
79	WIRE FENCE TYPE 2 - SITE QS-S-214	L.F.								
	2450.0000		3.5000	3.6000	2.86 %	2.0000	-42.86 %	4.5000	28.57 %	
			8,575.00	8,820.00	245.00	4,900.00	-3,675.00	11,025.00	2,450.00	

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469  
 HWY : SR 090  
 TITLE : I 90  
 RYEGRASS SUMMIT TO VANTAGE  
 01Y010  
 PROJECT : IM-0903(058)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
99212-1016	99403-9701	98801-1530
SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	STRUCTURAL EARTH WALL									
	1600.0000	S.F.	30.0000	17.0000	-43.33 %	8.0000	-73.33 %	22.0000	-26.67 %	
			48,000.00	27,200.00	-20,800.00	12,800.00	-35,200.00	35,200.00	-12,800.00	
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	980.0000	C.Y.	15.3000	26.0000	69.93 %	20.0000	30.72 %	15.0000	-1.96 %	
			14,994.00	25,480.00	10,486.00	19,600.00	4,606.00	14,700.00	-294.00	
82	FORCE ACCOUNT REM.& RESET. CONC. BARRIER DURING EMERGENCY									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
83	TRAINING									
	2000.0000	HR	2.0000	5.0000	150.00 %	1.0000	-50.00 %	1.0000	-50.00 %	
			4,000.00	10,000.00	6,000.00	2,000.00	-2,000.00	2,000.00	-2,000.00	
84	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
85	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
86	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
87	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			33,910.00	33,910.00		33,910.00		33,910.00		
88	CONFIRMATION SCALE									
		L.S.			-10.00 %		200.00 %		400.00 %	
			5,000.00	4,500.00	-500.00	15,000.00	10,000.00	25,000.00	20,000.00	
89	SPCC PLAN									
		L.S.			-53.33 %		-66.67 %		66.67 %	
			1,500.00	700.00	-800.00	500.00	-1,000.00	2,500.00	1,000.00	
90	FIELD OFFICE BUILDING									
		L.S.			100.00 %		100.00 %		150.00 %	
			10,000.00	20,000.00	10,000.00	20,000.00	10,000.00	25,000.00	15,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/15/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:38

PS&E JOB NO : 01Y010 REVISION NO : 1  
 CONTRACT NO : 006630 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : 0L3469

BIDS OPENED ON : Jul 30 2003  
 AWARDED ON : Aug 4 2003

HWY : SR 090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : I 90	INLAND ASPHALT COMPANY, A DIVI	M. A. DEATLEY CONSTRUCTION, IN	GOODFELLOW BROS., INC.
RYEGRASS SUMMIT TO VANTAGE	802 N FANCHER RD	829 EVANS ROAD	1407 N WALLA WALLA AVE
01Y010	99212-1016	99403-9701	98801-1530
PROJECT : IM-0903(058)	SPOKANE WA 992203366	CLARKSTON WA 994030490	WENATCHEE WA 988070598
COUNTY(S) : KITTITAS	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 252300	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
91	RECESSED PAVEMENT MARKER									
	26.4000	HUND	700.0000	950.0000	35.71%	950.0000	35.71%	750.0000	7.14%	
			18,480.00	25,080.00	6,600.00	25,080.00	6,600.00	19,800.00	1,320.00	
CONTRACT TOTAL			<u>\$6,896,230.10</u>	<u>\$7,672,337.00</u>	<u>11.25%</u>	<u>\$8,353,740.50</u>	<u>21.13%</u>	<u>\$8,979,837.00</u>	<u>30.21%</u>	
BASE TOTAL			<u>\$6,896,230.10</u>	<u>\$7,672,337.00</u>	<u>11.25%</u>	<u>\$8,353,740.50</u>	<u>21.13%</u>	<u>\$8,979,837.00</u>	<u>30.21%</u>	