

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|---------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | -43.43 % | | | -30.72 % | | 53.57 % |
| | | | 140,000.00 | 79,200.00 | -60,800.00 | 96,995.10 | -43,004.90 | 215,000.00 | 75,000.00 | |
| 2 | CLEARING AND GRUBBING | | | | | | | | | |
| | 3.1000 | ACRE | 6,000.0000 | 1,700.0000 | -71.67 % | 10,250.0000 | 70.83 % | 1,500.0000 | -75.00 % | |
| | | | 18,600.00 | 5,270.00 | -13,330.00 | 31,775.00 | 13,175.00 | 4,650.00 | -13,950.00 | |
| 3 | REMOVING CONC. INLET | | | | | | | | | |
| | 2.0000 | EACH | 500.0000 | 260.0000 | -48.00 % | 700.0000 | 40.00 % | 200.0000 | -60.00 % | |
| | | | 1,000.00 | 520.00 | -480.00 | 1,400.00 | 400.00 | 400.00 | -600.00 | |
| 4 | REMOVING BITUMINOUS PAVEMENT | | | | | | | | | |
| | 913.0000 | S.Y. | 12.0000 | 3.0000 | -75.00 % | 21.0000 | 75.00 % | 10.0000 | -16.67 % | |
| | | | 10,956.00 | 2,739.00 | -8,217.00 | 19,173.00 | 8,217.00 | 9,130.00 | -1,826.00 | |
| 5 | REMOVING CEMENT CONC. SIDEWALK | | | | | | | | | |
| | 44.0000 | S.Y. | 50.0000 | 15.7500 | -68.50 % | 9.0000 | -82.00 % | 10.0000 | -80.00 % | |
| | | | 2,200.00 | 693.00 | -1,507.00 | 396.00 | -1,804.00 | 440.00 | -1,760.00 | |
| 6 | REMOVING CEMENT CONC. CURB AND GUTTER | | | | | | | | | |
| | 204.0000 | L.F. | 7.0000 | 4.0000 | -42.86 % | 12.0000 | 71.43 % | 1.0000 | -85.71 % | |
| | | | 1,428.00 | 816.00 | -612.00 | 2,448.00 | 1,020.00 | 204.00 | -1,224.00 | |
| 7 | REMOVING TRAFFIC ISLAND | | | | | | | | | |
| | 411.0000 | S.Y. | 10.0000 | 4.0000 | -60.00 % | 3.5000 | -65.00 % | 10.0000 | 0.00 % | |
| | | | 4,110.00 | 1,644.00 | -2,466.00 | 1,438.50 | -2,671.50 | 4,110.00 | 0.00 | |
| 8 | REMOVING TRAFFIC CURB | | | | | | | | | |
| | 627.0000 | L.F. | 7.0000 | 4.0000 | -42.86 % | 8.0000 | 14.29 % | 1.0000 | -85.71 % | |
| | | | 4,389.00 | 2,508.00 | -1,881.00 | 5,016.00 | 627.00 | 627.00 | -3,762.00 | |
| 9 | REMOVING GUARDRAIL | | | | | | | | | |
| | 25.0000 | L.F. | 5.0000 | 22.5000 | 350.00 % | 7.0000 | 40.00 % | 7.0000 | 40.00 % | |
| | | | 125.00 | 562.50 | 437.50 | 175.00 | 50.00 | 175.00 | 50.00 | |
| 10 | REMOVING MISCELLANEOUS TRAFFIC ITEM | | | | | | | | | |
| | | L.S. | | | 79.41 % | | 55.88 % | | 52.94 % | |
| | | | 3,400.00 | 6,100.00 | 2,700.00 | 5,300.00 | 1,900.00 | 5,200.00 | 1,800.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|-------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| PREPARATION | | | | | | | | | | |
| 11 | REMOVING CHAIN LINK FENCE | | | | | | | | | |
| | 360.0000 | L.F. | 5.0000 | 3.0000 | -40.00 % | 4.0000 | -20.00 % | 2.0000 | -60.00 % | |
| | | | 1,800.00 | 1,080.00 | -720.00 | 1,440.00 | -360.00 | 720.00 | -1,080.00 | |
| GRADING | | | | | | | | | | |
| 12 | ROADWAY EXCAVATION INCL. HAUL | | | | | | | | | |
| | 4180.0000 | C.Y. | 11.0000 | 20.4000 | 85.45 % | 8.7500 | -20.45 % | 20.0000 | 81.82 % | |
| | | | 45,980.00 | 85,272.00 | 39,292.00 | 36,575.00 | -9,405.00 | 83,600.00 | 37,620.00 | |
| 13 | ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND | | | | | | | | | |
| | 220.0000 | C.Y. | 12.0000 | 24.2500 | 102.08 % | 14.5000 | 20.83 % | 20.0000 | 66.67 % | |
| | | | 2,640.00 | 5,335.00 | 2,695.00 | 3,190.00 | 550.00 | 4,400.00 | 1,760.00 | |
| 14 | SELECT BORROW INCL. HAUL | | | | | | | | | |
| | 23000.0000 | TON | 12.7500 | 8.3000 | -34.90 % | 10.1500 | -20.39 % | 7.0000 | -45.10 % | |
| | | | 293,250.00 | 190,900.00 | -102,350.00 | 233,450.00 | -59,800.00 | 161,000.00 | -132,250.00 | |
| 15 | EMBANKMENT COMPACTION | | | | | | | | | |
| | 9530.0000 | C.Y. | 3.0000 | 3.1000 | 3.33 % | 3.0000 | 0.00 % | 1.0000 | -66.67 % | |
| | | | 28,590.00 | 29,543.00 | 953.00 | 28,590.00 | 0.00 | 9,530.00 | -19,060.00 | |
| DRAINAGE | | | | | | | | | | |
| 16 | GRATE INLET TYPE 2 | | | | | | | | | |
| | 3.0000 | EACH | 1,600.0000 | 2,300.0000 | 43.75 % | 3,000.0000 | 87.50 % | 2,200.0000 | 37.50 % | |
| | | | 4,800.00 | 6,900.00 | 2,100.00 | 9,000.00 | 4,200.00 | 6,600.00 | 1,800.00 | |
| 17 | FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 | | | | | | | | | |
| | 1.0000 | EACH | 1,000.0000 | 750.0000 | -25.00 % | 445.0000 | -55.50 % | 300.0000 | -70.00 % | |
| | | | 1,000.00 | 750.00 | -250.00 | 445.00 | -555.00 | 300.00 | -700.00 | |
| 18 | QUARRY SPALLS | | | | | | | | | |
| | 3.0000 | C.Y. | 300.0000 | 130.0000 | -56.67 % | 125.0000 | -58.33 % | 50.0000 | -83.33 % | |
| | | | 900.00 | 390.00 | -510.00 | 375.00 | -525.00 | 150.00 | -750.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | 2ND BIDDER | | 3RD BIDDER | | |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| DRAINAGE | | | | | | | | | |
| 19 | SCHEDULE A CULV. PIPE 18 IN. DIAM. | | | | | | | | |
| | 100.0000 L.F. | | 75.0000 | -48.00 % | 39.0000 | -46.67 % | 40.0000 | -33.33 % | 50.0000 |
| | | | 7,500.00 | -3,600.00 | 3,900.00 | -3,500.00 | 4,000.00 | -2,500.00 | 5,000.00 |
| STORM SEWER | | | | | | | | | |
| 20 | TESTING STORM SEWER PIPE | | | | | | | | |
| | 271.0000 L.F. | | 5.0000 | -15.00 % | 4.2500 | -40.00 % | 3.0000 | -60.00 % | 2.0000 |
| | | | 1,355.00 | -203.25 | 1,151.75 | -542.00 | 813.00 | -813.00 | 542.00 |
| 21 | CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. | | | | | | | | |
| | 25.0000 L.F. | | 110.0000 | 27.27 % | 140.0000 | 28.18 % | 141.0000 | -9.09 % | 100.0000 |
| | | | 2,750.00 | 750.00 | 3,500.00 | 775.00 | 3,525.00 | -250.00 | 2,500.00 |
| 22 | SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. | | | | | | | | |
| | 50.0000 L.F. | | 50.0000 | -2.50 % | 48.7500 | -24.00 % | 38.0000 | -10.00 % | 45.0000 |
| | | | 2,500.00 | -62.50 | 2,437.50 | -600.00 | 1,900.00 | -250.00 | 2,250.00 |
| 23 | SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. | | | | | | | | |
| | 196.0000 L.F. | | 100.0000 | -48.00 % | 52.0000 | -51.00 % | 49.0000 | -50.00 % | 50.0000 |
| | | | 19,600.00 | -9,408.00 | 10,192.00 | -9,996.00 | 9,604.00 | -9,800.00 | 9,800.00 |
| SURFACING | | | | | | | | | |
| 24 | CRUSHED SURFACING BASE COURSE | | | | | | | | |
| | 4420.0000 TON | | 20.0000 | -10.00 % | 18.0000 | 0.00 % | 20.0000 | -10.00 % | 18.0000 |
| | | | 88,400.00 | -8,840.00 | 79,560.00 | 0.00 | 88,400.00 | -8,840.00 | 79,560.00 |
| 25 | SHOULDER FINISHING WITH COMPOST | | | | | | | | |
| | 1080.0000 L.F. | | 2.0000 | 242.50 % | 6.8500 | 400.00 % | 10.0000 | 250.00 % | 7.0000 |
| | | | 2,160.00 | 5,238.00 | 7,398.00 | 8,640.00 | 10,800.00 | 5,400.00 | 7,560.00 |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-----------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| LIQUID ASPHALT | | | | | | | | | | |
| 26 | ANTI-STRIPPING ADDITIVE | EST. | 7,890.00 | 7,890.00 | 0.00 % | 7,890.00 | 7,890.00 | 0.00 % | 7,890.00 | 0.00 % |
| HOT MIX ASPHALT | | | | | | | | | | |
| 27 | PLANING BITUMINOUS PAVEMENT | S.Y. | 16,780.00 | 11,494.30 | -31.50 % | 7,047.60 | 10,068.00 | -9,732.40 | 6,000.00 | -40.00 % |
| | 1678.0000 | | 10.0000 | 6.8500 | | 4.2000 | 6.0000 | -58.00 % | 6.0000 | -40.00 % |
| 28 | HMA FOR PRELEVELING CL. 3/8 IN. PG 70-22 | TON | 115,200.00 | 133,920.00 | 18,720.00 | 118,800.00 | 118,080.00 | 3,600.00 | 118,080.00 | 2,880.00 |
| | 1440.0000 | | 80.0000 | 93.0000 | 16.25 % | 82.5000 | 82.0000 | 3.13 % | 82.0000 | 2.50 % |
| 29 | HMA CL. 1/2 IN. PG 70-22 | TON | 465,500.00 | 588,525.00 | 123,025.00 | 548,625.00 | 545,300.00 | 83,125.00 | 545,300.00 | 79,800.00 |
| | 6650.0000 | | 70.0000 | 88.5000 | 26.43 % | 82.5000 | 82.0000 | 17.86 % | 82.0000 | 17.14 % |
| 30 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | CALC | 12,369.00 | 12,369.00 | 0.00 % | 12,369.00 | 12,369.00 | 0.00 % | 12,369.00 | 0.00 % |
| 31 | COMPACTION PRICE ADJUSTMENT | CALC | 4,720.00 | 4,720.00 | 0.00 % | 4,720.00 | 4,720.00 | 0.00 % | 4,720.00 | 0.00 % |
| 32 | COMMERCIAL HMA | TON | 12,995.00 | 19,775.00 | 6,780.00 | 12,769.00 | 11,300.00 | -226.00 | 11,300.00 | -1,695.00 |
| | 113.0000 | | 115.0000 | 175.0000 | 52.17 % | 113.0000 | 100.0000 | -1.74 % | 100.0000 | -13.04 % |
| 33 | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT | CALC | -4.00 | -4.00 | 0.00 % | -4.00 | -4.00 | 0.00 % | -4.00 | 0.00 % |
| 34 | CYCLIC DENSITY PRICE ADJUSTMENT | CALC | -4.00 | -4.00 | 0.00 % | -4.00 | -4.00 | 0.00 % | -4.00 | 0.00 % |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|------------------------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 35 | ESC LEAD | | | | | | | | | |
| | 50.0000 | DAY | 200.0000 | 165.0000 | -17.50 % | 75.0000 | -62.50 % | 25.0000 | -87.50 % | |
| | | | 10,000.00 | 8,250.00 | -1,750.00 | 3,750.00 | -6,250.00 | 1,250.00 | -8,750.00 | |
| 36 | TEMPORARY EROSION CONTROL BLANKET | | | | | | | | | |
| | 3270.0000 | S.Y. | 2.0000 | 2.0000 | 0.00 % | 2.0000 | 0.00 % | 2.0000 | 0.00 % | |
| | | | 6,540.00 | 6,540.00 | 0.00 | 6,540.00 | 0.00 | 6,540.00 | 0.00 | |
| 37 | CHECK DAM | | | | | | | | | |
| | 258.0000 | L.F. | 10.0000 | 20.0000 | 100.00 % | 7.0000 | -30.00 % | 10.0000 | 0.00 % | |
| | | | 2,580.00 | 5,160.00 | 2,580.00 | 1,806.00 | -774.00 | 2,580.00 | 0.00 | |
| 38 | STABILIZED CONSTRUCTION ENTRANCE | | | | | | | | | |
| | 750.0000 | S.Y. | 12.0000 | 8.7500 | -27.08 % | 12.0000 | 0.00 % | 12.0000 | 0.00 % | |
| | | | 9,000.00 | 6,562.50 | -2,437.50 | 9,000.00 | 0.00 | 9,000.00 | 0.00 | |
| 39 | STREET CLEANING | | | | | | | | | |
| | 80.0000 | HR | 120.0000 | 125.0000 | 4.17 % | 135.0000 | 12.50 % | 100.0000 | -16.67 % | |
| | | | 9,600.00 | 10,000.00 | 400.00 | 10,800.00 | 1,200.00 | 8,000.00 | -1,600.00 | |
| 40 | INLET PROTECTION | | | | | | | | | |
| | 8.0000 | EACH | 75.0000 | 60.0000 | -20.00 % | 50.0000 | -33.33 % | 50.0000 | -33.33 % | |
| | | | 600.00 | 480.00 | -120.00 | 400.00 | -200.00 | 400.00 | -200.00 | |
| 41 | SILT FENCE | | | | | | | | | |
| | 560.0000 | L.F. | 6.0000 | 4.5000 | -25.00 % | 3.5000 | -41.67 % | 3.5000 | -41.67 % | |
| | | | 3,360.00 | 2,520.00 | -840.00 | 1,960.00 | -1,400.00 | 1,960.00 | -1,400.00 | |
| 42 | COMPOST BERM | | | | | | | | | |
| | 2450.0000 | L.F. | 6.0000 | 5.0000 | -16.67 % | 4.0500 | -32.50 % | 3.0000 | -50.00 % | |
| | | | 14,700.00 | 12,250.00 | -2,450.00 | 9,922.50 | -4,777.50 | 7,350.00 | -7,350.00 | |
| 43 | EROSION/WATER POLLUTION CONTROL EST. | | | | | | | | | |
| | | | 28,000.00 | 28,000.00 | 0.00 % | 28,000.00 | 0.00 % | 28,000.00 | 0.00 % | |
| 44 | SOIL BINDER OR TACKING AGENT | | | | | | | | | |
| | 10.0000 | ACRE | 300.0000 | 520.0000 | 73.33 % | 410.0000 | 36.67 % | 400.0000 | 33.33 % | |
| | | | 3,000.00 | 5,200.00 | 2,200.00 | 4,100.00 | 1,100.00 | 4,000.00 | 1,000.00 | |
| 45 | SEEDING, FERTILIZING, AND MULCHING | | | | | | | | | |
| | 1.7500 | ACRE | 2,500.0000 | 1,600.0000 | -36.00 % | 1,300.0000 | -48.00 % | 1,500.0000 | -40.00 % | |
| | | | 4,375.00 | 2,800.00 | -1,575.00 | 2,275.00 | -2,100.00 | 2,625.00 | -1,750.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 46 | FINE COMPOST | | | | | | | | | |
| | 183.0000 | C.Y. | 25.0000 | 41.0000 | 64.00 % | 33.0000 | 32.00 % | 35.0000 | 40.00 % | |
| | | | 4,575.00 | 7,503.00 | 2,928.00 | 6,039.00 | 1,464.00 | 6,405.00 | 1,830.00 | |
| 47 | HIGH VISIBILITY FENCE | | | | | | | | | |
| | 300.0000 | L.F. | 3.0000 | 4.0000 | 33.33 % | 2.2500 | -25.00 % | 2.0000 | -33.33 % | |
| | | | 900.00 | 1,200.00 | 300.00 | 675.00 | -225.00 | 600.00 | -300.00 | |
| 48 | COMPOST AMENDED VEGETATIVE FILTER STRIP | | | | | | | | | |
| | 3224.0000 | S.Y. | 14.0000 | 16.0000 | 14.29 % | 25.0000 | 78.57 % | 15.0000 | 7.14 % | |
| | | | 45,136.00 | 51,584.00 | 6,448.00 | 80,600.00 | 35,464.00 | 48,360.00 | 3,224.00 | |
| TRAFFIC | | | | | | | | | | |
| 49 | CEMENT CONC. TRAFFIC CURB AND GUTTER | | | | | | | | | |
| | 497.0000 | L.F. | 30.0000 | 27.0000 | -10.00 % | 24.1000 | -19.67 % | 28.0000 | -6.67 % | |
| | | | 14,910.00 | 13,419.00 | -1,491.00 | 11,977.70 | -2,932.30 | 13,916.00 | -994.00 | |
| 50 | CEMENT CONC. PEDESTRIAN CURB | | | | | | | | | |
| | 103.0000 | L.F. | 20.0000 | 24.5000 | 22.50 % | 17.4000 | -13.00 % | 22.0000 | 10.00 % | |
| | | | 2,060.00 | 2,523.50 | 463.50 | 1,792.20 | -267.80 | 2,266.00 | 206.00 | |
| 51 | PRECAST SLOPED MOUNTABLE CURB | | | | | | | | | |
| | 600.0000 | L.F. | 12.0000 | 18.3500 | 52.92 % | 15.3000 | 27.50 % | 15.0000 | 25.00 % | |
| | | | 7,200.00 | 11,010.00 | 3,810.00 | 9,180.00 | 1,980.00 | 9,000.00 | 1,800.00 | |
| 52 | PRECAST DUAL FACED SLOPED MOUNTABLE CURB | | | | | | | | | |
| | 90.0000 | L.F. | 20.0000 | 22.0000 | 10.00 % | 18.4000 | -8.00 % | 18.0000 | -10.00 % | |
| | | | 1,800.00 | 1,980.00 | 180.00 | 1,656.00 | -144.00 | 1,620.00 | -180.00 | |
| 53 | BEAM GUARDRAIL TYPE 1 | | | | | | | | | |
| | 25.0000 | L.F. | 40.0000 | 45.0000 | 12.50 % | 47.0000 | 17.50 % | 45.0000 | 12.50 % | |
| | | | 1,000.00 | 1,125.00 | 125.00 | 1,175.00 | 175.00 | 1,125.00 | 125.00 | |
| 54 | RAISING EXISTING BEAM GUARDRAIL | | | | | | | | | |
| | 2441.0000 | L.F. | 5.0000 | 7.5000 | 50.00 % | 7.5000 | 50.00 % | 7.0000 | 40.00 % | |
| | | | 12,205.00 | 18,307.50 | 6,102.50 | 18,307.50 | 6,102.50 | 17,087.00 | 4,882.00 | |
| 55 | TRUCK-MOUNTED IMPACT ATTENUATOR | | | | | | | | | |
| | 1.0000 | EACH | 6,500.0000 | 610.0000 | -90.62 % | 11,000.0000 | 69.23 % | 2,000.0000 | -69.23 % | |
| | | | 6,500.00 | 610.00 | -5,890.00 | 11,000.00 | 4,500.00 | 2,000.00 | -4,500.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| TRAFFIC | | | | | | | | | | |
| 56 | OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR | | | | | | | | | |
| | 80.0000 | HR | 40.0000 | 91.0000 | 127.50 % | 54.0000 | 35.00 % | 42.0000 | 5.00 % | |
| | | | 3,200.00 | 7,280.00 | 4,080.00 | 4,320.00 | 1,120.00 | 3,360.00 | 160.00 | |
| 57 | REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR | | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 3,700.00 | 3,700.00 | | 3,700.00 | | 3,700.00 | | |
| 58 | FLEXIBLE GUIDE POST | | | | | | | | | |
| | 52.0000 | EACH | 27.0000 | 75.0000 | 177.78 % | 30.0000 | 11.11 % | 28.0000 | 3.70 % | |
| | | | 1,404.00 | 3,900.00 | 2,496.00 | 1,560.00 | 156.00 | 1,456.00 | 52.00 | |
| 59 | PAINT LINE | | | | | | | | | |
| | 14475.0000 | L.F. | 0.2000 | 0.2500 | 25.00 % | 0.2000 | 0.00 % | 0.2000 | 0.00 % | |
| | | | 2,895.00 | 3,618.75 | 723.75 | 2,895.00 | 0.00 | 2,895.00 | 0.00 | |
| 60 | PLASTIC LINE | | | | | | | | | |
| | 495.0000 | L.F. | 2.0000 | 1.2000 | -40.00 % | 1.0000 | -50.00 % | 1.0000 | -50.00 % | |
| | | | 990.00 | 594.00 | -396.00 | 495.00 | -495.00 | 495.00 | -495.00 | |
| 61 | PLASTIC WIDE LINE | | | | | | | | | |
| | 1501.0000 | L.F. | 2.5000 | 1.8500 | -26.00 % | 1.5000 | -40.00 % | 1.5000 | -40.00 % | |
| | | | 3,752.50 | 2,776.85 | -975.65 | 2,251.50 | -1,501.00 | 2,251.50 | -1,501.00 | |
| 62 | PLASTIC CROSSWALK LINE | | | | | | | | | |
| | 848.0000 | S.F. | 5.0000 | 6.1000 | 22.00 % | 5.1000 | 2.00 % | 5.0000 | 0.00 % | |
| | | | 4,240.00 | 5,172.80 | 932.80 | 4,324.80 | 84.80 | 4,240.00 | 0.00 | |
| 63 | PLASTIC STOP LINE | | | | | | | | | |
| | 182.0000 | L.F. | 5.0000 | 7.3500 | 47.00 % | 6.1500 | 23.00 % | 6.0000 | 20.00 % | |
| | | | 910.00 | 1,337.70 | 427.70 | 1,119.30 | 209.30 | 1,092.00 | 182.00 | |
| 64 | PLASTIC TRAFFIC ARROW | | | | | | | | | |
| | 24.0000 | EACH | 90.0000 | 85.6500 | -4.83 % | 72.0000 | -20.00 % | 70.0000 | -22.22 % | |
| | | | 2,160.00 | 2,055.60 | -104.40 | 1,728.00 | -432.00 | 1,680.00 | -480.00 | |
| 65 | PLASTIC DRAINAGE MARKING | | | | | | | | | |
| | 5.0000 | EACH | 20.0000 | 36.7000 | 83.50 % | 31.0000 | 55.00 % | 30.0000 | 50.00 % | |
| | | | 100.00 | 183.50 | 83.50 | 155.00 | 55.00 | 150.00 | 50.00 | |
| 66 | PLASTIC JUNCTION BOX MARKING | | | | | | | | | |
| | 28.0000 | EACH | 10.0000 | 36.7000 | 267.00 % | 31.0000 | 210.00 % | 30.0000 | 200.00 % | |
| | | | 280.00 | 1,027.60 | 747.60 | 868.00 | 588.00 | 840.00 | 560.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 PROJECT : 08C509
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 67 | RAISED PAVEMENT MARKER TYPE 1 | | | | | | | | | |
| | 4.2000 | HUND | 190.0000 | 245.0000 | 28.95 % | 205.0000 | 7.89 % | 200.0000 | 5.26 % | |
| | | | 798.00 | 1,029.00 | 231.00 | 861.00 | 63.00 | 840.00 | 42.00 | |
| 68 | RAISED PAVEMENT MARKER TYPE 2 | | | | | | | | | |
| | 4.6500 | HUND | 325.0000 | 400.0000 | 23.08 % | 330.0000 | 1.54 % | 325.0000 | 0.00 % | |
| | | | 1,511.25 | 1,860.00 | 348.75 | 1,534.50 | 23.25 | 1,511.25 | 0.00 | |
| 69 | TEMPORARY PAVEMENT MARKING | | | | | | | | | |
| | 5250.0000 | L.F. | 0.2000 | 0.2500 | 25.00 % | 0.2000 | 0.00 % | 0.2000 | 0.00 % | |
| | | | 1,050.00 | 1,312.50 | 262.50 | 1,050.00 | 0.00 | 1,050.00 | 0.00 | |
| 70 | PERMANENT SIGNING | | | | | | | | | |
| | | L.S. | | | 12.70 % | | 14.77 % | | 29.58 % | |
| | | | 54,020.00 | 60,880.00 | 6,860.00 | 62,000.00 | 7,980.00 | 70,000.00 | 15,980.00 | |
| 71 | TRAFFIC SIGNAL SYSTEM HALF URBAN SIGNAL | | | | | | | | | |
| | | L.S. | | | 26.53 % | | 30.88 % | | 25.19 % | |
| | | | 263,600.00 | 333,530.00 | 69,930.00 | 345,000.00 | 81,400.00 | 330,000.00 | 66,400.00 | |
| 72 | TEMPORARY SIGNAL SYSTEM | | | | | | | | | |
| | | L.S. | | | 87.76 % | | 92.03 % | | 99.28 % | |
| | | | 27,600.00 | 51,823.00 | 24,223.00 | 53,000.00 | 25,400.00 | 55,000.00 | 27,400.00 | |
| 73 | SEQUENTIAL ARROW SIGN | | | | | | | | | |
| | 2100.0000 | HR | 4.5000 | 1.2500 | -72.22 % | 3.3500 | -25.56 % | 1.0000 | -77.78 % | |
| | | | 9,450.00 | 2,625.00 | -6,825.00 | 7,035.00 | -2,415.00 | 2,100.00 | -7,350.00 | |
| 74 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 5.0000 | EACH | 4,000.0000 | 1,300.0000 | -67.50 % | 3,400.0000 | -15.00 % | 800.0000 | -80.00 % | |
| | | | 20,000.00 | 6,500.00 | -13,500.00 | 17,000.00 | -3,000.00 | 4,000.00 | -16,000.00 | |
| 75 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 1200.0000 | HR | 6.0000 | 2.5000 | -58.33 % | 2.2500 | -62.50 % | 1.0000 | -83.33 % | |
| | | | 7,200.00 | 3,000.00 | -4,200.00 | 2,700.00 | -4,500.00 | 1,200.00 | -6,000.00 | |
| 76 | OTHER TEMPORARY TRAFFIC CONTROL | | | | | | | | | |
| | | L.S. | | | -85.59 % | | -59.65 % | | -13.54 % | |
| | | | 20,820.00 | 3,000.00 | -17,820.00 | 8,400.00 | -12,420.00 | 18,000.00 | -2,820.00 | |
| 77 | FLAGGERS AND SPOTTERS | | | | | | | | | |
| | 630.0000 | HR | 50.0000 | 45.5000 | -9.00 % | 42.2500 | -15.50 % | 38.0000 | -24.00 % | |
| | | | 31,500.00 | 28,665.00 | -2,835.00 | 26,617.50 | -4,882.50 | 23,940.00 | -7,560.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ | | |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|-----------------|--|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | |
| TRAFFIC | | | | | | | | | | | |
| 78 | OTHER TRAFFIC CONTROL LABOR | | | | | | | | | | |
| | 480.0000 | HR | 50.0000 | 55.0000 | 10.00 % | 42.2500 | -15.50 % | 38.0000 | -24.00 % | | |
| | | | 24,000.00 | 26,400.00 | 2,400.00 | 20,280.00 | -3,720.00 | 18,240.00 | -5,760.00 | | |
| 79 | TRAFFIC CONTROL SUPERVISOR | | | | | | | | | | |
| | | L.S. | | | -61.11 % | | -5.56 % | | 205.56 % | | |
| | | | 18,000.00 | 7,000.00 | -11,000.00 | 17,000.00 | -1,000.00 | 55,000.00 | 37,000.00 | | |
| 80 | CONSTRUCTION SIGNS CLASS A | | | | | | | | | | |
| | 828.0000 | S.F. | 16.0000 | 20.6000 | 28.75 % | 16.5000 | 3.13 % | 12.0000 | -25.00 % | | |
| | | | 13,248.00 | 17,056.80 | 3,808.80 | 13,662.00 | 414.00 | 9,936.00 | -3,312.00 | | |
| OTHER ITEMS | | | | | | | | | | | |
| 81 | TYPE B PROGRESS SCHEDULE | | | | | | | | | | |
| | | L.S. | | | 0.00 % | | 0.00 % | | 0.00 % | | |
| | | | 5,000.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 | | |
| 82 | STRUCTURE EXCAVATION CLASS B INCL. HAUL | | | | | | | | | | |
| | 414.0000 | C.Y. | 15.0000 | 14.5000 | -3.33 % | 3.2500 | -78.33 % | 20.0000 | 33.33 % | | |
| | | | 6,210.00 | 6,003.00 | -207.00 | 1,345.50 | -4,864.50 | 8,280.00 | 2,070.00 | | |
| 83 | SHORING OR EXTRA EXCAVATION CLASS B | | | | | | | | | | |
| | 2472.0000 | S.F. | 3.0000 | 0.7500 | -75.00 % | 1.1500 | -61.67 % | 1.0000 | -66.67 % | | |
| | | | 7,416.00 | 1,854.00 | -5,562.00 | 2,842.80 | -4,573.20 | 2,472.00 | -4,944.00 | | |
| 84 | CURE BOX | | | | | | | | | | |
| | | L.S. | | | -93.75 % | | -70.00 % | | -60.00 % | | |
| | | | 2,000.00 | 125.00 | -1,875.00 | 600.00 | -1,400.00 | 800.00 | -1,200.00 | | |
| 85 | WATER | | | | | | | | | | |
| | 420.0000 | MGAL | 55.0000 | 30.0000 | -45.45 % | 15.0000 | -72.73 % | 25.0000 | -54.55 % | | |
| | | | 23,100.00 | 12,600.00 | -10,500.00 | 6,300.00 | -16,800.00 | 10,500.00 | -12,600.00 | | |
| 86 | ROADWAY SURVEYING | | | | | | | | | | |
| | | L.S. | | | 34.58 % | | 13.33 % | | 83.33 % | | |
| | | | 30,000.00 | 40,375.00 | 10,375.00 | 34,000.00 | 4,000.00 | 55,000.00 | 25,000.00 | | |
| 87 | CEMENT CONC. SIDEWALK | | | | | | | | | | |
| | 36.0000 | S.Y. | 40.0000 | 66.0000 | 65.00 % | 46.0000 | 15.00 % | 50.0000 | 25.00 % | | |
| | | | 1,440.00 | 2,376.00 | 936.00 | 1,656.00 | 216.00 | 1,800.00 | 360.00 | | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| OTHER ITEMS | | | | | | | | | | |
| 88 | CEMENT CONC. SIDEWALK RAMP TYPE 1 | | | | | | | | | |
| | 2.0000 EACH | | 2,000.0000 | 1,700.0000 | -15.00 % | 700.0000 | -65.00 % | 1,200.0000 | -40.00 % | |
| | | | 4,000.00 | 3,400.00 | -600.00 | 1,400.00 | -2,600.00 | 2,400.00 | -1,600.00 | |
| 89 | CEMENT CONC. SIDEWALK RAMP TYPE 2 | | | | | | | | | |
| | 3.0000 EACH | | 1,500.0000 | 1,960.0000 | 30.67 % | 880.0000 | -41.33 % | 1,200.0000 | -20.00 % | |
| | | | 4,500.00 | 5,880.00 | 1,380.00 | 2,640.00 | -1,860.00 | 3,600.00 | -900.00 | |
| 90 | RAMP DETECTABLE WARNING RETROFIT | | | | | | | | | |
| | 64.0000 S.F. | | 50.0000 | 85.6500 | 71.30 % | 47.0000 | -6.00 % | 62.0000 | 24.00 % | |
| | | | 3,200.00 | 5,481.60 | 2,281.60 | 3,008.00 | -192.00 | 3,968.00 | 768.00 | |
| 91 | MANHOLE 54 IN. DIAM. TYPE 1 | | | | | | | | | |
| | 2.0000 EACH | | 3,000.0000 | 3,800.0000 | 26.67 % | 5,500.0000 | 83.33 % | 3,600.0000 | 20.00 % | |
| | | | 6,000.00 | 7,600.00 | 1,600.00 | 11,000.00 | 5,000.00 | 7,200.00 | 1,200.00 | |
| 92 | ROADSIDE CLEANUP | | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 20,000.00 | 20,000.00 | | 20,000.00 | | 20,000.00 | | |
| 93 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | | 5.00 | | 5.00 | | |
| 94 | SPCC PLAN | | | | | | | | | |
| | L.S. | | | | -78.00 % | | -31.43 % | | -71.43 % | |
| | | | 1,750.00 | 385.00 | -1,365.00 | 1,200.00 | -550.00 | 500.00 | -1,250.00 | |
| 95 | MINOR CHANGE | | | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | -7.00 | -7.00 | | -7.00 | | -7.00 | | |
| 96 | CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION | | | | | | | | | |
| | 9.0000 S.Y. | | 2.5000 | 15.9000 | 536.00 % | 4.0000 | 60.00 % | 4.0000 | 60.00 % | |
| | | | 22.50 | 143.10 | 120.60 | 36.00 | 13.50 | 36.00 | 13.50 | |
| CONTRACT TOTAL | | | \$2,143,985.25 | \$2,191,620.35 | 2.22 % | \$2,219,975.00 | 3.54 % | \$2,231,781.75 | 4.10 % | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/08/2008

*** BID CHECK REPORT ***

TIME: 17:05

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
 6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
 KENT WA 98032-2961 SUITE 101
 TUKWILA WA 981382050 BELLEVUE WA 980073962 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 2ND BIDDER | | 3RD BIDDER | |
|------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| BASE TOTAL | | | \$2,143,985.25 | 2.22% | \$2,219,975.00 | 3.54% | \$2,231,781.75 | 4.10% |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 PROJECT : 08C509
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 64.29 % | | | 64.29 % | | 31.41 % |
| | | | 140,000.00 | 230,000.00 | 90,000.00 | 230,000.00 | 90,000.00 | 183,973.50 | 43,973.50 | |
| 2 | CLEARING AND GRUBBING | | | | | | | | | |
| | 3.1000 | ACRE | 6,000.0000 | 10,000.0000 | 66.67 % | 9,500.0000 | 58.33 % | 6,265.0000 | 4.42 % | |
| | | | 18,600.00 | 31,000.00 | 12,400.00 | 29,450.00 | 10,850.00 | 19,421.50 | 821.50 | |
| 3 | REMOVING CONC. INLET | | | | | | | | | |
| | 2.0000 | EACH | 500.0000 | 300.0000 | -40.00 % | 350.0000 | -30.00 % | 74.8000 | -85.04 % | |
| | | | 1,000.00 | 600.00 | -400.00 | 700.00 | -300.00 | 149.60 | -850.40 | |
| 4 | REMOVING BITUMINOUS PAVEMENT | | | | | | | | | |
| | 913.0000 | S.Y. | 12.0000 | 10.0000 | -16.67 % | 12.0000 | 0.00 % | 8.9000 | -25.83 % | |
| | | | 10,956.00 | 9,130.00 | -1,826.00 | 10,956.00 | 0.00 | 8,125.70 | -2,830.30 | |
| 5 | REMOVING CEMENT CONC. SIDEWALK | | | | | | | | | |
| | 44.0000 | S.Y. | 50.0000 | 20.0000 | -60.00 % | 18.0000 | -64.00 % | 6.0000 | -88.00 % | |
| | | | 2,200.00 | 880.00 | -1,320.00 | 792.00 | -1,408.00 | 264.00 | -1,936.00 | |
| 6 | REMOVING CEMENT CONC. CURB AND GUTTER | | | | | | | | | |
| | 204.0000 | L.F. | 7.0000 | 7.0000 | 0.00 % | 9.0000 | 28.57 % | 6.5000 | -7.14 % | |
| | | | 1,428.00 | 1,428.00 | 0.00 | 1,836.00 | 408.00 | 1,326.00 | -102.00 | |
| 7 | REMOVING TRAFFIC ISLAND | | | | | | | | | |
| | 411.0000 | S.Y. | 10.0000 | 15.0000 | 50.00 % | 9.0000 | -10.00 % | 6.0000 | -40.00 % | |
| | | | 4,110.00 | 6,165.00 | 2,055.00 | 3,699.00 | -411.00 | 2,466.00 | -1,644.00 | |
| 8 | REMOVING TRAFFIC CURB | | | | | | | | | |
| | 627.0000 | L.F. | 7.0000 | 5.0000 | -28.57 % | 8.0000 | 14.29 % | 2.7500 | -60.71 % | |
| | | | 4,389.00 | 3,135.00 | -1,254.00 | 5,016.00 | 627.00 | 1,724.25 | -2,664.75 | |
| 9 | REMOVING GUARDRAIL | | | | | | | | | |
| | 25.0000 | L.F. | 5.0000 | 11.0000 | 120.00 % | 7.0000 | 40.00 % | 7.7500 | 55.00 % | |
| | | | 125.00 | 275.00 | 150.00 | 175.00 | 50.00 | 193.75 | 68.75 | |
| 10 | REMOVING MISCELLANEOUS TRAFFIC ITEM | | | | | | | | | |
| | | L.S. | | | 47.06 % | | 47.06 % | | -99.14 % | |
| | | | 3,400.00 | 5,000.00 | 1,600.00 | 5,000.00 | 1,600.00 | 29.40 | -3,370.60 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | | 6TH BIDDER | |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| PREPARATION | | | | | | | | | | |
| 11 | REMOVING CHAIN LINK FENCE | | | | | | | | | |
| | 360.0000 | L.F. | 5.0000 | -40.00 % | 3.0000 | -25.00 % | 3.7500 | -25.00 % | 5.8000 | 16.00 % |
| | | | 1,800.00 | -720.00 | 1,080.00 | -450.00 | 1,350.00 | -450.00 | 2,088.00 | 288.00 |
| GRADING | | | | | | | | | | |
| 12 | ROADWAY EXCAVATION INCL. HAUL | | | | | | | | | |
| | 4180.0000 | C.Y. | 11.0000 | -9.09 % | 10.0000 | 81.82 % | 20.0000 | 81.82 % | 19.0000 | 72.73 % |
| | | | 45,980.00 | -4,180.00 | 41,800.00 | 37,620.00 | 83,600.00 | 37,620.00 | 79,420.00 | 33,440.00 |
| 13 | ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND | | | | | | | | | |
| | 220.0000 | C.Y. | 12.0000 | 108.33 % | 25.0000 | 150.00 % | 30.0000 | 150.00 % | 16.3000 | 35.83 % |
| | | | 2,640.00 | 2,860.00 | 5,500.00 | 3,960.00 | 6,600.00 | 3,960.00 | 3,586.00 | 946.00 |
| 14 | SELECT BORROW INCL. HAUL | | | | | | | | | |
| | 23000.0000 | TON | 12.7500 | -13.73 % | 11.0000 | -5.88 % | 12.0000 | -5.88 % | 10.0000 | -21.57 % |
| | | | 293,250.00 | -40,250.00 | 253,000.00 | -17,250.00 | 276,000.00 | -17,250.00 | 230,000.00 | -63,250.00 |
| 15 | EMBANKMENT COMPACTION | | | | | | | | | |
| | 9530.0000 | C.Y. | 3.0000 | -66.67 % | 1.0000 | -16.67 % | 2.5000 | -16.67 % | 4.6000 | 53.33 % |
| | | | 28,590.00 | -19,060.00 | 9,530.00 | -4,765.00 | 23,825.00 | -4,765.00 | 43,838.00 | 15,248.00 |
| DRAINAGE | | | | | | | | | | |
| 16 | GRATE INLET TYPE 2 | | | | | | | | | |
| | 3.0000 | EACH | 1,600.0000 | 56.25 % | 2,500.0000 | 37.50 % | 2,200.0000 | 37.50 % | 754.0000 | -52.88 % |
| | | | 4,800.00 | 2,700.00 | 7,500.00 | 1,800.00 | 6,600.00 | 1,800.00 | 2,262.00 | -2,538.00 |
| 17 | FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 | | | | | | | | | |
| | 1.0000 | EACH | 1,000.0000 | -50.00 % | 500.0000 | -45.00 % | 550.0000 | -45.00 % | 281.0000 | -71.90 % |
| | | | 1,000.00 | -500.00 | 500.00 | -450.00 | 550.00 | -450.00 | 281.00 | -719.00 |
| 18 | QUARRY SPALLS | | | | | | | | | |
| | 3.0000 | C.Y. | 300.0000 | -33.33 % | 200.0000 | -66.67 % | 100.0000 | -66.67 % | 65.0000 | -78.33 % |
| | | | 900.00 | -300.00 | 600.00 | -600.00 | 300.00 | -600.00 | 195.00 | -705.00 |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | | 6TH BIDDER | |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|-----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| DRAINAGE | | | | | | | | | | |
| 19 | SCHEDULE A CULV. PIPE 18 IN. DIAM. | | | | | | | | | |
| | 100.0000 | L.F. | 75.0000 | -60.00 % | 30.0000 | -46.67 % | 40.0000 | -42.67 % | 43.0000 | -42.67 % |
| | | | 7,500.00 | -4,500.00 | 3,000.00 | -3,500.00 | 4,000.00 | -3,500.00 | 4,300.00 | -3,200.00 |
| STORM SEWER | | | | | | | | | | |
| 20 | TESTING STORM SEWER PIPE | | | | | | | | | |
| | 271.0000 | L.F. | 5.0000 | 0.00 % | 5.0000 | -40.00 % | 3.0000 | 134.00 % | 11.7000 | 134.00 % |
| | | | 1,355.00 | 0.00 | 1,355.00 | -542.00 | 813.00 | 1,815.70 | 3,170.70 | 1,815.70 |
| 21 | CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. | | | | | | | | | |
| | 25.0000 | L.F. | 110.0000 | -27.27 % | 80.0000 | 127.27 % | 250.0000 | -14.27 % | 94.3000 | -14.27 % |
| | | | 2,750.00 | -750.00 | 2,000.00 | 3,500.00 | 6,250.00 | 2,357.50 | 2,357.50 | -392.50 |
| 22 | SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. | | | | | | | | | |
| | 50.0000 | L.F. | 50.0000 | -60.00 % | 20.0000 | -44.00 % | 28.0000 | -34.40 % | 32.8000 | -34.40 % |
| | | | 2,500.00 | -1,500.00 | 1,000.00 | -1,100.00 | 1,400.00 | 1,640.00 | 1,640.00 | -860.00 |
| 23 | SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. | | | | | | | | | |
| | 196.0000 | L.F. | 100.0000 | -75.00 % | 25.0000 | -55.00 % | 45.0000 | -46.20 % | 53.8000 | -46.20 % |
| | | | 19,600.00 | -14,700.00 | 4,900.00 | -10,780.00 | 8,820.00 | 10,544.80 | 10,544.80 | -9,055.20 |
| SURFACING | | | | | | | | | | |
| 24 | CRUSHED SURFACING BASE COURSE | | | | | | | | | |
| | 4420.0000 | TON | 20.0000 | 15.00 % | 23.0000 | 0.00 % | 20.0000 | -5.00 % | 19.0000 | -5.00 % |
| | | | 88,400.00 | 13,260.00 | 101,660.00 | 0.00 | 88,400.00 | 83,980.00 | 83,980.00 | -4,420.00 |
| 25 | SHOULDER FINISHING WITH COMPOST | | | | | | | | | |
| | 1080.0000 | L.F. | 2.0000 | 150.00 % | 5.0000 | 150.00 % | 5.0000 | 282.50 % | 7.6500 | 282.50 % |
| | | | 2,160.00 | 3,240.00 | 5,400.00 | 3,240.00 | 5,400.00 | 8,262.00 | 8,262.00 | 6,102.00 |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | | 6TH BIDDER | |
|-----------------|---|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| LIQUID ASPHALT | | | | | | | | | | |
| 26 | ANTI-STRIPPING ADDITIVE | EST. | 7,890.00 | 0.00 % | 7,890.00 | 0.00 % | 7,890.00 | 0.00 % | 7,890.00 | 0.00 % |
| HOT MIX ASPHALT | | | | | | | | | | |
| 27 | PLANING BITUMINOUS PAVEMENT | S.Y. | 16,780.00 | -6,712.00 | 11,746.00 | -5,034.00 | 8,473.90 | -8,306.10 | 5.0500 | -49.50 % |
| | 1678.0000 | | 10.0000 | 6.0000 | 7.0000 | -30.00 % | 5.0500 | -49.50 % | | |
| 28 | HMA FOR PRELEVELING CL. 3/8 IN. PG 70-22 | TON | 115,200.00 | 17,280.00 | 122,400.00 | 7,200.00 | 148,320.00 | 33,120.00 | 103.0000 | 28.75 % |
| | 1440.0000 | | 80.0000 | 92.0000 | 85.0000 | 6.25 % | 103.0000 | 28.75 % | | |
| 29 | HMA CL. 1/2 IN. PG 70-22 | TON | 465,500.00 | 53,200.00 | 565,250.00 | 99,750.00 | 581,875.00 | 116,375.00 | 87.5000 | 25.00 % |
| | 6650.0000 | | 70.0000 | 78.0000 | 85.0000 | 21.43 % | 87.5000 | 25.00 % | | |
| 30 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | CALC | 12,369.00 | 0.00 % | 12,369.00 | 0.00 % | 12,369.00 | 0.00 % | | |
| 31 | COMPACTION PRICE ADJUSTMENT | CALC | 4,720.00 | 0.00 % | 4,720.00 | 0.00 % | 4,720.00 | 0.00 % | | |
| 32 | COMMERCIAL HMA | TON | 12,995.00 | 3,955.00 | 14,125.00 | 1,130.00 | 17,119.50 | 4,124.50 | 151.5000 | 31.74 % |
| | 113.0000 | | 115.0000 | 150.0000 | 125.0000 | 8.70 % | 151.5000 | 31.74 % | | |
| 33 | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT | CALC | -4.00 | 0.00 % | -4.00 | 0.00 % | -4.00 | 0.00 % | | |
| 34 | CYCLIC DENSITY PRICE ADJUSTMENT | CALC | -4.00 | 0.00 % | -4.00 | 0.00 % | -4.00 | 0.00 % | | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|------------------------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 35 | ESC LEAD | | | | | | | | | |
| | 50.0000 | DAY | 200.0000 | 100.0000 | -50.00 % | 25.0000 | -87.50 % | 45.0000 | -77.50 % | |
| | | | 10,000.00 | 5,000.00 | -5,000.00 | 1,250.00 | -8,750.00 | 2,250.00 | -7,750.00 | |
| 36 | TEMPORARY EROSION CONTROL BLANKET | | | | | | | | | |
| | 3270.0000 | S.Y. | 2.0000 | 2.5000 | 25.00 % | 2.5000 | 25.00 % | 2.5000 | 25.00 % | |
| | | | 6,540.00 | 8,175.00 | 1,635.00 | 8,175.00 | 1,635.00 | 8,175.00 | 1,635.00 | |
| 37 | CHECK DAM | | | | | | | | | |
| | 258.0000 | L.F. | 10.0000 | 12.0000 | 20.00 % | 12.0000 | 20.00 % | 13.5000 | 35.00 % | |
| | | | 2,580.00 | 3,096.00 | 516.00 | 3,096.00 | 516.00 | 3,483.00 | 903.00 | |
| 38 | STABILIZED CONSTRUCTION ENTRANCE | | | | | | | | | |
| | 750.0000 | S.Y. | 12.0000 | 22.0000 | 83.33 % | 14.0000 | 16.67 % | 8.5000 | -29.17 % | |
| | | | 9,000.00 | 16,500.00 | 7,500.00 | 10,500.00 | 1,500.00 | 6,375.00 | -2,625.00 | |
| 39 | STREET CLEANING | | | | | | | | | |
| | 80.0000 | HR | 120.0000 | 160.0000 | 33.33 % | 150.0000 | 25.00 % | 123.4000 | 2.83 % | |
| | | | 9,600.00 | 12,800.00 | 3,200.00 | 12,000.00 | 2,400.00 | 9,872.00 | 272.00 | |
| 40 | INLET PROTECTION | | | | | | | | | |
| | 8.0000 | EACH | 75.0000 | 100.0000 | 33.33 % | 80.0000 | 6.67 % | 54.3000 | -27.60 % | |
| | | | 600.00 | 800.00 | 200.00 | 640.00 | 40.00 | 434.40 | -165.60 | |
| 41 | SILT FENCE | | | | | | | | | |
| | 560.0000 | L.F. | 6.0000 | 5.0000 | -16.67 % | 4.5000 | -25.00 % | 3.6500 | -39.17 % | |
| | | | 3,360.00 | 2,800.00 | -560.00 | 2,520.00 | -840.00 | 2,044.00 | -1,316.00 | |
| 42 | COMPOST BERM | | | | | | | | | |
| | 2450.0000 | L.F. | 6.0000 | 4.0000 | -33.33 % | 4.0000 | -33.33 % | 1.1000 | -81.67 % | |
| | | | 14,700.00 | 9,800.00 | -4,900.00 | 9,800.00 | -4,900.00 | 2,695.00 | -12,005.00 | |
| 43 | EROSION/WATER POLLUTION CONTROL EST. | | | | | | | | | |
| | | | 28,000.00 | 28,000.00 | 0.00 % | 28,000.00 | 0.00 % | 28,000.00 | 0.00 % | |
| 44 | SOIL BINDER OR TACKING AGENT | | | | | | | | | |
| | 10.0000 | ACRE | 300.0000 | 400.0000 | 33.33 % | 425.0000 | 41.67 % | 589.0000 | 96.33 % | |
| | | | 3,000.00 | 4,000.00 | 1,000.00 | 4,250.00 | 1,250.00 | 5,890.00 | 2,890.00 | |
| 45 | SEEDING, FERTILIZING, AND MULCHING | | | | | | | | | |
| | 1.7500 | ACRE | 2,500.0000 | 1,300.0000 | -48.00 % | 1,400.0000 | -44.00 % | 1,610.0000 | -35.60 % | |
| | | | 4,375.00 | 2,275.00 | -2,100.00 | 2,450.00 | -1,925.00 | 2,817.50 | -1,557.50 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 4TH BIDDER | | % DIFF./ AMT.DIFF. | 5TH BIDDER | | % DIFF./ AMT.DIFF. | 6TH BIDDER | |
|------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| EROSION CONTROL AND PLANTING | | | | | | | | | | | | | |
| 46 | FINE COMPOST | | | | | | | | | | | | |
| | 183.0000 | C.Y. | 25.0000 | 35.0000 | 40.00 % | 35.0000 | 40.00 % | 51.6000 | 106.40 % | | | | |
| | | | 4,575.00 | 6,405.00 | 1,830.00 | 6,405.00 | 1,830.00 | 9,442.80 | 4,867.80 | | | | |
| 47 | HIGH VISIBILITY FENCE | | | | | | | | | | | | |
| | 300.0000 | L.F. | 3.0000 | 4.0000 | 33.33 % | 2.2500 | -25.00 % | 1.7000 | -43.33 % | | | | |
| | | | 900.00 | 1,200.00 | 300.00 | 675.00 | -225.00 | 510.00 | -390.00 | | | | |
| 48 | COMPOST AMENDED VEGETATIVE FILTER STRIP | | | | | | | | | | | | |
| | 3224.0000 | S.Y. | 14.0000 | 16.0000 | 14.29 % | 25.0000 | 78.57 % | 33.6500 | 140.36 % | | | | |
| | | | 45,136.00 | 51,584.00 | 6,448.00 | 80,600.00 | 35,464.00 | 108,487.60 | 63,351.60 | | | | |
| TRAFFIC | | | | | | | | | | | | | |
| 49 | CEMENT CONC. TRAFFIC CURB AND GUTTER | | | | | | | | | | | | |
| | 497.0000 | L.F. | 30.0000 | 25.0000 | -16.67 % | 40.0000 | 33.33 % | 25.9000 | -13.67 % | | | | |
| | | | 14,910.00 | 12,425.00 | -2,485.00 | 19,880.00 | 4,970.00 | 12,872.30 | -2,037.70 | | | | |
| 50 | CEMENT CONC. PEDESTRIAN CURB | | | | | | | | | | | | |
| | 103.0000 | L.F. | 20.0000 | 18.0000 | -10.00 % | 26.0000 | 30.00 % | 23.6000 | 18.00 % | | | | |
| | | | 2,060.00 | 1,854.00 | -206.00 | 2,678.00 | 618.00 | 2,430.80 | 370.80 | | | | |
| 51 | PRECAST SLOPED MOUNTABLE CURB | | | | | | | | | | | | |
| | 600.0000 | L.F. | 12.0000 | 15.0000 | 25.00 % | 16.0000 | 33.33 % | 19.6000 | 63.33 % | | | | |
| | | | 7,200.00 | 9,000.00 | 1,800.00 | 9,600.00 | 2,400.00 | 11,760.00 | 4,560.00 | | | | |
| 52 | PRECAST DUAL FACED SLOPED MOUNTABLE CURB | | | | | | | | | | | | |
| | 90.0000 | L.F. | 20.0000 | 18.0000 | -10.00 % | 20.0000 | 0.00 % | 15.1500 | -24.25 % | | | | |
| | | | 1,800.00 | 1,620.00 | -180.00 | 1,800.00 | 0.00 | 1,363.50 | -436.50 | | | | |
| 53 | BEAM GUARDRAIL TYPE 1 | | | | | | | | | | | | |
| | 25.0000 | L.F. | 40.0000 | 30.0000 | -25.00 % | 50.0000 | 25.00 % | 51.0000 | 27.50 % | | | | |
| | | | 1,000.00 | 750.00 | -250.00 | 1,250.00 | 250.00 | 1,275.00 | 275.00 | | | | |
| 54 | RAISING EXISTING BEAM GUARDRAIL | | | | | | | | | | | | |
| | 2441.0000 | L.F. | 5.0000 | 7.0000 | 40.00 % | 8.0000 | 60.00 % | 8.3000 | 66.00 % | | | | |
| | | | 12,205.00 | 17,087.00 | 4,882.00 | 19,528.00 | 7,323.00 | 20,260.30 | 8,055.30 | | | | |
| 55 | TRUCK-MOUNTED IMPACT ATTENUATOR | | | | | | | | | | | | |
| | 1.0000 | EACH | 6,500.0000 | 5,000.0000 | -23.08 % | 6,000.0000 | -7.69 % | 10,692.0000 | 64.49 % | | | | |
| | | | 6,500.00 | 5,000.00 | -1,500.00 | 6,000.00 | -500.00 | 10,692.00 | 4,192.00 | | | | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 PROJECT : 08C509
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|----------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 56 | OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR | HR | 40.0000 | 60.0000 | 50.00 % | 50.0000 | 25.00 % | 84.0000 | 110.00 % | |
| | 80.0000 | | 3,200.00 | 4,800.00 | 1,600.00 | 4,000.00 | 800.00 | 6,720.00 | 3,520.00 | |
| 57 | REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 3,700.00 | 3,700.00 | | 3,700.00 | | 3,700.00 | | |
| 58 | FLEXIBLE GUIDE POST | EACH | 27.0000 | 55.0000 | 103.70 % | 30.0000 | 11.11 % | 31.0000 | 14.81 % | |
| | 52.0000 | | 1,404.00 | 2,860.00 | 1,456.00 | 1,560.00 | 156.00 | 1,612.00 | 208.00 | |
| 59 | PAINT LINE | L.F. | 0.2000 | 0.2000 | 0.00 % | 0.2000 | 0.00 % | 0.3000 | 50.00 % | |
| | 14475.0000 | | 2,895.00 | 2,895.00 | 0.00 | 2,895.00 | 0.00 | 4,342.50 | 1,447.50 | |
| 60 | PLASTIC LINE | L.F. | 2.0000 | 1.0000 | -50.00 % | 1.0000 | -50.00 % | 1.7000 | -15.00 % | |
| | 495.0000 | | 990.00 | 495.00 | -495.00 | 495.00 | -495.00 | 841.50 | -148.50 | |
| 61 | PLASTIC WIDE LINE | L.F. | 2.5000 | 1.5000 | -40.00 % | 1.5000 | -40.00 % | 2.2500 | -10.00 % | |
| | 1501.0000 | | 3,752.50 | 2,251.50 | -1,501.00 | 2,251.50 | -1,501.00 | 3,377.25 | -375.25 | |
| 62 | PLASTIC CROSSWALK LINE | S.F. | 5.0000 | 5.0000 | 0.00 % | 5.5000 | 10.00 % | 5.6000 | 12.00 % | |
| | 848.0000 | | 4,240.00 | 4,240.00 | 0.00 | 4,664.00 | 424.00 | 4,748.80 | 508.80 | |
| 63 | PLASTIC STOP LINE | L.F. | 5.0000 | 6.0000 | 20.00 % | 6.5000 | 30.00 % | 11.2000 | 124.00 % | |
| | 182.0000 | | 910.00 | 1,092.00 | 182.00 | 1,183.00 | 273.00 | 2,038.40 | 1,128.40 | |
| 64 | PLASTIC TRAFFIC ARROW | EACH | 90.0000 | 70.0000 | -22.22 % | 75.0000 | -16.67 % | 151.0000 | 67.78 % | |
| | 24.0000 | | 2,160.00 | 1,680.00 | -480.00 | 1,800.00 | -360.00 | 3,624.00 | 1,464.00 | |
| 65 | PLASTIC DRAINAGE MARKING | EACH | 20.0000 | 30.0000 | 50.00 % | 34.0000 | 70.00 % | 28.0000 | 40.00 % | |
| | 5.0000 | | 100.00 | 150.00 | 50.00 | 170.00 | 70.00 | 140.00 | 40.00 | |
| 66 | PLASTIC JUNCTION BOX MARKING | EACH | 10.0000 | 30.0000 | 200.00 % | 34.0000 | 240.00 % | 28.0000 | 180.00 % | |
| | 28.0000 | | 280.00 | 840.00 | 560.00 | 952.00 | 672.00 | 784.00 | 504.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 67 | RAISED PAVEMENT MARKER TYPE 1 | | | | | | | | | |
| | 4.2000 | HUND | 190.0000 | 200.0000 | 5.26 % | 225.0000 | 18.42 % | 252.5000 | 32.89 % | |
| | | | 798.00 | 840.00 | 42.00 | 945.00 | 147.00 | 1,060.50 | 262.50 | |
| 68 | RAISED PAVEMENT MARKER TYPE 2 | | | | | | | | | |
| | 4.6500 | HUND | 325.0000 | 325.0000 | 0.00 % | 350.0000 | 7.69 % | 421.0000 | 29.54 % | |
| | | | 1,511.25 | 1,511.25 | 0.00 | 1,627.50 | 116.25 | 1,957.65 | 446.40 | |
| 69 | TEMPORARY PAVEMENT MARKING | | | | | | | | | |
| | 5250.0000 | L.F. | 0.2000 | 0.3000 | 50.00 % | 0.2000 | 0.00 % | 0.3000 | 50.00 % | |
| | | | 1,050.00 | 1,575.00 | 525.00 | 1,050.00 | 0.00 | 1,575.00 | 525.00 | |
| 70 | PERMANENT SIGNING | | | | | | | | | |
| | | L.S. | | | 14.77 % | | 20.33 % | | 26.51 % | |
| | | | 54,020.00 | 62,000.00 | 7,980.00 | 65,000.00 | 10,980.00 | 68,340.00 | 14,320.00 | |
| 71 | TRAFFIC SIGNAL SYSTEM HALF URBAN SIGNAL | | | | | | | | | |
| | | L.S. | | | 26.71 % | | 42.26 % | | 42.03 % | |
| | | | 263,600.00 | 334,000.00 | 70,400.00 | 375,000.00 | 111,400.00 | 374,400.00 | 110,800.00 | |
| 72 | TEMPORARY SIGNAL SYSTEM | | | | | | | | | |
| | | L.S. | | | 88.41 % | | 117.39 % | | 110.76 % | |
| | | | 27,600.00 | 52,000.00 | 24,400.00 | 60,000.00 | 32,400.00 | 58,170.00 | 30,570.00 | |
| 73 | SEQUENTIAL ARROW SIGN | | | | | | | | | |
| | 2100.0000 | HR | 4.5000 | 3.0000 | -33.33 % | 2.7500 | -38.89 % | 10.0500 | 123.33 % | |
| | | | 9,450.00 | 6,300.00 | -3,150.00 | 5,775.00 | -3,675.00 | 21,105.00 | 11,655.00 | |
| 74 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 5.0000 | EACH | 4,000.0000 | 6,000.0000 | 50.00 % | 1,800.0000 | -55.00 % | 2,320.0000 | -42.00 % | |
| | | | 20,000.00 | 30,000.00 | 10,000.00 | 9,000.00 | -11,000.00 | 11,600.00 | -8,400.00 | |
| 75 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 1200.0000 | HR | 6.0000 | 2.0000 | -66.67 % | 1.2500 | -79.17 % | 6.0000 | 0.00 % | |
| | | | 7,200.00 | 2,400.00 | -4,800.00 | 1,500.00 | -5,700.00 | 7,200.00 | 0.00 | |
| 76 | OTHER TEMPORARY TRAFFIC CONTROL | | | | | | | | | |
| | | L.S. | | | -27.95 % | | -78.39 % | | 40.18 % | |
| | | | 20,820.00 | 15,000.00 | -5,820.00 | 4,500.00 | -16,320.00 | 29,185.00 | 8,365.00 | |
| 77 | FLAGGERS AND SPOTTERS | | | | | | | | | |
| | 630.0000 | HR | 50.0000 | 46.0000 | -8.00 % | 45.0000 | -10.00 % | 49.0000 | -2.00 % | |
| | | | 31,500.00 | 28,980.00 | -2,520.00 | 28,350.00 | -3,150.00 | 30,870.00 | -630.00 | |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | |
| TRAFFIC | | | | | | | | | |
| 78 | OTHER TRAFFIC CONTROL LABOR | | | | | | | | |
| | 480.0000 | HR | 50.0000 | 48.0000 | -4.00 % | 45.0000 | -10.00 % | 49.0000 | -2.00 % |
| | | | 24,000.00 | 23,040.00 | -960.00 | 21,600.00 | -2,400.00 | 23,520.00 | -480.00 |
| 79 | TRAFFIC CONTROL SUPERVISOR | | | | | | | | |
| | | L.S. | | | 94.44 % | | -50.00 % | | -83.08 % |
| | | | 18,000.00 | 35,000.00 | 17,000.00 | 9,000.00 | -9,000.00 | 3,045.00 | -14,955.00 |
| 80 | CONSTRUCTION SIGNS CLASS A | | | | | | | | |
| | 828.0000 | S.F. | 16.0000 | 20.0000 | 25.00 % | 17.0000 | 6.25 % | 8.1500 | -49.06 % |
| | | | 13,248.00 | 16,560.00 | 3,312.00 | 14,076.00 | 828.00 | 6,748.20 | -6,499.80 |
| OTHER ITEMS | | | | | | | | | |
| 81 | TYPE B PROGRESS SCHEDULE | | | | | | | | |
| | | L.S. | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 5,000.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 | 5,000.00 | 0.00 |
| 82 | STRUCTURE EXCAVATION CLASS B INCL. HAUL | | | | | | | | |
| | 414.0000 | C.Y. | 15.0000 | 10.0000 | -33.33 % | 7.7500 | -48.33 % | 25.0000 | 66.67 % |
| | | | 6,210.00 | 4,140.00 | -2,070.00 | 3,208.50 | -3,001.50 | 10,350.00 | 4,140.00 |
| 83 | SHORING OR EXTRA EXCAVATION CLASS B | | | | | | | | |
| | 2472.0000 | S.F. | 3.0000 | 1.0000 | -66.67 % | 0.1000 | -96.67 % | 5.0000 | 66.67 % |
| | | | 7,416.00 | 2,472.00 | -4,944.00 | 247.20 | -7,168.80 | 12,360.00 | 4,944.00 |
| 84 | CURE BOX | | | | | | | | |
| | | L.S. | | | -75.00 % | | -86.25 % | | -47.40 % |
| | | | 2,000.00 | 500.00 | -1,500.00 | 275.00 | -1,725.00 | 1,052.00 | -948.00 |
| 85 | WATER | | | | | | | | |
| | 420.0000 | MGAL | 55.0000 | 20.0000 | -63.64 % | 8.5000 | -84.55 % | 70.5000 | 28.18 % |
| | | | 23,100.00 | 8,400.00 | -14,700.00 | 3,570.00 | -19,530.00 | 29,610.00 | 6,510.00 |
| 86 | ROADWAY SURVEYING | | | | | | | | |
| | | L.S. | | | 33.33 % | | 0.00 % | | 23.47 % |
| | | | 30,000.00 | 40,000.00 | 10,000.00 | 30,000.00 | 0.00 | 37,040.00 | 7,040.00 |
| 87 | CEMENT CONC. SIDEWALK | | | | | | | | |
| | 36.0000 | S.Y. | 40.0000 | 50.0000 | 25.00 % | 70.0000 | 75.00 % | 66.7000 | 66.75 % |
| | | | 1,440.00 | 1,800.00 | 360.00 | 2,520.00 | 1,080.00 | 2,401.20 | 961.20 |

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

| | | |
|---|--|--|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- | ----- 6TH BIDDER ----- |
| WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000 | RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403 | CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| OTHER ITEMS | | | | | | | | | | |
| 88 | CEMENT CONC. SIDEWALK RAMP TYPE 1 | | | | | | | | | |
| | 2.0000 EACH | | 2,000.0000 | 700.0000 | -65.00 % | 800.0000 | -60.00 % | 1,632.0000 | -18.40 % | |
| | | | 4,000.00 | 1,400.00 | -2,600.00 | 1,600.00 | -2,400.00 | 3,264.00 | -736.00 | |
| 89 | CEMENT CONC. SIDEWALK RAMP TYPE 2 | | | | | | | | | |
| | 3.0000 EACH | | 1,500.0000 | 900.0000 | -40.00 % | 1,100.0000 | -26.67 % | 1,857.4500 | 23.83 % | |
| | | | 4,500.00 | 2,700.00 | -1,800.00 | 3,300.00 | -1,200.00 | 5,572.35 | 1,072.35 | |
| 90 | RAMP DETECTABLE WARNING RETROFIT | | | | | | | | | |
| | 64.0000 S.F. | | 50.0000 | 50.0000 | 0.00 % | 62.0000 | 24.00 % | 78.5000 | 57.00 % | |
| | | | 3,200.00 | 3,200.00 | 0.00 | 3,968.00 | 768.00 | 5,024.00 | 1,824.00 | |
| 91 | MANHOLE 54 IN. DIAM. TYPE 1 | | | | | | | | | |
| | 2.0000 EACH | | 3,000.0000 | 4,000.0000 | 33.33 % | 3,500.0000 | 16.67 % | 2,869.0000 | -4.37 % | |
| | | | 6,000.00 | 8,000.00 | 2,000.00 | 7,000.00 | 1,000.00 | 5,738.00 | -262.00 | |
| 92 | ROADSIDE CLEANUP | | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 20,000.00 | 20,000.00 | | 20,000.00 | | 20,000.00 | | |
| 93 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | | | |
| | EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | | 5.00 | | 5.00 | | |
| 94 | SPCC PLAN | | | | | | | | | |
| | L.S. | | | | -42.86 % | | -71.43 % | | -68.42 % | |
| | | | 1,750.00 | 1,000.00 | -750.00 | 500.00 | -1,250.00 | 552.65 | -1,197.35 | |
| 95 | MINOR CHANGE | | | | | | | | | |
| | CALC | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | -7.00 | -7.00 | | -7.00 | | -7.00 | | |
| 96 | CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION | | | | | | | | | |
| | 9.0000 S.Y. | | 2.5000 | 50.0000 | 1,900.00 % | 58.0000 | 2,220.00 % | 44.9000 | 1,696.00 % | |
| | | | 22.50 | 450.00 | 427.50 | 522.00 | 499.50 | 404.10 | 381.60 | |
| CONTRACT TOTAL | | | \$2,143,985.25 | \$2,363,047.75 | 10.22% | \$2,473,923.70 | 15.39% | \$2,534,559.40 | 18.22% | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/08/2008

* * * BID CHECK REPORT * * *

TIME: 17:05

PS&E JOB NO : 08C509 REVISION NO :
 CONTRACT NO : 007563 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1108
 HWY : SR 161,167
 TITLE : SR 161
 SR 167 EASTBOUND RAMP - SAFETY
 08C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2008
 AWARDED ON : Jun 9 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
 1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE
 98092-5531
 TACOMA WA 984211710 AUBURN WA 980711875 SUMNER WA 983901603
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | | 6TH BIDDER | |
|------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|----------------|--------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| BASE TOTAL | | | \$2,143,985.25 | 10.22% | \$2,363,047.75 | 10.22% | \$2,473,923.70 | 15.39% | \$2,534,559.40 | 18.22% |