

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.
38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST
SCIO, OR 97374-9515		98520-5934
STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-1.76 %		-1.96 %		1.96 %		
			510,000.00		501,000.00		500,000.00		520,000.00	10,000.00
2	CLEARING AND GRUBBING									
	5.1000	ACRE	11,000.0000	-22.73 %	8,500.0000	-9.09 %	10,000.0000	81.82 %	20,000.0000	
			56,100.00		43,350.00		51,000.00		102,000.00	45,900.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
	EST.			0.00 %		0.00 %		0.00 %		
			10,000.00		10,000.00		10,000.00		10,000.00	
4	REMOVING SHAFT OBSTRUCTIONS									
	EST.			0.00 %		0.00 %		0.00 %		
			27,000.00		27,000.00		27,000.00		27,000.00	
5	REMOVING EXISTING BRIDGE BR. NO. 508/12									
	L.S.			-27.27 %		-65.91 %		-31.82 %		
			220,000.00		160,000.00		75,000.00		150,000.00	-70,000.00
6	REMOVING CONC. BARRIER									
	339.0000	L.F.	11.0000	-9.09 %	10.0000	36.36 %	15.0000	-9.09 %	10.0000	
			3,729.00		3,390.00		5,085.00		3,390.00	-339.00
7	REMOVING GUARDRAIL									
	1030.0000	L.F.	5.5000	17.45 %	6.4600	27.27 %	7.0000	27.27 %	7.0000	27.27 %
			5,665.00		6,653.80		7,210.00		7,210.00	1,545.00
8	REMOVING GUARDRAIL ANCHOR									
	4.0000	EACH	550.0000	-66.39 %	184.8500	-63.64 %	200.0000	-63.64 %	200.0000	-63.64 %
			2,200.00		739.40		800.00		800.00	-1,400.00
9	REMOVING MISCELLANEOUS TRAFFIC ITEM									
	L.S.			20.44 %		-6.25 %		275.00 %		
			800.00		963.50		750.00		3,000.00	2,200.00
10	REMOVING FENCE									
	1670.0000	L.F.	7.0000	-42.86 %	4.0000	-42.86 %	4.0000	-42.86 %	2.0000	-71.43 %
			11,690.00		6,680.00		6,680.00		3,340.00	-8,350.00

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----  
 OREGON STATE BRIDGE CONSTRUCT: CASCADE BRIDGE LLC QUIGG BROS., INC.  
 38848 S HWY 226 14215 NW 3RD COURT 819 W STATE ST  
 SCIO, OR 97374-9515 98520-5934  
 STAYTON OR 973830310 VANCOUVER WA 986855760 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	4060.0000	C.Y.	33.0000	26.0000	-21.21 %	20.0000	-39.39 %	30.0000	-9.09 %	
			133,980.00	105,560.00	-28,420.00	81,200.00	-52,780.00	121,800.00	-12,180.00	
12	GRAVEL BORROW INCL. HAUL									
	15040.0000	TON	16.5000	10.3000	-37.58 %	16.0000	-3.03 %	16.0000	-3.03 %	
			248,160.00	154,912.00	-93,248.00	240,640.00	-7,520.00	240,640.00	-7,520.00	
13	EMBANKMENT COMPACTION									
	8130.0000	C.Y.	4.5000	8.5000	88.89 %	5.0000	11.11 %	3.0000	-33.33 %	
			36,585.00	69,105.00	32,520.00	40,650.00	4,065.00	24,390.00	-12,195.00	
DRAINAGE										
14	GRATE INLET TYPE 2									
	1.0000	EACH	2,750.0000	2,700.0000	-1.82 %	2,500.0000	-9.09 %	4,000.0000	45.45 %	
			2,750.00	2,700.00	-50.00	2,500.00	-250.00	4,000.00	1,250.00	
15	QUARRY SPALLS									
	3.2000	C.Y.	220.0000	120.0000	-45.45 %	175.0000	-20.45 %	100.0000	-54.55 %	
			704.00	384.00	-320.00	560.00	-144.00	320.00	-384.00	
16	UNDERDRAIN PIPE 6 IN. DIAM.									
	130.0000	L.F.	26.0000	17.0000	-34.62 %	22.0000	-15.38 %	25.0000	-3.85 %	
			3,380.00	2,210.00	-1,170.00	2,860.00	-520.00	3,250.00	-130.00	
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	263.0000	L.F.	55.0000	26.0000	-52.73 %	72.0000	30.91 %	40.0000	-27.27 %	
			14,465.00	6,838.00	-7,627.00	18,936.00	4,471.00	10,520.00	-3,945.00	
18	MEDIA FILTER DRAIN									
	970.0000	L.F.	60.0000	60.0000	0.00 %	73.0000	21.67 %	35.0000	-41.67 %	
			58,200.00	58,200.00	0.00	70,810.00	12,610.00	33,950.00	-24,250.00	
STRUCTURE										
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	537.0000	C.Y.	20.0000	46.0000	130.00 %	25.0000	25.00 %	50.0000	150.00 %	
			10,740.00	24,702.00	13,962.00	13,425.00	2,685.00	26,850.00	16,110.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 4TH BIDDER -----  
 OREGON STATE BRIDGE CONSTRUCT: CASCADE BRIDGE LLC      QUIGG BROS., INC.  
 38848 S HWY 226      14215 NW 3RD COURT      819 W STATE ST  
 SCIO, OR 97374-9515           98520-5934  
 STAYTON OR 973830310      VANCOUVER WA 986855760      ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 100610      CONTRACTOR NUMBER : 100412      CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 508/12	L.S.			13.64 %			-57.39 %		-57.39 %
			176,000.00	200,000.00	24,000.00	75,000.00	-101,000.00	75,000.00	-101,000.00	
21	GRAVEL BACKFILL FOR WALL	C.Y.			-18.18 %			36.36 %		-9.09 %
	63.0000		66.0000	54.0000	4,158.00	3,402.00	5,670.00	1,512.00	3,780.00	-378.00
22	CONSTRUCTING 8 FT. DIAM SHAFT	L.F.			72.14 %			47.14 %		85.71 %
	390.0000		1,400.0000	2,410.0000	546,000.00	939,900.00	393,900.00	803,400.00	257,400.00	1,014,000.00
23	ST. REINF. BAR FOR BRIDGE	LB.			-6.36 %			13.64 %		36.36 %
	69092.0000		1.1000	1.0300	76,001.20	71,164.76	-4,836.44	86,365.00	10,363.80	103,638.00
24	QA SHAFT TEST	EACH			0.00 %			5.00 %		-25.00 %
	6.0000		2,000.0000	2,000.0000	12,000.00	12,000.00	0.00	12,600.00	600.00	9,000.00
25	CONC. CLASS 4000 FOR BRIDGE	C.Y.			-14.62 %			53.85 %		7.69 %
	274.0000		650.0000	555.0000	178,100.00	152,070.00	-26,030.00	1,000.0000	95,900.00	700.0000
26	CONC. CLASS 4000W FOR SEAL	C.Y.			-75.00 %			-37.50 %		0.00 %
	59.0000		200.0000	50.0000	11,800.00	2,950.00	-8,850.00	125.0000	-4,425.00	11,800.00
27	PRESTRESSED CONC. GIRDER - WF50-58TDG	L.F.			-7.00 %			25.00 %		0.00 %
	336.0000		500.0000	465.0000	168,000.00	156,240.00	-11,760.00	625.0000	42,000.00	500.0000
28	PRESTRESSED CONC. GIRDER - WF58TDG	L.F.			4.44 %			44.44 %		11.11 %
	761.0000		450.0000	470.0000	342,450.00	357,670.00	15,220.00	650.0000	152,200.00	380,500.00
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00				-1.00		-1.00
30	SUPERSTRUCTURE BR. NO. 508/12	L.S.			51.77 %			77.42 %		70.97 %
			310,000.00	470,500.00	160,500.00	550,000.00	240,000.00	530,000.00	220,000.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.
38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST
SCIO, OR 97374-9515		98520-5934
STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
31	TRAFFIC BARRIER	L.F.	200.0000	125.0000	-37.50 %	150.0000	-25.00 %	190.0000	-5.00 %	
	586.0000		117,200.00	73,250.00	-43,950.00	87,900.00	-29,300.00	111,340.00	-5,860.00	
32	BRIDGE APPROACH SLAB	S.Y.	225.0000	315.0000	40.00 %	275.0000	22.22 %	300.0000	33.33 %	
	258.0000		58,050.00	81,270.00	23,220.00	70,950.00	12,900.00	77,400.00	19,350.00	
SURFACING										
33	CRUSHED SURFACING BASE COURSE	TON	31.5000	29.0000	-7.94 %	27.0000	-14.29 %	28.0000	-11.11 %	
	2190.0000		68,985.00	63,510.00	-5,475.00	59,130.00	-9,855.00	61,320.00	-7,665.00	
HOT MIX ASPHALT										
34	HMA CL. 3/8 IN. PG 64-22	TON	132.0000	105.0000	-20.45 %	108.0000	-18.18 %	115.0000	-12.88 %	
	1670.0000		220,440.00	175,350.00	-45,090.00	180,360.00	-40,080.00	192,050.00	-28,390.00	
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			6,512.00	6,512.00		6,512.00		6,512.00		
36	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			4,341.00	4,341.00		4,341.00		4,341.00		
EROSION CONTROL AND ROADSIDE PLANTING										
37	COMPOST BLANKET	S.Y.	5.0000	3.5000	-30.00 %	5.2500	5.00 %	5.5000	10.00 %	
	38100.0000		190,500.00	133,350.00	-57,150.00	200,025.00	9,525.00	209,550.00	19,050.00	
38	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	27.5000	25.0000	-9.09 %	15.0000	-45.45 %	20.0000	-27.27 %	
	250.0000		6,875.00	6,250.00	-625.00	3,750.00	-3,125.00	5,000.00	-1,875.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----  
 OREGON STATE BRIDGE CONSTRUCT: CASCADE BRIDGE LLC QUIGG BROS., INC.  
 38848 S HWY 226 14215 NW 3RD COURT 819 W STATE ST  
 SCIO, OR 97374-9515 98520-5934  
 STAYTON OR 973830310 VANCOUVER WA 986855760 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	COMPOST SOCK									
	1610.0000	L.F.	10.0000	6.5000	-35.00 %	6.5000	-35.00 %	8.0000	-20.00 %	
			16,100.00	10,465.00	-5,635.00	10,465.00	-5,635.00	12,880.00	-3,220.00	
40	COIR LOG									
	376.0000	L.F.	12.0000	12.3500	2.92 %	10.0000	-16.67 %	10.0000	-16.67 %	
			4,512.00	4,643.60	131.60	3,760.00	-752.00	3,760.00	-752.00	
41	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-89.09 %		-84.85 %		-84.85 %	
			165,000.00	18,000.00	-147,000.00	25,000.00	-140,000.00	25,000.00	-140,000.00	
42	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE									
	0.8400	ACRE	6,000.0000	6,200.0000	3.33 %	16,000.0000	166.67 %	18,000.0000	200.00 %	
			5,040.00	5,208.00	168.00	13,440.00	8,400.00	15,120.00	10,080.00	
43	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	0.1200	ACRE	8,000.0000	13,000.0000	62.50 %	22,000.0000	175.00 %	25,000.0000	212.50 %	
			960.00	1,560.00	600.00	2,640.00	1,680.00	3,000.00	2,040.00	
44	TOPSOIL TYPE A									
	1.7000	ACRE	8,000.0000	32,200.0000	302.50 %	35,000.0000	337.50 %	35,000.0000	337.50 %	
			13,600.00	54,740.00	41,140.00	59,500.00	45,900.00	59,500.00	45,900.00	
45	PSIPE TREE MIX ROADSIDE									
	910.0000	EACH	30.0000	65.0000	116.67 %	21.0000	-30.00 %	22.0000	-26.67 %	
			27,300.00	59,150.00	31,850.00	19,110.00	-8,190.00	20,020.00	-7,280.00	
46	PSIPE SHRUB MIX A									
	22750.0000	EACH	6.0000	6.0000	0.00 %	4.2500	-29.17 %	5.0000	-16.67 %	
			136,500.00	136,500.00	0.00	96,687.50	-39,812.50	113,750.00	-22,750.00	
47	PSIPE SHRUB MIX B									
	660.0000	EACH	5.0000	5.0000	0.00 %	4.2500	-15.00 %	5.0000	0.00 %	
			3,300.00	3,300.00	0.00	2,805.00	-495.00	3,300.00	0.00	
48	PSIPE BRUSH LAYER									
	250.0000	EACH	5.0000	13.0000	160.00 %	5.2500	5.00 %	5.0000	0.00 %	
			1,250.00	3,250.00	2,000.00	1,312.50	62.50	1,250.00	0.00	
49	BARK OR WOOD CHIP MULCH									
	4.1900	ACRE	16,000.0000	17,800.0000	11.25 %	22,000.0000	37.50 %	22,000.0000	37.50 %	
			67,040.00	74,582.00	7,542.00	92,180.00	25,140.00	92,180.00	25,140.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.
38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST
SCIO, OR 97374-9515		98520-5934
STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
50	HIGH VISIBILITY FENCE									
	220.0000	L.F.	5.5000	3.0000	-45.45 %	4.0000	-27.27 %	3.0000	-45.45 %	
			1,210.00	660.00	-550.00	880.00	-330.00	660.00	-550.00	
51	HIGH VISIBILITY SILT FENCE									
	3550.0000	L.F.	5.5000	4.1000	-25.45 %	4.0000	-27.27 %	5.0000	-9.09 %	
			19,525.00	14,555.00	-4,970.00	14,200.00	-5,325.00	17,750.00	-1,775.00	
52	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			-63.64 %		-9.09 %		-27.27 %	
			27,500.00	10,000.00	-17,500.00	25,000.00	-2,500.00	20,000.00	-7,500.00	
53	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			8,250.00	8,250.00		8,250.00		8,250.00		
54	SOIL PREPARATION									
	3.4700	ACRE	3,000.0000	6,800.0000	126.67 %	5,000.0000	66.67 %	20,000.0000	566.67 %	
			10,410.00	23,596.00	13,186.00	17,350.00	6,940.00	69,400.00	58,990.00	
55	VEGETATED GEOGRID									
	300.0000	L.F.	25.0000	24.0000	-4.00 %	35.0000	40.00 %	40.0000	60.00 %	
			7,500.00	7,200.00	-300.00	10,500.00	3,000.00	12,000.00	4,500.00	
56	FALLEN TREE WITH ROOTWAD									
	4.0000	EACH	5,000.0000	2,000.0000	-60.00 %	900.0000	-82.00 %	1,500.0000	-70.00 %	
			20,000.00	8,000.00	-12,000.00	3,600.00	-16,400.00	6,000.00	-14,000.00	
57	BRUSH PILES WITH ROOTWADS									
	4.0000	EACH	2.0000	2,000.0000	99,900.00 %	1,150.0000	57,400.00 %	1,000.0000	49,900.00 %	
			8.00	8,000.00	7,992.00	4,600.00	4,592.00	4,000.00	3,992.00	
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	60.0000	HR	100.0000	80.0000	-20.00 %	100.0000	0.00 %	150.0000	50.00 %	
			6,000.00	4,800.00	-1,200.00	6,000.00	0.00	9,000.00	3,000.00	
59	GENERAL WEED CONTROL - HAND OR MECHANICAL CONTROL									
	60.0000	HR	60.0000	54.0000	-10.00 %	75.0000	25.00 %	150.0000	150.00 %	
			3,600.00	3,240.00	-360.00	4,500.00	900.00	9,000.00	5,400.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT: 38848 S HWY 226 SCIO, OR 97374-9515 STAYTON OR 973830310 CONTRACTOR NUMBER : 100610	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
60	TREE SALVAGE AND TRANSPLANT	L.S.			100.00 %			-30.00 %	0.00 %
			5,000.00	10,000.00	5,000.00	3,500.00	-1,500.00	5,000.00	0.00
TRAFFIC									
61	EXTRUDED CURB	L.F.	80.0000	45.0000	-43.75 %	26.0000	-67.50 %	30.0000	-62.50 %
			5,200.00	2,925.00	-2,275.00	1,690.00	-3,510.00	1,950.00	-3,250.00
62	BEAM GUARDRAIL TYPE 31	L.F.	35.0000	32.2700	-7.80 %	33.0000	-5.71 %	35.0000	0.00 %
			16,187.50	14,924.88	-1,262.63	15,262.50	-925.00	16,187.50	0.00
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	3,700.0000	3,169.3100	-14.34 %	3,200.0000	-13.51 %	3,500.0000	-5.41 %
			14,800.00	12,677.24	-2,122.76	12,800.00	-2,000.00	14,000.00	-800.00
64	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,200.0000	3,074.4700	-3.92 %	3,100.0000	-3.13 %	3,500.0000	9.38 %
			12,800.00	12,297.88	-502.12	12,400.00	-400.00	14,000.00	1,200.00
65	FLEXIBLE GUIDE POST	EACH	52.0000	62.4000	20.00 %	63.0000	21.15 %	100.0000	92.31 %
			1,196.00	1,435.20	239.20	1,449.00	253.00	2,300.00	1,104.00
66	PAINT LINE	L.F.	0.8500	0.8000	-5.88 %	0.5500	-35.29 %	1.0000	17.65 %
			3,697.50	3,480.00	-217.50	2,392.50	-1,305.00	4,350.00	652.50
67	PLASTIC DRAINAGE MARKING	EACH	80.0000	30.5200	-61.85 %	32.0000	-60.00 %	100.0000	25.00 %
			560.00	213.64	-346.36	224.00	-336.00	700.00	140.00
68	CENTERLINE RUMBLE STRIP	MI.	19,000.0000	14,500.0000	-23.68 %	15,000.0000	-21.05 %	15,000.0000	-21.05 %
			5,700.00	4,350.00	-1,350.00	4,500.00	-1,200.00	4,500.00	-1,200.00
69	RECESSED PAVEMENT MARKER	HUND	7,500.0000	21,500.0000	186.67 %	22,000.0000	193.33 %	22,000.0000	193.33 %
			1,500.00	4,300.00	2,800.00	4,400.00	2,900.00	4,400.00	2,900.00

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

-----	LOW BIDDER	-----	2ND BIDDER	-----	4TH BIDDER	-----
	OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.			
	38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST			
	SCIO, OR 97374-9515		98520-5934			
	STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281			
	CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		4TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
70	PERMANENT SIGNING	L.S.	2,500.00	100.00 %	3,500.00	40.00 %	5,000.00	100.00 %	2,500.00
71	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.	0.7000	257.14 %	2.6500	278.57 %	3.0000	328.57 %	4350.0000
			3,045.00	7,830.00	11,527.50	8,482.50	13,050.00	10,005.00	
72	CONDUIT PIPE 2 IN. DIAM.	L.F.	15.0000	46.67 %	23.0000	53.33 %	25.0000	66.67 %	1232.0000
			18,480.00	27,104.00	28,336.00	9,856.00	30,800.00	12,320.00	
73	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	296,300.00	-116,300.00	75,000.00	-221,300.00	80,000.00	-216,300.00	
74	CONSTRUCTION SIGNS CLASS A	S.F.	25.0000	20.00 %	20.0000	-20.00 %	30.0000	20.00 %	298.0000
			7,450.00	8,940.00	5,960.00	-1,490.00	8,940.00	1,490.00	
OTHER ITEMS									
75	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
76	STRUCTURE EXCAVATION CLASS B	C.Y.	45.0000	-51.11 %	21.0000	-53.33 %	16.0000	-64.44 %	54.0000
			2,430.00	1,188.00	1,134.00	-1,296.00	864.00	-1,566.00	
77	SINGLE 6 FT. CHAIN LINK GATE	EACH	500.0000	-35.00 %	350.0000	-30.00 %	600.0000	20.00 %	1.0000
			500.00	325.00	350.00	-150.00	600.00	100.00	
78	WIRE FENCE TYPE 1	L.F.	7.0000	47.57 %	11.0000	57.14 %	20.0000	185.71 %	1425.0000
			9,975.00	14,720.25	15,675.00	5,700.00	28,500.00	18,525.00	
79	ROADSIDE CLEANUP	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	



PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.
38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST
SCIO, OR 97374-9515		98520-5934
STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
80	TRAINING									
	1200.0000	HR	6.0000	5.0000	-16.67 %	5.0000	-16.67 %	10.0000	66.67 %	
			7,200.00	6,000.00	-1,200.00	6,000.00	-1,200.00	12,000.00	4,800.00	
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
82	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
83	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,627.00	1,627.00		1,627.00		1,627.00		
84	STEEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			51,356.00	51,356.00		51,356.00		51,356.00		
85	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
86	SPCC PLAN									
		L.S.			-33.33 %		-66.67 %		-33.33 %	
			1,500.00	1,000.00	-500.00	500.00	-1,000.00	1,000.00	-500.00	
87	FIELD OFFICE BUILDING									
		L.S.			100.00 %		50.00 %		0.00 %	
			10,000.00	20,000.00	10,000.00	15,000.00	5,000.00	10,000.00	0.00	
88	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	17.0000	S.Y.	15.0000	1.0000	-93.33 %	5.0000	-66.67 %	5.0000	-66.67 %	
			255.00	17.00	-238.00	85.00	-170.00	85.00	-170.00	
89	LUMP SUM WATERTIGHT ENCLOSURE									
		L.S.			-38.40 %		-78.57 %		0.00 %	
			35,000.00	21,560.00	-13,440.00	7,500.00	-27,500.00	35,000.00	0.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	CASCADE BRIDGE LLC	QUIGG BROS., INC.
38848 S HWY 226	14215 NW 3RD COURT	819 W STATE ST
SCIO, OR 97374-9515		98520-5934
STAYTON OR 973830310	VANCOUVER WA 986855760	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
90	PROJECT SPECIFIC PARTNERING								
	CALC				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
	CONTRACT TOTAL		<u>\$4,952,426.20</u>	<u>\$5,010,135.15</u>	1.17%	<u>\$5,031,084.50</u>	1.59%	<u>\$5,339,522.50</u>	7.82%
	BASE TOTAL		<u>\$4,952,426.20</u>	<u>\$5,010,135.15</u>	1.17%	<u>\$5,031,084.50</u>	1.59%	<u>\$5,339,522.50</u>	7.82%

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			3.92 %			5.88 %					-41.18 %
			510,000.00	530,000.00	20,000.00	540,000.00	30,000.00	300,000.00	-210,000.00				
2	CLEARING AND GRUBBING												
	5.1000	ACRE	11,000.0000	10,000.0000	-9.09 %	3,300.0000	-70.00 %	17,000.0000	54.55 %				
			56,100.00	51,000.00	-5,100.00	16,830.00	-39,270.00	86,700.00	30,600.00				
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE												
		EST.			0.00 %								0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00					
4	REMOVING SHAFT OBSTRUCTIONS												
		EST.			0.00 %								0.00 %
			27,000.00	27,000.00		27,000.00		27,000.00					
5	REMOVING EXISTING BRIDGE BR. NO. 508/12												
		L.S.			-20.45 %								13.64 %
			220,000.00	175,000.00	-45,000.00	106,000.00	-114,000.00	250,000.00	30,000.00				
6	REMOVING CONC. BARRIER												
	339.0000	L.F.	11.0000	12.0000	9.09 %	15.0000	36.36 %	12.0000	9.09 %				
			3,729.00	4,068.00	339.00	5,085.00	1,356.00	4,068.00	339.00				
7	REMOVING GUARDRAIL												
	1030.0000	L.F.	5.5000	6.4600	17.45 %	7.4500	35.45 %	8.0000	45.45 %				
			5,665.00	6,653.80	988.80	7,673.50	2,008.50	8,240.00	2,575.00				
8	REMOVING GUARDRAIL ANCHOR												
	4.0000	EACH	550.0000	184.8500	-66.39 %	213.0000	-61.27 %	500.0000	-9.09 %				
			2,200.00	739.40	-1,460.60	852.00	-1,348.00	2,000.00	-200.00				
9	REMOVING MISCELLANEOUS TRAFFIC ITEM												
		L.S.			107.94 %								-62.50 %
			800.00	1,663.50	863.50	400.00	-400.00	300.00	-500.00				
10	REMOVING FENCE												
	1670.0000	L.F.	7.0000	4.0000	-42.86 %	2.2500	-67.86 %	5.0000	-28.57 %				
			11,690.00	6,680.00	-5,010.00	3,757.50	-7,932.50	8,350.00	-3,340.00				

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
11	ROADWAY EXCAVATION INCL. HAUL 4060.0000	C.Y.	33.0000 133,980.00	29.0000 117,740.00	-12.12 % -16,240.00	23.0000 93,380.00	-30.30 % -40,600.00	50.0000 203,000.00	51.52 % 69,020.00				
12	GRAVEL BORROW INCL. HAUL 15040.0000	TON	16.5000 248,160.00	10.3000 154,912.00	-37.58 % -93,248.00	20.5000 308,320.00	24.24 % 60,160.00	24.0000 360,960.00	45.45 % 112,800.00				
13	EMBANKMENT COMPACTION 8130.0000	C.Y.	4.5000 36,585.00	9.0000 73,170.00	100.00 % 36,585.00	1.3500 10,975.50	-70.00 % -25,609.50	3.0000 24,390.00	-33.33 % -12,195.00				
DRAINAGE													
14	GRATE INLET TYPE 2 1.0000	EACH	2,750.0000 2,750.00	2,900.0000 2,900.00	5.45 % 150.00	5,400.0000 5,400.00	96.36 % 2,650.00	2,200.0000 2,200.00	-20.00 % -550.00				
15	QUARRY SPALLS 3.2000	C.Y.	220.0000 704.00	130.0000 416.00	-40.91 % -288.00	118.0000 377.60	-46.36 % -326.40	150.0000 480.00	-31.82 % -224.00				
16	UNDERDRAIN PIPE 6 IN. DIAM. 130.0000	L.F.	26.0000 3,380.00	18.0000 2,340.00	-30.77 % -1,040.00	42.0000 5,460.00	61.54 % 2,080.00	24.0000 3,120.00	-7.69 % -260.00				
17	SCHEDULE A CULV. PIPE 12 IN. DIAM. 263.0000	L.F.	55.0000 14,465.00	28.0000 7,364.00	-49.09 % -7,101.00	53.0000 13,939.00	-3.64 % -526.00	60.0000 15,780.00	9.09 % 1,315.00				
18	MEDIA FILTER DRAIN 970.0000	L.F.	60.0000 58,200.00	50.0000 48,500.00	-16.67 % -9,700.00	50.0000 48,500.00	-16.67 % -9,700.00	70.0000 67,900.00	16.67 % 9,700.00				
STRUCTURE													
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL 537.0000	C.Y.	20.0000 10,740.00	46.0000 24,702.00	130.00 % 13,962.00	37.0000 19,869.00	85.00 % 9,129.00	80.0000 42,960.00	300.00 % 32,220.00				

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 508/12	L.S.			-43.18 %			-59.66 %		-71.59 %
			176,000.00	100,000.00	-76,000.00	71,000.00	-105,000.00	50,000.00	-126,000.00	
21	GRAVEL BACKFILL FOR WALL									
	63.0000	C.Y.	66.0000	58.0000	-12.12 %	79.0000	19.70 %	80.0000	21.21 %	
			4,158.00	3,654.00	-504.00	4,977.00	819.00	5,040.00	882.00	
22	CONSTRUCTING 8 FT. DIAM SHAFT									
	390.0000	L.F.	1,400.0000	2,250.0000	60.71 %	2,475.0000	76.79 %	2,200.0000	57.14 %	
			546,000.00	877,500.00	331,500.00	965,250.00	419,250.00	858,000.00	312,000.00	
23	ST. REINF. BAR FOR BRIDGE									
	69092.0000	LB.	1.1000	1.2500	13.64 %	1.2500	13.64 %	1.0000	-9.09 %	
			76,001.20	86,365.00	10,363.80	86,365.00	10,363.80	69,092.00	-6,909.20	
24	QA SHAFT TEST									
	6.0000	EACH	2,000.0000	2,000.0000	0.00 %	1,350.0000	-32.50 %	2,000.0000	0.00 %	
			12,000.00	12,000.00	0.00	8,100.00	-3,900.00	12,000.00	0.00	
25	CONC. CLASS 4000 FOR BRIDGE									
	274.0000	C.Y.	650.0000	1,000.0000	53.85 %	475.0000	-26.92 %	1,200.0000	84.62 %	
			178,100.00	274,000.00	95,900.00	130,150.00	-47,950.00	328,800.00	150,700.00	
26	CONC. CLASS 4000W FOR SEAL									
	59.0000	C.Y.	200.0000	255.0000	27.50 %	255.0000	27.50 %	180.0000	-10.00 %	
			11,800.00	15,045.00	3,245.00	15,045.00	3,245.00	10,620.00	-1,180.00	
27	PRESTRESSED CONC. GIRDER - WF50-58TDG									
	336.0000	L.F.	500.0000	750.0000	50.00 %	590.0000	18.00 %	950.0000	90.00 %	
			168,000.00	252,000.00	84,000.00	198,240.00	30,240.00	319,200.00	151,200.00	
28	PRESTRESSED CONC. GIRDER - WF58TDG									
	761.0000	L.F.	450.0000	700.0000	55.56 %	550.0000	22.22 %	950.0000	111.11 %	
			342,450.00	532,700.00	190,250.00	418,550.00	76,100.00	722,950.00	380,500.00	
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
30	SUPERSTRUCTURE BR. NO. 508/12									
		L.S.			30.65 %		106.45 %		61.29 %	
			310,000.00	405,000.00	95,000.00	640,000.00	330,000.00	500,000.00	190,000.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
31	TRAFFIC BARRIER												
	586.0000	L.F.	200.0000	200.0000	0.00 %	130.0000	-35.00 %	150.0000	-25.00 %				
			117,200.00	117,200.00	0.00	76,180.00	-41,020.00	87,900.00	-29,300.00				
32	BRIDGE APPROACH SLAB												
	258.0000	S.Y.	225.0000	375.0000	66.67 %	385.0000	71.11 %	260.0000	15.56 %				
			58,050.00	96,750.00	38,700.00	99,330.00	41,280.00	67,080.00	9,030.00				
SURFACING													
33	CRUSHED SURFACING BASE COURSE												
	2190.0000	TON	31.5000	34.0000	7.94 %	23.5000	-25.40 %	37.0000	17.46 %				
			68,985.00	74,460.00	5,475.00	51,465.00	-17,520.00	81,030.00	12,045.00				
HOT MIX ASPHALT													
34	HMA CL. 3/8 IN. PG 64-22												
	1670.0000	TON	132.0000	105.0000	-20.45 %	121.0000	-8.33 %	115.0000	-12.88 %				
			220,440.00	175,350.00	-45,090.00	202,070.00	-18,370.00	192,050.00	-28,390.00				
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			6,512.00	6,512.00		6,512.00		6,512.00					
36	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			4,341.00	4,341.00		4,341.00		4,341.00					
EROSION CONTROL AND ROADSIDE PLANTING													
37	COMPOST BLANKET												
	38100.0000	S.Y.	5.0000	3.9000	-22.00 %	5.7500	15.00 %	1.0000	-80.00 %				
			190,500.00	148,590.00	-41,910.00	219,075.00	28,575.00	38,100.00	-152,400.00				
38	STABILIZED CONSTRUCTION ENTRANCE												
	250.0000	S.Y.	27.5000	20.0000	-27.27 %	26.0000	-5.45 %	20.0000	-27.27 %				
			6,875.00	5,000.00	-1,875.00	6,500.00	-375.00	5,000.00	-1,875.00				

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
39	COMPOST SOCK												
	1610.0000	L.F.	10.0000	5.6500	-43.50 %	7.5000	-25.00 %	10.0000	0.00 %				
			16,100.00	9,096.50	-7,003.50	12,075.00	-4,025.00	16,100.00	0.00				
40	COIR LOG												
	376.0000	L.F.	12.0000	12.3500	2.92 %	11.5000	-4.17 %	10.0000	-16.67 %				
			4,512.00	4,643.60	131.60	4,324.00	-188.00	3,760.00	-752.00				
41	EROSION CONTROL AND WATER POLLUTION PREVENTION												
		L.S.			-81.82 %		-95.76 %		-30.30 %				
			165,000.00	30,000.00	-135,000.00	7,000.00	-158,000.00	115,000.00	-50,000.00				
42	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE												
	0.8400	ACRE	6,000.0000	13,500.0000	125.00 %	11,500.0000	91.67 %	10,000.0000	66.67 %				
			5,040.00	11,340.00	6,300.00	9,660.00	4,620.00	8,400.00	3,360.00				
43	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND												
	0.1200	ACRE	8,000.0000	15,700.0000	96.25 %	11,500.0000	43.75 %	10,000.0000	25.00 %				
			960.00	1,884.00	924.00	1,380.00	420.00	1,200.00	240.00				
44	TOPSOIL TYPE A												
	1.7000	ACRE	8,000.0000	45,175.0000	464.69 %	55,600.0000	595.00 %	37,000.0000	362.50 %				
			13,600.00	76,797.50	63,197.50	94,520.00	80,920.00	62,900.00	49,300.00				
45	PSIPE TREE MIX ROADSIDE												
	910.0000	EACH	30.0000	53.0000	76.67 %	35.0000	16.67 %	30.0000	0.00 %				
			27,300.00	48,230.00	20,930.00	31,850.00	4,550.00	27,300.00	0.00				
46	PSIPE SHRUB MIX A												
	22750.0000	EACH	6.0000	8.5000	41.67 %	11.5000	91.67 %	10.0000	66.67 %				
			136,500.00	193,375.00	56,875.00	261,625.00	125,125.00	227,500.00	91,000.00				
47	PSIPE SHRUB MIX B												
	660.0000	EACH	5.0000	9.1000	82.00 %	11.5000	130.00 %	10.0000	100.00 %				
			3,300.00	6,006.00	2,706.00	7,590.00	4,290.00	6,600.00	3,300.00				
48	PSIPE BRUSH LAYER												
	250.0000	EACH	5.0000	17.5000	250.00 %	17.2500	245.00 %	15.0000	200.00 %				
			1,250.00	4,375.00	3,125.00	4,312.50	3,062.50	3,750.00	2,500.00				
49	BARK OR WOOD CHIP MULCH												
	4.1900	ACRE	16,000.0000	18,050.0000	12.81 %	27,800.0000	73.75 %	17,500.0000	9.38 %				
			67,040.00	75,629.50	8,589.50	116,482.00	49,442.00	73,325.00	6,285.00				

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
50	HIGH VISIBILITY FENCE												
	220.0000	L.F.	5.5000	5.2500	-4.55 %	2.5000	-54.55 %	4.0000	-27.27 %				
			1,210.00	1,155.00	-55.00	550.00	-660.00	880.00	-330.00				
51	HIGH VISIBILITY SILT FENCE												
	3550.0000	L.F.	5.5000	5.0000	-9.09 %	4.7500	-13.64 %	6.0000	9.09 %				
			19,525.00	17,750.00	-1,775.00	16,862.50	-2,662.50	21,300.00	1,775.00				
52	ENVIRONMENTAL COMPLIANCE LEAD												
		L.S.			-81.82 %		-72.73 %		-90.91 %				
			27,500.00	5,000.00	-22,500.00	7,500.00	-20,000.00	2,500.00	-25,000.00				
53	TESC COMPLIANCE INCENTIVE												
		CALC			0.00 %		0.00 %		0.00 %				
			8,250.00	8,250.00		8,250.00		8,250.00					
54	SOIL PREPARATION												
	3.4700	ACRE	3,000.0000	1,900.0000	-36.67 %	9,750.0000	225.00 %	3,500.0000	16.67 %				
			10,410.00	6,593.00	-3,817.00	33,832.50	23,422.50	12,145.00	1,735.00				
55	VEGETATED GEOGRID												
	300.0000	L.F.	25.0000	12.5000	-50.00 %	29.0000	16.00 %	27.0000	8.00 %				
			7,500.00	3,750.00	-3,750.00	8,700.00	1,200.00	8,100.00	600.00				
56	FALLEN TREE WITH ROOTWAD												
	4.0000	EACH	5,000.0000	2,500.0000	-50.00 %	1,700.0000	-66.00 %	2,800.0000	-44.00 %				
			20,000.00	10,000.00	-10,000.00	6,800.00	-13,200.00	11,200.00	-8,800.00				
57	BRUSH PILES WITH ROOTWADS												
	4.0000	EACH	2.0000	2,500.0000	124,900.00 %	1,700.0000	84,900.00 %	1,500.0000	74,900.00 %				
			8.00	10,000.00	9,992.00	6,800.00	6,792.00	6,000.00	5,992.00				
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION												
	60.0000	HR	100.0000	150.0000	50.00 %	160.0000	60.00 %	120.0000	20.00 %				
			6,000.00	9,000.00	3,000.00	9,600.00	3,600.00	7,200.00	1,200.00				
59	GENERAL WEED CONTROL - HAND OR MECHANICAL CONTROL												
	60.0000	HR	60.0000	175.0000	191.67 %	160.0000	166.67 %	120.0000	100.00 %				
			3,600.00	10,500.00	6,900.00	9,600.00	6,000.00	7,200.00	3,600.00				



PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND ROADSIDE PLANTING														
60	TREE SALVAGE AND TRANSPLANT	L.S.												
			5,000.00	7,500.00	50.00 %	11,500.00	6,500.00	130.00 %	12,000.00	7,000.00	140.00 %			
TRAFFIC														
61	EXTRUDED CURB	L.F.	80.0000	45.0000	-43.75 %	50.0000	-37.50 %	30.0000	-62.50 %	5,200.00	2,925.00	-2,275.00	3,250.00	-1,950.00
62	BEAM GUARDRAIL TYPE 31	L.F.	35.0000	35.0000	0.00 %	37.0000	5.71 %	34.0000	-2.86 %	16,187.50	16,187.50	0.00	17,112.50	925.00
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	3,700.0000	3,200.0000	-13.51 %	3,650.0000	-1.35 %	3,300.0000	-10.81 %	14,800.00	12,800.00	-2,000.00	14,600.00	-200.00
64	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,200.0000	3,100.0000	-3.13 %	3,500.0000	9.38 %	3,300.0000	3.13 %	12,800.00	12,400.00	-400.00	14,000.00	1,200.00
65	FLEXIBLE GUIDE POST	EACH	52.0000	62.4000	20.00 %	72.0000	38.46 %	37.0000	-28.85 %	1,196.00	1,435.20	239.20	1,656.00	460.00
66	PAINT LINE	L.F.	0.8500	0.2300	-72.94 %	0.9000	5.88 %	1.0000	17.65 %	3,697.50	1,000.50	-2,697.00	3,915.00	217.50
67	PLASTIC DRAINAGE MARKING	EACH	80.0000	90.0000	12.50 %	35.0000	-56.25 %	50.0000	-37.50 %	560.00	630.00	70.00	245.00	-315.00
68	CENTERLINE RUMBLE STRIP	MI.	19,000.0000	6,500.0000	-65.79 %	16,675.0000	-12.24 %	15,000.0000	-21.05 %	5,700.00	1,950.00	-3,750.00	5,002.50	-697.50
69	RECESSED PAVEMENT MARKER	HUND	7,500.0000	2,500.0000	-66.67 %	24,750.0000	230.00 %	22,000.0000	193.33 %	1,500.00	500.00	-1,000.00	4,950.00	3,450.00

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
70	PERMANENT SIGNING	L.S.			40.00 %			140.00 %			300.00 %		
			2,500.00	3,500.00	1,000.00	6,000.00	3,500.00	10,000.00	7,500.00				
71	TEMPORARY PAVEMENT MARKING-SHORT DURATION 4350.0000	L.F.	0.7000	0.3000	-57.14 %	2.9000	314.29 %	2.0000	185.71 %				
			3,045.00	1,305.00	-1,740.00	12,615.00	9,570.00	8,700.00	5,655.00				
72	CONDUIT PIPE 2 IN. DIAM. 1232.0000	L.F.	15.0000	22.0000	46.67 %	50.0000	233.33 %	30.0000	100.00 %				
			18,480.00	27,104.00	8,624.00	61,600.00	43,120.00	36,960.00	18,480.00				
73	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-57.81 %			-67.26 %			-32.50 %		
			296,300.00	125,000.00	-171,300.00	97,000.00	-199,300.00	200,000.00	-96,300.00				
74	CONSTRUCTION SIGNS CLASS A 298.0000	S.F.	25.0000	25.0000	0.00 %	26.0000	4.00 %	30.0000	20.00 %				
			7,450.00	7,450.00	0.00	7,748.00	298.00	8,940.00	1,490.00				
OTHER ITEMS													
75	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00				
76	STRUCTURE EXCAVATION CLASS B 54.0000	C.Y.	45.0000	24.0000	-46.67 %	28.0000	-37.78 %	60.0000	33.33 %				
			2,430.00	1,296.00	-1,134.00	1,512.00	-918.00	3,240.00	810.00				
77	SINGLE 6 FT. CHAIN LINK GATE 1.0000	EACH	500.0000	525.2500	5.05 %	375.0000	-25.00 %	500.0000	0.00 %				
			500.00	525.25	25.25	375.00	-125.00	500.00	0.00				
78	WIRE FENCE TYPE 1 1425.0000	L.F.	7.0000	17.2500	146.43 %	12.0000	71.43 %	12.0000	71.43 %				
			9,975.00	24,581.25	14,606.25	17,100.00	7,125.00	17,100.00	7,125.00				
79	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %		
			20,000.00	20,000.00		20,000.00		20,000.00					

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----  
 HAMILTON CONSTRUCTION CO. ROGNLIN'S, INC. CECCANTI, INC.  
 91432 N COBURG INDUSTRIAL WAY 321 W STATE ST 4116 BROOKDALE RD E  
 COBURG, OR 97405-9496 98520-6143  
 SPRINGFIELD OR 974770121 ABERDEEN WA 985200078 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	TRAINING									
	1200.0000	HR	6.0000	2.5000	-58.33 %	12.0000	100.00 %	2.0000	-66.67 %	
			7,200.00	3,000.00	-4,200.00	14,400.00	7,200.00	2,400.00	-4,800.00	
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
82	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
83	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,627.00	1,627.00		1,627.00		1,627.00		
84	STEEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			51,356.00	51,356.00		51,356.00		51,356.00		
85	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
86	SPCC PLAN									
		L.S.			566.67 %		-36.67 %		-66.67 %	
			1,500.00	10,000.00	8,500.00	950.00	-550.00	500.00	-1,000.00	
87	FIELD OFFICE BUILDING									
		L.S.			100.00 %		35.00 %		-25.00 %	
			10,000.00	20,000.00	10,000.00	13,500.00	3,500.00	7,500.00	-2,500.00	
88	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	17.0000	S.Y.	15.0000	1.0000	-93.33 %	25.0000	66.67 %	10.0000	-33.33 %	
			255.00	17.00	-238.00	425.00	170.00	170.00	-85.00	
89	LUMP SUM WATERTIGHT ENCLOSURE									
		L.S.			-85.71 %		-71.43 %		-40.00 %	
			35,000.00	5,000.00	-30,000.00	10,000.00	-25,000.00	21,000.00	-14,000.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 5TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HAMILTON CONSTRUCTION CO. 91432 N COBURG INDUSTRIAL WAY COBURG, OR 97405-9496 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
90	PROJECT SPECIFIC PARTNERING								
	CALC		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
	CONTRACT TOTAL		<u>\$4,952,426.20</u>	<u>\$5,353,782.50</u>	8.10%	<u>\$5,498,723.60</u>	11.03%	<u>\$5,886,294.00</u>	18.86%
	BASE TOTAL		<u>\$4,952,426.20</u>	<u>\$5,353,782.50</u>	8.10%	<u>\$5,498,723.60</u>	11.03%	<u>\$5,886,294.00</u>	18.86%

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			4.12 %			2.35 %		2.75 %
			510,000.00	531,000.00	21,000.00	522,000.00	12,000.00	524,000.00	14,000.00	
2	CLEARING AND GRUBBING									
	5.1000	ACRE	11,000.0000	16,000.0000	45.45 %	10,000.0000	-9.09 %	15,000.0000	36.36 %	
			56,100.00	81,600.00	25,500.00	51,000.00	-5,100.00	76,500.00	20,400.00	
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
4	REMOVING SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			27,000.00	27,000.00		27,000.00		27,000.00		
5	REMOVING EXISTING BRIDGE BR. NO. 508/12									
		L.S.			25.00 %		-20.45 %		4.55 %	
			220,000.00	275,000.00	55,000.00	175,000.00	-45,000.00	230,000.00	10,000.00	
6	REMOVING CONC. BARRIER									
	339.0000	L.F.	11.0000	15.0000	36.36 %	8.0000	-27.27 %	14.7500	34.09 %	
			3,729.00	5,085.00	1,356.00	2,712.00	-1,017.00	5,000.25	1,271.25	
7	REMOVING GUARDRAIL									
	1030.0000	L.F.	5.5000	7.5000	36.36 %	7.0000	27.27 %	7.5000	36.36 %	
			5,665.00	7,725.00	2,060.00	7,210.00	1,545.00	7,725.00	2,060.00	
8	REMOVING GUARDRAIL ANCHOR									
	4.0000	EACH	550.0000	213.5000	-61.18 %	200.0000	-63.64 %	210.0000	-61.82 %	
			2,200.00	854.00	-1,346.00	800.00	-1,400.00	840.00	-1,360.00	
9	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			176.88 %		150.00 %		129.38 %	
			800.00	2,215.00	1,415.00	2,000.00	1,200.00	1,835.00	1,035.00	
10	REMOVING FENCE									
	1670.0000	L.F.	7.0000	3.5000	-50.00 %	6.0000	-14.29 %	5.6500	-19.29 %	
			11,690.00	5,845.00	-5,845.00	10,020.00	-1,670.00	9,435.50	-2,254.50	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----      ----- 3RD BIDDER -----      ----- 6TH BIDDER -----  
 JOHANSEN EXCAVATING, INC.      STELLAR J. CORPORATION      M.J. HUGHES CONSTRUCTION, INC.  
 28215 112TH ST      1363 DOWN RIVER DR      11510 NE 87TH AVE  
 98321-9264  
 BUCKLEY WA 983210674      WOODLAND WA 986749546      VANCOUVER WA 986621345  
 CONTRACTOR NUMBER : 100589      CONTRACTOR NUMBER : 101038      CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	4060.0000	C.Y.	33.0000	25.0000	-24.24 %	26.0000	-21.21 %	29.5000	-10.61 %	
			133,980.00	101,500.00	-32,480.00	105,560.00	-28,420.00	119,770.00	-14,210.00	
12	GRAVEL BORROW INCL. HAUL									
	15040.0000	TON	16.5000	18.0000	9.09 %	12.0000	-27.27 %	11.7000	-29.09 %	
			248,160.00	270,720.00	22,560.00	180,480.00	-67,680.00	175,968.00	-72,192.00	
13	EMBANKMENT COMPACTION									
	8130.0000	C.Y.	4.5000	3.5000	-22.22 %	6.0000	33.33 %	9.6500	114.44 %	
			36,585.00	28,455.00	-8,130.00	48,780.00	12,195.00	78,454.50	41,869.50	
DRAINAGE										
14	GRATE INLET TYPE 2									
	1.0000	EACH	2,750.0000	3,400.0000	23.64 %	3,000.0000	9.09 %	3,000.0000	9.09 %	
			2,750.00	3,400.00	650.00	3,000.00	250.00	3,000.00	250.00	
15	QUARRY SPALLS									
	3.2000	C.Y.	220.0000	68.5000	-68.86 %	120.0000	-45.45 %	135.0000	-38.64 %	
			704.00	219.20	-484.80	384.00	-320.00	432.00	-272.00	
16	UNDERDRAIN PIPE 6 IN. DIAM.									
	130.0000	L.F.	26.0000	27.0000	3.85 %	20.0000	-23.08 %	19.0000	-26.92 %	
			3,380.00	3,510.00	130.00	2,600.00	-780.00	2,470.00	-910.00	
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	263.0000	L.F.	55.0000	60.0000	9.09 %	30.0000	-45.45 %	29.0000	-47.27 %	
			14,465.00	15,780.00	1,315.00	7,890.00	-6,575.00	7,627.00	-6,838.00	
18	MEDIA FILTER DRAIN									
	970.0000	L.F.	60.0000	43.5000	-27.50 %	50.0000	-16.67 %	105.0000	75.00 %	
			58,200.00	42,195.00	-16,005.00	48,500.00	-9,700.00	101,850.00	43,650.00	
STRUCTURE										
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	537.0000	C.Y.	20.0000	45.7500	128.75 %	30.0000	50.00 %	50.0000	150.00 %	
			10,740.00	24,567.75	13,827.75	16,110.00	5,370.00	26,850.00	16,110.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 508/12	L.S.			87.50 %			-65.91 %		13.64 %
			176,000.00	330,000.00	154,000.00	60,000.00	-116,000.00	200,000.00	24,000.00	
21	GRAVEL BACKFILL FOR WALL									
	63.0000	C.Y.	66.0000	69.0000	4.55 %	60.0000	-9.09 %	73.7500	11.74 %	
			4,158.00	4,347.00	189.00	3,780.00	-378.00	4,646.25	488.25	
22	CONSTRUCTING 8 FT. DIAM SHAFT									
	390.0000	L.F.	1,400.0000	2,500.0000	78.57 %	2,700.0000	92.86 %	2,365.0000	68.93 %	
			546,000.00	975,000.00	429,000.00	1,053,000.00	507,000.00	922,350.00	376,350.00	
23	ST. REINF. BAR FOR BRIDGE									
	69092.0000	LB.	1.1000	2.0000	81.82 %	1.3000	18.18 %	1.3500	22.73 %	
			76,001.20	138,184.00	62,182.80	89,819.60	13,818.40	93,274.20	17,273.00	
24	QA SHAFT TEST									
	6.0000	EACH	2,000.0000	2,400.0000	20.00 %	1,300.0000	-35.00 %	4,000.0000	100.00 %	
			12,000.00	14,400.00	2,400.00	7,800.00	-4,200.00	24,000.00	12,000.00	
25	CONC. CLASS 4000 FOR BRIDGE									
	274.0000	C.Y.	650.0000	516.0000	-20.62 %	700.0000	7.69 %	780.0000	20.00 %	
			178,100.00	141,384.00	-36,716.00	191,800.00	13,700.00	213,720.00	35,620.00	
26	CONC. CLASS 4000W FOR SEAL									
	59.0000	C.Y.	200.0000	217.0000	8.50 %	200.0000	0.00 %	275.0000	37.50 %	
			11,800.00	12,803.00	1,003.00	11,800.00	0.00	16,225.00	4,425.00	
27	PRESTRESSED CONC. GIRDER - WF50-58TDG									
	336.0000	L.F.	500.0000	575.5000	15.10 %	450.0000	-10.00 %	500.0000	0.00 %	
			168,000.00	193,368.00	25,368.00	151,200.00	-16,800.00	168,000.00	0.00	
28	PRESTRESSED CONC. GIRDER - WF58TDG									
	761.0000	L.F.	450.0000	508.0000	12.89 %	500.0000	11.11 %	500.0000	11.11 %	
			342,450.00	386,588.00	44,138.00	380,500.00	38,050.00	380,500.00	38,050.00	
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
30	SUPERSTRUCTURE BR. NO. 508/12									
		L.S.			190.32 %		61.29 %		20.97 %	
			310,000.00	900,000.00	590,000.00	500,000.00	190,000.00	375,000.00	65,000.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
31	TRAFFIC BARRIER												
	586.0000	L.F.	200.0000	146.5000	-26.75 %	150.0000	150.0000	-25.00 %	150.0000	150.0000	-25.00 %	150.0000	-25.00 %
			117,200.00	85,849.00	-31,351.00	87,900.00	87,900.00	-29,300.00	87,900.00	87,900.00	-29,300.00	87,900.00	-29,300.00
32	BRIDGE APPROACH SLAB												
	258.0000	S.Y.	225.0000	295.0000	31.11 %	300.0000	265.0000	33.33 %	265.0000	265.0000	17.78 %	265.0000	17.78 %
			58,050.00	76,110.00	18,060.00	77,400.00	68,370.00	19,350.00	68,370.00	68,370.00	10,320.00	68,370.00	10,320.00
SURFACING													
33	CRUSHED SURFACING BASE COURSE												
	2190.0000	TON	31.5000	28.0000	-11.11 %	84.6200	34.0000	168.63 %	34.0000	34.0000	7.94 %	34.0000	7.94 %
			68,985.00	61,320.00	-7,665.00	185,317.80	74,460.00	116,332.80	74,460.00	74,460.00	5,475.00	74,460.00	5,475.00
HOT MIX ASPHALT													
34	HMA CL. 3/8 IN. PG 64-22												
	1670.0000	TON	132.0000	122.0000	-7.58 %	105.0000	115.0000	-20.45 %	115.0000	115.0000	-12.88 %	115.0000	-12.88 %
			220,440.00	203,740.00	-16,700.00	175,350.00	192,050.00	-45,090.00	192,050.00	192,050.00	-28,390.00	192,050.00	-28,390.00
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		0.00 %
			6,512.00	6,512.00		6,512.00	6,512.00		6,512.00	6,512.00		6,512.00	
36	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		0.00 %
			4,341.00	4,341.00		4,341.00	4,341.00		4,341.00	4,341.00		4,341.00	
EROSION CONTROL AND ROADSIDE PLANTING													
37	COMPOST BLANKET												
	38100.0000	S.Y.	5.0000	5.7500	15.00 %	3.5000	4.4000	-30.00 %	4.4000	4.4000	-12.00 %	4.4000	-12.00 %
			190,500.00	219,075.00	28,575.00	133,350.00	167,640.00	-57,150.00	167,640.00	167,640.00	-22,860.00	167,640.00	-22,860.00
38	STABILIZED CONSTRUCTION ENTRANCE												
	250.0000	S.Y.	27.5000	25.0000	-9.09 %	30.0000	23.0000	9.09 %	23.0000	23.0000	-16.36 %	23.0000	-16.36 %
			6,875.00	6,250.00	-625.00	7,500.00	5,750.00	625.00	5,750.00	5,750.00	-1,125.00	5,750.00	-1,125.00



PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----      ----- 3RD BIDDER -----      ----- 6TH BIDDER -----  
 JOHANSEN EXCAVATING, INC.      STELLAR J. CORPORATION      M.J. HUGHES CONSTRUCTION, INC.  
 28215 112TH ST      1363 DOWN RIVER DR      11510 NE 87TH AVE  
 98321-9264  
 BUCKLEY WA 983210674      WOODLAND WA 986749546      VANCOUVER WA 986621345  
 CONTRACTOR NUMBER : 100589      CONTRACTOR NUMBER : 101038      CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	COMPOST SOCK									
	1610.0000	L.F.	10.0000	7.5000	-25.00 %	6.5000	-35.00 %	6.4000	-36.00 %	
			16,100.00	12,075.00	-4,025.00	10,465.00	-5,635.00	10,304.00	-5,796.00	
40	COIR LOG									
	376.0000	L.F.	12.0000	12.1500	1.25 %	15.0000	25.00 %	14.0000	16.67 %	
			4,512.00	4,568.40	56.40	5,640.00	1,128.00	5,264.00	752.00	
41	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-78.79 %		-84.85 %		-90.61 %	
			165,000.00	35,000.00	-130,000.00	25,000.00	-140,000.00	15,500.00	-149,500.00	
42	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE									
	0.8400	ACRE	6,000.0000	7,200.0000	20.00 %	6,500.0000	8.33 %	15,500.0000	158.33 %	
			5,040.00	6,048.00	1,008.00	5,460.00	420.00	13,020.00	7,980.00	
43	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	0.1200	ACRE	8,000.0000	15,000.0000	87.50 %	13,000.0000	62.50 %	18,000.0000	125.00 %	
			960.00	1,800.00	840.00	1,560.00	600.00	2,160.00	1,200.00	
44	TOPSOIL TYPE A									
	1.7000	ACRE	8,000.0000	37,300.0000	366.25 %	33,000.0000	312.50 %	50,000.0000	525.00 %	
			13,600.00	63,410.00	49,810.00	56,100.00	42,500.00	85,000.00	71,400.00	
45	PSIPE TREE MIX ROADSIDE									
	910.0000	EACH	30.0000	75.3000	151.00 %	65.0000	116.67 %	60.0000	100.00 %	
			27,300.00	68,523.00	41,223.00	59,150.00	31,850.00	54,600.00	27,300.00	
46	PSIPE SHRUB MIX A									
	22750.0000	EACH	6.0000	7.0000	16.67 %	6.0000	0.00 %	9.5000	58.33 %	
			136,500.00	159,250.00	22,750.00	136,500.00	0.00	216,125.00	79,625.00	
47	PSIPE SHRUB MIX B									
	660.0000	EACH	5.0000	6.0000	20.00 %	5.0000	0.00 %	10.0000	100.00 %	
			3,300.00	3,960.00	660.00	3,300.00	0.00	6,600.00	3,300.00	
48	PSIPE BRUSH LAYER									
	250.0000	EACH	5.0000	15.0000	200.00 %	13.0000	160.00 %	20.0000	300.00 %	
			1,250.00	3,750.00	2,500.00	3,250.00	2,000.00	5,000.00	3,750.00	
49	BARK OR WOOD CHIP MULCH									
	4.1900	ACRE	16,000.0000	21,000.0000	31.25 %	18,000.0000	12.50 %	20,200.0000	26.25 %	
			67,040.00	87,990.00	20,950.00	75,420.00	8,380.00	84,638.00	17,598.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----      ----- 3RD BIDDER -----      ----- 6TH BIDDER -----  
 JOHANSEN EXCAVATING, INC.      STELLAR J. CORPORATION      M.J. HUGHES CONSTRUCTION, INC.  
 28215 112TH ST      1363 DOWN RIVER DR      11510 NE 87TH AVE  
 98321-9264  
 BUCKLEY WA 983210674      WOODLAND WA 986749546      VANCOUVER WA 986621345  
 CONTRACTOR NUMBER : 100589      CONTRACTOR NUMBER : 101038      CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
50	HIGH VISIBILITY FENCE									
	220.0000	L.F.	5.5000	6.0000	9.09 %	4.0000	-27.27 %	3.7000	-32.73 %	
			1,210.00	1,320.00	110.00	880.00	-330.00	814.00	-396.00	
51	HIGH VISIBILITY SILT FENCE									
	3550.0000	L.F.	5.5000	4.5000	-18.18 %	7.0000	27.27 %	3.6500	-33.64 %	
			19,525.00	15,975.00	-3,550.00	24,850.00	5,325.00	12,957.50	-6,567.50	
52	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			-81.82 %		-63.64 %		-85.45 %	
			27,500.00	5,000.00	-22,500.00	10,000.00	-17,500.00	4,000.00	-23,500.00	
53	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			8,250.00	8,250.00		8,250.00		8,250.00		
54	SOIL PREPARATION									
	3.4700	ACRE	3,000.0000	5,700.0000	90.00 %	7,000.0000	133.33 %	7,750.0000	158.33 %	
			10,410.00	19,779.00	9,369.00	24,290.00	13,880.00	26,892.50	16,482.50	
55	VEGETATED GEOGRID									
	300.0000	L.F.	25.0000	30.5000	22.00 %	140.0000	460.00 %	28.0000	12.00 %	
			7,500.00	9,150.00	1,650.00	42,000.00	34,500.00	8,400.00	900.00	
56	FALLEN TREE WITH ROOTWAD									
	4.0000	EACH	5,000.0000	1,730.0000	-65.40 %	2,000.0000	-60.00 %	2,125.0000	-57.50 %	
			20,000.00	6,920.00	-13,080.00	8,000.00	-12,000.00	8,500.00	-11,500.00	
57	BRUSH PILES WITH ROOTWADS									
	4.0000	EACH	2.0000	2,300.0000	114,900.00 %	2,000.0000	99,900.00 %	2,125.0000	106,150.00 %	
			8.00	9,200.00	9,192.00	8,000.00	7,992.00	8,500.00	8,492.00	
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	60.0000	HR	100.0000	92.5000	-7.50 %	80.0000	-20.00 %	90.0000	-10.00 %	
			6,000.00	5,550.00	-450.00	4,800.00	-1,200.00	5,400.00	-600.00	
59	GENERAL WEED CONTROL - HAND OR MECHANICAL CONTROL									
	60.0000	HR	60.0000	62.5000	4.17 %	55.0000	-8.33 %	60.0000	0.00 %	
			3,600.00	3,750.00	150.00	3,300.00	-300.00	3,600.00	0.00	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
60	TREE SALVAGE AND TRANSPLANT	L.S.	5,000.00	14,000.00	9,000.00	100.00	-4,900.00	25,000.00	20,000.00	400.00 %
TRAFFIC										
61	EXTRUDED CURB	L.F.	5,200.00	3,750.50	-1,449.50	50.0000	-1,950.00	3,250.00	-1,950.00	-37.50 %
62	BEAM GUARDRAIL TYPE 31	L.F.	16,187.50	17,228.13	1,040.63	33.0000	-925.00	36.6000	740.00	4.57 %
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	14,800.00	14,640.00	-160.00	3,200.0000	-2,000.00	3,600.0000	-400.00	-2.70 %
64	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	12,800.00	14,200.00	1,400.00	3,200.0000	0.00	3,500.0000	1,200.00	9.38 %
65	FLEXIBLE GUIDE POST	EACH	1,196.00	1,656.00	460.00	65.0000	299.00	70.0000	414.00	34.62 %
66	PAINT LINE	L.F.	3,697.50	1,305.00	-2,392.50	1.0000	652.50	1.1000	1,087.50	29.41 %
67	PLASTIC DRAINAGE MARKING	EACH	560.00	728.00	168.00	65.0000	-105.00	73.0000	-49.00	-8.75 %
68	CENTERLINE RUMBLE STRIP	MI.	5,700.00	7,500.0000	-60.53 %	20,000.0000	300.00	22,690.0000	1,107.00	19.42 %
69	RECESSED PAVEMENT MARKER	HUND	1,500.00	2,885.0000	-61.53 %	12,500.0000	1,000.00	14,150.0000	1,330.00	88.67 %

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----      ----- 3RD BIDDER -----      ----- 6TH BIDDER -----  
 JOHANSEN EXCAVATING, INC.      STELLAR J. CORPORATION      M.J. HUGHES CONSTRUCTION, INC.  
 28215 112TH ST      1363 DOWN RIVER DR      11510 NE 87TH AVE  
 98321-9264  
 BUCKLEY WA 983210674      WOODLAND WA 986749546      VANCOUVER WA 986621345  
 CONTRACTOR NUMBER : 100589      CONTRACTOR NUMBER : 101038      CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		3RD BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
70	PERMANENT SIGNING	L.S.		204.00 %		-40.00 %		196.00 %		
			2,500.00	5,100.00	7,600.00	1,500.00	7,400.00	4,900.00		
71	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.		-50.00 %		-28.57 %		300.00 %		
	4350.0000		0.7000	-1,522.50	0.3500	0.5000	2.8000	9,135.00		
			3,045.00	2,175.00	1,522.50	-870.00	12,180.00			
72	CONDUIT PIPE 2 IN. DIAM.	L.F.		148.33 %		100.00 %		66.67 %		
	1232.0000		15.0000	37,412.00	37.2500	30.0000	25.0000	12,320.00		
			18,480.00	27,412.00	45,892.00	36,960.00	30,800.00	12,320.00		
73	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.		-39.59 %		-66.25 %		-79.75 %		
			296,300.00	-117,300.00	179,000.00	100,000.00	60,000.00	-236,300.00		
74	CONSTRUCTION SIGNS CLASS A	S.F.		-40.00 %		-20.00 %		44.00 %		
	298.0000		25.0000	-2,980.00	15.0000	20.0000	36.0000	3,278.00		
			7,450.00	4,470.00	-2,980.00	5,960.00	10,728.00			
OTHER ITEMS										
75	TYPE B PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %		
			10,000.00	0.00	10,000.00	10,000.00	10,000.00	0.00		
76	STRUCTURE EXCAVATION CLASS B	C.Y.		53.33 %		-33.33 %		4.00 %		
	54.0000		45.0000	1,296.00	69.0000	30.0000	46.8000	97.20		
			2,430.00	1,620.00	3,726.00	1,620.00	2,527.20			
77	SINGLE 6 FT. CHAIN LINK GATE	EACH		-25.00 %		0.00 %		-26.20 %		
	1.0000		500.0000	-125.00	375.0000	500.0000	369.0000	-131.00		
			500.00	375.00	375.00	500.00	369.00			
78	WIRE FENCE TYPE 1	L.F.		71.43 %		50.00 %		67.14 %		
	1425.0000		7.0000	7,125.00	12.0000	10.5000	11.7000	6,697.50		
			9,975.00	7,125.00	17,100.00	14,962.50	16,672.50	6,697.50		
79	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %		
			20,000.00	20,000.00	20,000.00	20,000.00	20,000.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	TRAINING									
	1200.0000	HR	6.0000	1.0000	-83.33 %	10.0000	66.67 %	10.0000	66.67 %	
			7,200.00	1,200.00	-6,000.00	12,000.00	4,800.00	12,000.00	4,800.00	
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
82	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
83	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,627.00	1,627.00		1,627.00		1,627.00		
84	STEEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			51,356.00	51,356.00		51,356.00		51,356.00		
85	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
86	SPCC PLAN									
		L.S.			233.33 %		-33.33 %		66.67 %	
			1,500.00	5,000.00	3,500.00	1,000.00	-500.00	2,500.00	1,000.00	
87	FIELD OFFICE BUILDING									
		L.S.			100.00 %		-30.00 %		20.00 %	
			10,000.00	20,000.00	10,000.00	7,000.00	-3,000.00	12,000.00	2,000.00	
88	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	17.0000	S.Y.	15.0000	17.5000	16.67 %	1.0000	-93.33 %	1.1000	-92.67 %	
			255.00	297.50	42.50	17.00	-238.00	18.70	-236.30	
89	LUMP SUM WATERTIGHT ENCLOSURE									
		L.S.			14.29 %		-14.29 %		-42.86 %	
			35,000.00	40,000.00	5,000.00	30,000.00	-5,000.00	20,000.00	-15,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2018

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:33

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 10TH BIDDER -----	----- 3RD BIDDER -----	----- 6TH BIDDER -----
JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
90	PROJECT SPECIFIC PARTNERING								
	CALC		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
	CONTRACT TOTAL		<u>\$4,952,426.20</u>	<u>\$6,216,712.98</u>	25.53%	<u>\$5,230,323.40</u>	5.61%	<u>\$5,369,321.60</u>	8.42%
						3RD BIDDER REJECTED		6TH BIDDER REJECTED	
	BASE TOTAL		<u>\$4,952,426.20</u>	<u>\$6,216,712.98</u>	25.53%	<u>\$5,230,323.40</u>	5.61%	<u>\$5,369,321.60</u>	8.42%
						3RD BIDDER REJECTED		6TH BIDDER REJECTED	

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			5.88 %				-100.00 %
			510,000.00	540,000.00	30,000.00	0.00			
2	CLEARING AND GRUBBING								
	5.1000	ACRE	11,000.0000	5,000.0000	-54.55 %				-100.00 %
			56,100.00	25,500.00	-30,600.00	0.00			
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
4	REMOVING SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			27,000.00	27,000.00		0.00			
5	REMOVING EXISTING BRIDGE BR. NO. 508/12								
		L.S.			-9.09 %				-100.00 %
			220,000.00	200,000.00	-20,000.00	0.00			
6	REMOVING CONC. BARRIER								
	339.0000	L.F.	11.0000	10.0000	-9.09 %				-100.00 %
			3,729.00	3,390.00	-339.00	0.00			
7	REMOVING GUARDRAIL								
	1030.0000	L.F.	5.5000	6.5000	18.18 %				-100.00 %
			5,665.00	6,695.00	1,030.00	0.00			
8	REMOVING GUARDRAIL ANCHOR								
	4.0000	EACH	550.0000	325.0000	-40.91 %				-100.00 %
			2,200.00	1,300.00	-900.00	0.00			
9	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-50.00 %				-100.00 %
			800.00	400.00	-400.00	0.00			
10	REMOVING FENCE								
	1670.0000	L.F.	7.0000	1.5000	-78.57 %				-100.00 %
			11,690.00	2,505.00	-9,185.00	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	ROADWAY EXCAVATION INCL. HAUL								
	4060.0000	C.Y.	33.0000	22.7500	-31.06 %				-100.00 %
			133,980.00	92,365.00	-41,615.00	0.00			
12	GRAVEL BORROW INCL. HAUL								
	15040.0000	TON	16.5000	14.0000	-15.15 %				-100.00 %
			248,160.00	210,560.00	-37,600.00	0.00			
13	EMBANKMENT COMPACTION								
	8130.0000	C.Y.	4.5000	3.0000	-33.33 %				-100.00 %
			36,585.00	24,390.00	-12,195.00	0.00			
DRAINAGE									
14	GRATE INLET TYPE 2								
	1.0000	EACH	2,750.0000	3,300.0000	20.00 %				-100.00 %
			2,750.00	3,300.00	550.00	0.00			
15	QUARRY SPALLS								
	3.2000	C.Y.	220.0000	125.0000	-43.18 %				-100.00 %
			704.00	400.00	-304.00	0.00			
16	UNDERDRAIN PIPE 6 IN. DIAM.								
	130.0000	L.F.	26.0000	12.0000	-53.85 %				-100.00 %
			3,380.00	1,560.00	-1,820.00	0.00			
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	263.0000	L.F.	55.0000	37.8000	-31.27 %				-100.00 %
			14,465.00	9,941.40	-4,523.60	0.00			
18	MEDIA FILTER DRAIN								
	970.0000	L.F.	60.0000	33.1000	-44.83 %				-100.00 %
			58,200.00	32,107.00	-26,093.00	0.00			
STRUCTURE									
19	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	537.0000	C.Y.	20.0000	25.0000	25.00 %				-100.00 %
			10,740.00	13,425.00	2,685.00	0.00			



PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
20	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 508/12	L.S.			196.83 %				-100.00 %
			176,000.00	522,425.00	346,425.00	0.00			
21	GRAVEL BACKFILL FOR WALL								
	63.0000	C.Y.	66.0000	50.0000	-24.24 %				-100.00 %
			4,158.00	3,150.00	-1,008.00	0.00			
22	CONSTRUCTING 8 FT. DIAM SHAFT								
	390.0000	L.F.	1,400.0000	2,325.0000	66.07 %				-100.00 %
			546,000.00	906,750.00	360,750.00	0.00			
23	ST. REINF. BAR FOR BRIDGE								
	69092.0000	LB.	1.1000	1.2200	10.91 %				-100.00 %
			76,001.20	84,292.24	8,291.04	0.00			
24	QA SHAFT TEST								
	6.0000	EACH	2,000.0000	2,100.0000	5.00 %				-100.00 %
			12,000.00	12,600.00	600.00	0.00			
25	CONC. CLASS 4000 FOR BRIDGE								
	274.0000	C.Y.	650.0000	625.0000	-3.85 %				-100.00 %
			178,100.00	171,250.00	-6,850.00	0.00			
26	CONC. CLASS 4000W FOR SEAL								
	59.0000	C.Y.	200.0000	205.5000	2.75 %				-100.00 %
			11,800.00	12,124.50	324.50	0.00			
27	PRESTRESSED CONC. GIRDER - WF50-58TDG								
	336.0000	L.F.	500.0000	460.0000	-8.00 %				-100.00 %
			168,000.00	154,560.00	-13,440.00	0.00			
28	PRESTRESSED CONC. GIRDER - WF58TDG								
	761.0000	L.F.	450.0000	480.0000	6.67 %				-100.00 %
			342,450.00	365,280.00	22,830.00	0.00			
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
30	SUPERSTRUCTURE BR. NO. 508/12								
		L.S.			3.39 %				-100.00 %
			310,000.00	320,500.00	10,500.00	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
31	TRAFFIC BARRIER								
	586.0000	L.F.	200.0000	130.0000	-35.00 %		-100.00 %		
			117,200.00	76,180.00	-41,020.00	0.00			
32	BRIDGE APPROACH SLAB								
	258.0000	S.Y.	225.0000	310.0000	37.78 %		-100.00 %		
			58,050.00	79,980.00	21,930.00	0.00			
SURFACING									
33	CRUSHED SURFACING BASE COURSE								
	2190.0000	TON	31.5000	25.0000	-20.63 %		-100.00 %		
			68,985.00	54,750.00	-14,235.00	0.00			
HOT MIX ASPHALT									
34	HMA CL. 3/8 IN. PG 64-22								
	1670.0000	TON	132.0000	105.0000	-20.45 %		-100.00 %		
			220,440.00	175,350.00	-45,090.00	0.00			
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			6,512.00	6,512.00		0.00			
36	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			4,341.00	4,341.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
37	COMPOST BLANKET								
	38100.0000	S.Y.	5.0000	5.2000	4.00 %		-100.00 %		
			190,500.00	198,120.00	7,620.00	0.00			
38	STABILIZED CONSTRUCTION ENTRANCE								
	250.0000	S.Y.	27.5000	20.0000	-27.27 %		-100.00 %		
			6,875.00	5,000.00	-1,875.00	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
39	COMPOST SOCK								
	1610.0000	L.F.	10.0000	6.5000	-35.00 %				-100.00 %
			16,100.00	10,465.00	-5,635.00	0.00			
40	COIR LOG								
	376.0000	L.F.	12.0000	8.0000	-33.33 %				-100.00 %
			4,512.00	3,008.00	-1,504.00	0.00			
41	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-84.85 %				-100.00 %
			165,000.00	25,000.00	-140,000.00	0.00			
42	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE								
	0.8400	ACRE	6,000.0000	16,000.0000	166.67 %				-100.00 %
			5,040.00	13,440.00	8,400.00	0.00			
43	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND								
	0.1200	ACRE	8,000.0000	20,910.0000	161.38 %				-100.00 %
			960.00	2,509.20	1,549.20	0.00			
44	TOPSOIL TYPE A								
	1.7000	ACRE	8,000.0000	33,900.0000	323.75 %				-100.00 %
			13,600.00	57,630.00	44,030.00	0.00			
45	PSIPE TREE MIX ROADSIDE								
	910.0000	EACH	30.0000	21.0000	-30.00 %				-100.00 %
			27,300.00	19,110.00	-8,190.00	0.00			
46	PSIPE SHRUB MIX A								
	22750.0000	EACH	6.0000	4.2500	-29.17 %				-100.00 %
			136,500.00	96,687.50	-39,812.50	0.00			
47	PSIPE SHRUB MIX B								
	660.0000	EACH	5.0000	4.2000	-16.00 %				-100.00 %
			3,300.00	2,772.00	-528.00	0.00			
48	PSIPE BRUSH LAYER								
	250.0000	EACH	5.0000	5.0000	0.00 %				-100.00 %
			1,250.00	1,250.00	0.00	0.00			
49	BARK OR WOOD CHIP MULCH								
	4.1900	ACRE	16,000.0000	20,975.0000	31.09 %				-100.00 %
			67,040.00	87,885.25	20,845.25	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
50	HIGH VISIBILITY FENCE								
	220.0000	L.F.	5.5000	3.5000	-36.36 %				-100.00 %
			1,210.00	770.00	-440.00	0.00			
51	HIGH VISIBILITY SILT FENCE								
	3550.0000	L.F.	5.5000	8.5000	54.55 %				-100.00 %
			19,525.00	30,175.00	10,650.00	0.00			
52	ENVIRONMENTAL COMPLIANCE LEAD								
		L.S.			81.82 %				-100.00 %
			27,500.00	50,000.00	22,500.00	0.00			
53	TESC COMPLIANCE INCENTIVE								
		CALC			0.00 %				0.00 %
			8,250.00	8,250.00		0.00			
54	SOIL PREPARATION								
	3.4700	ACRE	3,000.0000	2,000.0000	-33.33 %				-100.00 %
			10,410.00	6,940.00	-3,470.00	0.00			
55	VEGETATED GEOGRID								
	300.0000	L.F.	25.0000	30.0000	20.00 %				-100.00 %
			7,500.00	9,000.00	1,500.00	0.00			
56	FALLEN TREE WITH ROOTWAD								
	4.0000	EACH	5,000.0000	1,000.0000	-80.00 %				-100.00 %
			20,000.00	4,000.00	-16,000.00	0.00			
57	BRUSH PILES WITH ROOTWADS								
	4.0000	EACH	2.0000	400.0000	19,900.00 %				-100.00 %
			8.00	1,600.00	1,592.00	0.00			
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION								
	60.0000	HR	100.0000	100.0000	0.00 %				-100.00 %
			6,000.00	6,000.00	0.00	0.00			
59	GENERAL WEED CONTROL - HAND OR MECHANICAL CONTROL								
	60.0000	HR	60.0000	100.0000	66.67 %				-100.00 %
			3,600.00	6,000.00	2,400.00	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
60	TREE SALVAGE AND TRANSPLANT	L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
TRAFFIC									
61	EXTRUDED CURB	L.F.	80.0000	45.0000	-43.75 %				-100.00 %
	65.0000		5,200.00	2,925.00	-2,275.00	0.00			
62	BEAM GUARDRAIL TYPE 31	L.F.	35.0000	28.0000	-20.00 %				-100.00 %
	462.5000		16,187.50	12,950.00	-3,237.50	0.00			
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	3,700.0000	4,125.0000	11.49 %				-100.00 %
	4.0000		14,800.00	16,500.00	1,700.00	0.00			
64	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,200.0000	3,125.0000	-2.34 %				-100.00 %
	4.0000		12,800.00	12,500.00	-300.00	0.00			
65	FLEXIBLE GUIDE POST	EACH	52.0000	40.0000	-23.08 %				-100.00 %
	23.0000		1,196.00	920.00	-276.00	0.00			
66	PAINT LINE	L.F.	0.8500	0.8000	-5.88 %				-100.00 %
	4350.0000		3,697.50	3,480.00	-217.50	0.00			
67	PLASTIC DRAINAGE MARKING	EACH	80.0000	45.0000	-43.75 %				-100.00 %
	7.0000		560.00	315.00	-245.00	0.00			
68	CENTERLINE RUMBLE STRIP	MI.	19,000.0000	14,500.0000	-23.68 %				-100.00 %
	0.3000		5,700.00	4,350.00	-1,350.00	0.00			
69	RECESSED PAVEMENT MARKER	HUND	7,500.0000	21,500.0000	186.67 %				-100.00 %
	0.2000		1,500.00	4,300.00	2,800.00	0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
70	PERMANENT SIGNING	L.S.			60.00 %				-100.00 %
			2,500.00	4,000.00	1,500.00	0.00			
71	TEMPORARY PAVEMENT MARKING-SHORT DURATION 4350.0000	L.F.	0.7000	2.5000	257.14 %				-100.00 %
			3,045.00	10,875.00	7,830.00	0.00			
72	CONDUIT PIPE 2 IN. DIAM. 1232.0000	L.F.	15.0000	32.1500	114.33 %				-100.00 %
			18,480.00	39,608.80	21,128.80	0.00			
73	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-7.19 %				-100.00 %
			296,300.00	275,000.00	-21,300.00	0.00			
74	CONSTRUCTION SIGNS CLASS A 298.0000	S.F.	25.0000	20.0000	-20.00 %				-100.00 %
			7,450.00	5,960.00	-1,490.00	0.00			
OTHER ITEMS									
75	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			
76	STRUCTURE EXCAVATION CLASS B 54.0000	C.Y.	45.0000	20.0000	-55.56 %				-100.00 %
			2,430.00	1,080.00	-1,350.00	0.00			
77	SINGLE 6 FT. CHAIN LINK GATE 1.0000	EACH	500.0000	725.0000	45.00 %				-100.00 %
			500.00	725.00	225.00	0.00			
78	WIRE FENCE TYPE 1 1425.0000	L.F.	7.0000	10.2500	46.43 %				-100.00 %
			9,975.00	14,606.25	4,631.25	0.00			
79	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			20,000.00	20,000.00		0.00			

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----

SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
80	TRAINING								
	1200.0000	HR	6.0000	5.0000	-16.67 %				-100.00 %
			7,200.00	6,000.00	-1,200.00	0.00			
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
82	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
83	FUEL COST ADJUSTMENT								
		CALC			0.00 %				0.00 %
			1,627.00	1,627.00		0.00			
84	STEEL COST ADJUSTMENT								
		CALC			0.00 %				0.00 %
			51,356.00	51,356.00		0.00			
85	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
86	SPCC PLAN								
		L.S.			0.00 %				-100.00 %
			1,500.00	1,500.00	0.00	0.00			
87	FIELD OFFICE BUILDING								
		L.S.			50.00 %				-100.00 %
			10,000.00	15,000.00	5,000.00	0.00			
88	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	17.0000	S.Y.	15.0000	25.0000	66.67 %				-100.00 %
			255.00	425.00	170.00	0.00			
89	LUMP SUM WATERTIGHT ENCLOSURE								
		L.S.			285.71 %				-100.00 %
			35,000.00	135,000.00	100,000.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2018

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:33

PS&E JOB NO : 16X311 REVISION NO :  
 CONTRACT NO : 009197 REGION NO : 4  
 VERSION NO : 7 WORK ORDER# : XL4643  
 HWY : SR 508  
 TITLE : SR 508  
 S. FORK NEWAUKUM RIVER  
 BRIDGE REPLACEMENT  
 16X311  
 PROJECT : STPF-0508(010)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 7 2018  
 AWARDED ON : Feb 12 2018

----- 7TH BIDDER -----  
 SB STRUCTURES, LLC  
 8404 S 196TH ST  
 KENT WA 98031-1884  
 SEATTLE WA 981680847  
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.					
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT

OTHER ITEMS

90	PROJECT SPECIFIC PARTNERING							
	CALC		10,000.00	10,000.00	0.00 %	0.00	0.00 %	
	CONTRACT TOTAL		<u>\$4,952,426.20</u>	<u>\$5,466,500.14</u>	10.38%			\$0.00
				7TH BIDDER REJECTED				
	BASE TOTAL		<u>\$4,952,426.20</u>	<u>\$5,466,500.14</u>	10.38%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	
				7TH BIDDER REJECTED				