

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION IN STAGES	L.S.			-0.75 %			1.49 %		17.87 %
			848,400.00	842,000.00	-6,400.00	861,000.00	12,600.00		1,000,000.00	151,600.00
2	REMOVING GUARDRAIL	L.F.	2.5000	5.2500	110.00 %	5.5000	120.00 %		5.0000	100.00 %
	50.0000		125.00	262.50	137.50	275.00	150.00		250.00	125.00
3	REMOVING IMPACT ATTENUATOR	EACH	3.0000	1,050.0000	-30.00 %	1,100.0000	-26.67 %		1,000.0000	-33.33 %
	3.0000		4,500.00	3,150.00	-1,350.00	3,300.00	-1,200.00		3,000.00	-1,500.00
4	REMOVING PRECAST CONC. BARRIER	L.F.	467.0000	8.4000	-50.59 %	10.0000	-41.18 %		25.0000	47.06 %
	467.0000		7,939.00	3,922.80	-4,016.20	4,670.00	-3,269.00		11,675.00	3,736.00
5	REMOVING CAST-IN-PLACE CONC. BARRIER	L.F.	729.0000	37.7500	122.06 %	40.0000	135.29 %		100.0000	488.24 %
	729.0000		12,393.00	27,519.75	15,126.75	29,160.00	16,767.00		72,900.00	60,507.00
6	REMOVING TRAFFIC CURB	L.F.	340.0000	5.0000	5.00 %	8.0000	60.00 %		10.0000	100.00 %
	340.0000		1,700.00	1,785.00	85.00	2,720.00	1,020.00		3,400.00	1,700.00
7	REMOVING PAINT LINE	L.F.	48220.0000	0.3200	-36.00 %	0.3200	-36.00 %		1.0000	100.00 %
	48220.0000		24,110.00	15,430.40	-8,679.60	15,430.40	-8,679.60		48,220.00	24,110.00
8	REMOVING PAINTED TRAFFIC MARKING	EACH	40.0000	20.0000	31.25 %	30.0000	50.00 %		50.0000	150.00 %
	40.0000		800.00	1,050.00	250.00	1,200.00	400.00		2,000.00	1,200.00
9	REMOVING PLASTIC TRAFFIC MARKING	EACH	4.0000	35.0000	35.00 %	50.0000	42.86 %		100.0000	185.71 %
	4.0000		140.00	189.00	49.00	200.00	60.00		400.00	260.00
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-47.50 %			-25.00 %		0.00 %
			1,000.00	525.00	-475.00	750.00	-250.00		1,000.00	0.00

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DEGERSTROM CORPORATION 3303 NORTH SULLIVAN RD SPOKANE WA 99216-1604 SPOKANE WA 992100425 CONTRACTOR NUMBER : 100278	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	2920.0000	C.Y.	45.0000	47.0000	4.44 %	50.0000	11.11 %	55.0000	22.22 %	
			131,400.00	137,240.00	5,840.00	146,000.00	14,600.00	160,600.00	29,200.00	
DRAINAGE										
12	FRAME AND VANED GRATE FOR CATCH BASIN TYPE 2									
	4.0000	EACH	800.0000	160.0000	-80.00 %	1,200.0000	50.00 %	2,500.0000	212.50 %	
			3,200.00	640.00	-2,560.00	4,800.00	1,600.00	10,000.00	6,800.00	
STORM SEWER										
13	TESTING STORM SEWER PIPE									
	189.0000	L.F.	3.0000	5.5000	83.33 %	6.0000	100.00 %	10.0000	233.33 %	
			567.00	1,039.50	472.50	1,134.00	567.00	1,890.00	1,323.00	
14	SCHEDULE A STORM SEWER PIPE 8 IN. DIAM.									
	291.0000	L.F.	30.0000	40.0000	33.33 %	125.0000	316.67 %	150.0000	400.00 %	
			8,730.00	11,640.00	2,910.00	36,375.00	27,645.00	43,650.00	34,920.00	
STRUCTURE										
15	REMOVING EXISTING CONCRETE OVERLAY									
	70470.0000	S.Y.	10.0000	11.5000	15.00 %	21.5000	115.00 %	17.0000	70.00 %	
			704,700.00	810,405.00	105,705.00	1,515,105.00	810,405.00	1,197,990.00	493,290.00	
16	REMOVING MEDIAN STRIP									
	1468.0000	S.Y.	15.0000	138.5000	823.33 %	110.0000	633.33 %	40.0000	166.67 %	
			22,020.00	203,318.00	181,298.00	161,480.00	139,460.00	58,720.00	36,700.00	
17	MODIFIED CONC. OVERLAY									
	100890.0000	C.F.	30.0000	20.0000	-33.33 %	14.3000	-52.33 %	16.0000	-46.67 %	
			3,026,700.00	2,017,800.00	1,008,900.00	1,442,727.00	1,583,973.00	1,614,240.00	1,412,460.00	
18	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	71786.0000	S.Y.	20.0000	11.0000	-45.00 %	4.0000	-80.00 %	20.0000	0.00 %	
			1,435,720.00	789,646.00	-646,074.00	287,144.00	1,148,576.00	1,435,720.00	0.00	

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
19	BRIDGE DRAIN SYSTEM MODIFICATION								
	L.S.			20.00 %		-8.33 %		16.67 %	
			300,000.00	360,000.00	60,000.00	275,000.00	-25,000.00	350,000.00	50,000.00
20	EXPANSION JOINT MODIFICATION								
	L.S.			-46.24 %		15.21 %		-23.20 %	
			651,000.00	350,000.00	-301,000.00	750,000.00	99,000.00	500,000.00	-151,000.00
21	CAST-IN-PLACE CONCRETE BARRIER REPAIR								
	124.0000 S.F.		25.0000	85.0000	240.00 %	100.0000	300.00 %	150.0000	500.00 %
			3,100.00	10,540.00	7,440.00	12,400.00	9,300.00	18,600.00	15,500.00
22	FURTHER DECK PREPARATION								
	10000.0000 C.F.		200.0000	70.0000	-65.00 %	80.0000	-60.00 %	125.0000	-37.50 %
			2,000,000.00	700,000.00	1,300,000.00	800,000.00	1,200,000.00	1,250,000.00	-750,000.00
23	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR								
	EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00	
SURFACING									
24	CRUSHED SURFACING BASE COURSE								
	1080.0000 TON		18.0000	21.0000	16.67 %	20.0000	11.11 %	30.0000	66.67 %
			19,440.00	22,680.00	3,240.00	21,600.00	2,160.00	32,400.00	12,960.00
LIQUID ASPHALT									
25	ANTI-STRIPPING ADDITIVE								
	EST.			0.00 %		0.00 %		0.00 %	
			900.00	900.00		900.00		900.00	
CEMENT CONCRETE PAVEMENT									
26	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			1,110.00	1,110.00		1,110.00		1,110.00	

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
27	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT				0.00 %			0.00 %		0.00 %
	CALC		18,130.00	18,130.00		18,130.00		18,130.00		
28	CEMENT CONC. PAVEMENT - INCLUDING DOWELS				7.50 %			25.00 %		25.00 %
	1850.0000 C.Y.		200.0000	215.0000		250.0000		250.0000		
			370,000.00	397,750.00	27,750.00	462,500.00	92,500.00	462,500.00	92,500.00	
29	SEALING TRANSVERSE AND LONGITUDINAL JOINTS				500.00 %			100.00 %		300.00 %
	256.0000 L.F.		5.0000	30.0000		10.0000		20.0000		300.00 %
			1,280.00	7,680.00	6,400.00	2,560.00	1,280.00	5,120.00	3,840.00	
HOT MIX ASPHALT										
30	PLANING BITUMINOUS PAVEMENT				-84.55 %			-91.82 %		-85.45 %
	1230.0000 S.Y.		55.0000	8.5000		4.5000		8.0000		-85.45 %
			67,650.00	10,455.00	-57,195.00	5,535.00	-62,115.00	9,840.00	-57,810.00	
31	HMA CL. 1/2 IN. PG 70-28				40.00 %			33.33 %		66.67 %
	950.0000 TON		45.0000	63.0000		60.0000		75.0000		66.67 %
			42,750.00	59,850.00	17,100.00	57,000.00	14,250.00	71,250.00	28,500.00	
32	JOB MIX COMPLIANCE PRICE ADJUSTMENT				0.00 %			0.00 %		0.00 %
	CALC		320.00	320.00		320.00		320.00		
33	COMPACTION PRICE ADJUSTMENT				0.00 %			0.00 %		0.00 %
	CALC		440.00	440.00		440.00		440.00		
EROSION CONTROL AND PLANTING										
34	ESC LEAD				-60.00 %			-80.00 %		-60.00 %
	40.0000 DAY		250.0000	100.0000		50.0000		100.0000		-60.00 %
			10,000.00	4,000.00	-6,000.00	2,000.00	-8,000.00	4,000.00	-6,000.00	

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
35	INLET PROTECTION									
	8.0000	EACH	100.0000	90.0000	-10.00 %	200.0000	100.00 %	250.0000	150.00 %	
			800.00	720.00	-80.00	1,600.00	800.00	2,000.00	1,200.00	
TRAFFIC										
36	EXTRUDED CURB									
	340.0000	L.F.	15.0000	9.5000	-36.67 %	10.0000	-33.33 %	15.0000	0.00 %	
			5,100.00	3,230.00	-1,870.00	3,400.00	-1,700.00	5,100.00	0.00	
37	BEAM GUARDRAIL TYPE 1									
	12.0000	L.F.	30.0000	52.5000	75.00 %	52.0000	73.33 %	50.0000	66.67 %	
			360.00	630.00	270.00	624.00	264.00	600.00	240.00	
38	BEAM GUARDRAIL TRANSITION SECTION TYPE 2									
	2.0000	EACH	1,000.0000	1,757.0000	75.70 %	1,600.0000	60.00 %	1,500.0000	50.00 %	
			2,000.00	3,514.00	1,514.00	3,200.00	1,200.00	3,000.00	1,000.00	
39	RAISING EXISTING BEAM GUARDRAIL									
	350.0000	L.F.	3.0000	3.6500	21.67 %	3.6000	20.00 %	3.5000	16.67 %	
			1,050.00	1,277.50	227.50	1,260.00	210.00	1,225.00	175.00	
40	PRECAST CONC. BARRIER TYPE 2									
	729.0000	L.F.	22.0000	27.3000	24.09 %	28.0000	27.27 %	40.0000	81.82 %	
			16,038.00	19,901.70	3,863.70	20,412.00	4,374.00	29,160.00	13,122.00	
41	CAST-IN-PLACE CONC. BARRIER									
	467.0000	L.F.	150.0000	155.0000	3.33 %	180.0000	20.00 %	250.0000	66.67 %	
			70,050.00	72,385.00	2,335.00	84,060.00	14,010.00	116,750.00	46,700.00	
42	TEMPORARY CONC. BARRIER									
	15694.0000	L.F.	20.0000	28.0000	40.00 %	28.0000	40.00 %	30.0000	50.00 %	
			313,880.00	439,432.00	125,552.00	439,432.00	125,552.00	470,820.00	156,940.00	
43	CONNECTING PRECAST BARRIER TO CAST-IN-PLACE BARRIER									
	3.0000	EACH	100.0000	425.0000	325.00 %	1,000.0000	900.00 %	1,000.0000	900.00 %	
			300.00	1,275.00	975.00	3,000.00	2,700.00	3,000.00	2,700.00	
44	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	4938.0000	L.F.	12.0000	6.8000	-43.33 %	6.7500	-43.75 %	6.5000	-45.83 %	
			59,256.00	33,578.40	-25,677.60	33,331.50	-25,924.50	32,097.00	-27,159.00	

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	DEGERSTROM CORPORATION 3303 NORTH SULLIVAN RD SPOKANE WA 99216-1604 SPOKANE WA 992100425 CONTRACTOR NUMBER : 100278	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
45	TEMPORARY IMPACT ATTENUATOR								
	2.0000 EACH		5,000.0000	5,250.0000	5.00 %	5,500.0000	10,000.0000	10.00 %	10,000.0000
			10,000.00	10,500.00	500.00	11,000.00	20,000.00	1,000.00	20,000.00
46	PERMANENT IMPACT ATTENUATOR								
	3.0000 EACH		50,000.0000	58,000.0000	16.00 %	56,000.0000	55,500.0000	12.00 %	55,500.0000
			150,000.00	174,000.00	24,000.00	168,000.00	166,500.00	18,000.00	16,500.00
47	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000 EACH		2,000.0000	2,100.0000	5.00 %	2,100.0000	10,000.0000	5.00 %	10,000.0000
			4,000.00	4,200.00	200.00	4,200.00	20,000.00	200.00	20,000.00
48	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	540.0000 HR		50.0000	84.0000	68.00 %	82.0000	5.0000	64.00 %	5.0000
			27,000.00	45,360.00	18,360.00	44,280.00	2,700.00	17,280.00	-24,300.00
49	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
	EST.				0.00 %			0.00 %	
			2.00	2.00		2.00	2.00		2.00
50	BARRIER DELINEATOR								
	493.0000 EACH		11.0000	8.4000	-23.64 %	8.2500	8.0000	-25.00 %	8.0000
			5,423.00	4,141.20	-1,281.80	4,067.25	3,944.00	-1,355.75	-1,479.00
51	PERMANENT TUBULAR MARKER								
	34.0000 EACH		15.0000	52.5000	250.00 %	37.0000	30.0000	146.67 %	100.00 %
			510.00	1,785.00	1,275.00	1,258.00	1,020.00	748.00	510.00
52	TEMPORARY BARRIER DELINEATION PANEL								
	3365.0000 EACH		15.0000	16.8000	12.00 %	16.5000	20.0000	10.00 %	33.33 %
			50,475.00	56,532.00	6,057.00	55,522.50	67,300.00	5,047.50	16,825.00
53	PAINT LINE								
	104130.0000 L.F.		0.5000	0.1300	-74.00 %	0.1300	0.1200	-74.00 %	-76.00 %
			52,065.00	13,536.90	-38,528.10	13,536.90	12,495.60	-38,528.10	-39,569.40
54	INSET PLASTIC LINE								
	26050.0000 L.F.		4.5000	0.8400	-81.33 %	0.8200	0.8000	-81.78 %	-82.22 %
			117,225.00	21,882.00	-95,343.00	21,361.00	20,840.00	-95,864.00	-96,385.00
55	PAINTED WIDE LINE								
	3990.0000 L.F.		0.4000	0.2100	-47.50 %	0.2200	0.2000	-45.00 %	-50.00 %
			1,596.00	837.90	-758.10	877.80	798.00	-718.20	-798.00

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DEGERSTROM CORPORATION 3303 NORTH SULLIVAN RD SPOKANE WA 99216-1604 SPOKANE WA 992100425 CONTRACTOR NUMBER : 100278	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
56	INSET PLASTIC WIDE LINE									
	2210.0000	L.F.	9.0000	4.2000	-53.33 %	4.1000	-54.44 %	4.0000	-55.56 %	
			19,890.00	9,282.00	-10,608.00	9,061.00	-10,829.00	8,840.00	-11,050.00	
57	INSET PLASTIC DROP LANE LINE									
	2810.0000	L.F.	4.5000	1.0500	-76.67 %	1.0500	-76.67 %	1.0000	-77.78 %	
			12,645.00	2,950.50	-9,694.50	2,950.50	-9,694.50	2,810.00	-9,835.00	
58	PAINTED TRAFFIC ARROW									
	16.0000	EACH	90.0000	47.2500	-47.50 %	50.0000	-44.44 %	45.0000	-50.00 %	
			1,440.00	756.00	-684.00	800.00	-640.00	720.00	-720.00	
59	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	250.0000	131.2500	-47.50 %	150.0000	-40.00 %	125.0000	-50.00 %	
			1,000.00	525.00	-475.00	600.00	-400.00	500.00	-500.00	
60	PAINTED TRAFFIC LETTER									
	24.0000	EACH	35.0000	26.2500	-25.00 %	30.0000	-14.29 %	25.0000	-28.57 %	
			840.00	630.00	-210.00	720.00	-120.00	600.00	-240.00	
61	RAISED PAVEMENT MARKER TYPE 2									
	4.4000	HUND	300.0000	315.0000	5.00 %	325.0000	8.33 %	300.0000	0.00 %	
			1,320.00	1,386.00	66.00	1,430.00	110.00	1,320.00	0.00	
62	TEMPORARY PAVEMENT MARKING									
	169230.0000	L.F.	0.2000	0.4600	130.00 %	0.4500	125.00 %	0.6000	200.00 %	
			33,846.00	77,845.80	43,999.80	76,153.50	42,307.50	101,538.00	67,692.00	
63	SIGN COVERING									
	2863.0000	S.F.	5.0000	9.2500	85.00 %	9.0000	80.00 %	10.0000	100.00 %	
			14,315.00	26,482.75	12,167.75	25,767.00	11,452.00	28,630.00	14,315.00	
64	SEQUENTIAL ARROW SIGN									
	540.0000	HR	3.5000	4.2000	20.00 %	4.2500	21.43 %	10.0000	185.71 %	
			1,890.00	2,268.00	378.00	2,295.00	405.00	5,400.00	3,510.00	
65	PORTABLE CHANGEABLE MESSAGE SIGN									
	8.0000	EACH	1,250.0000	4,200.0000	236.00 %	4,200.0000	236.00 %	10,000.0000	700.00 %	
			10,000.00	33,600.00	23,600.00	33,600.00	23,600.00	80,000.00	70,000.00	
66	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	8000.0000	HR	2.0000	4.2000	110.00 %	4.2500	112.50 %	3.0000	50.00 %	
			16,000.00	33,600.00	17,600.00	34,000.00	18,000.00	24,000.00	8,000.00	

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
67	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			1.00 %			0.00 %	25.00 %
			20,000.00	20,200.00	200.00	20,000.00	0.00	25,000.00	5,000.00
68	FLAGGERS AND SPOTTERS	HR	40.0000	39.9000	-0.25 %	39.0000	-2.50 %	45.0000	12.50 %
	780.0000		31,200.00	31,122.00	-78.00	30,420.00	-780.00	35,100.00	3,900.00
69	OTHER TRAFFIC CONTROL LABOR	HR	40.0000	42.0000	5.00 %	41.0000	2.50 %	45.0000	12.50 %
	780.0000		31,200.00	32,760.00	1,560.00	31,980.00	780.00	35,100.00	3,900.00
70	TRAFFIC CONTROL SUPERVISOR	L.S.			-65.00 %			-62.50 %	0.00 %
			80,000.00	28,000.00	-52,000.00	30,000.00	-50,000.00	80,000.00	0.00
71	CONSTRUCTION SIGNS CLASS A	S.F.	7.0000	28.9000	312.86 %	28.0000	300.00 %	20.0000	185.71 %
	7679.0000		53,753.00	221,923.10	168,170.10	215,012.00	161,259.00	153,580.00	99,827.00
OTHER ITEMS									
72	INCENTIVE EARLY COMPL.	EST.			0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	20.0000	50.0000	150.00 %	90.0000	350.00 %	125.0000	525.00 %
	140.0000		2,800.00	7,000.00	4,200.00	12,600.00	9,800.00	17,500.00	14,700.00
74	CONTRACTOR SURVEYING	L.S.			83.13 %			150.00 %	87.50 %
			80,000.00	146,500.00	66,500.00	200,000.00	120,000.00	150,000.00	70,000.00
75	TEMPORARY BARRIER GLARE SCREEN	L.F.	16.0000	10.5000	-34.38 %	10.5000	-34.38 %	12.0000	-25.00 %
	15271.0000		244,336.00	160,345.50	-83,990.50	160,345.50	-83,990.50	183,252.00	-61,084.00
76	CONNECTION TO DRAINAGE STRUCTURE	EACH	1,000.0000	500.0000	-50.00 %	1,600.0000	60.00 %	2,500.0000	150.00 %
	5.0000		5,000.00	2,500.00	-2,500.00	8,000.00	3,000.00	12,500.00	7,500.00



PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	DEGERSTROM CORPORATION			MAX J. KUNEY COMPANY			CONCRETE BARRIER, INC.	
	3303 NORTH SULLIVAN RD			120 N RALPH ST			13036 BEVERLY PARK ROAD	
	SPOKANE WA 99216-1604			99202-4795				
	SPOKANE WA 992100425			SPOKANE WA 992020008			MUKILTEO WA 982755846	
	CONTRACTOR NUMBER : 100278			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100183	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
77	ADJUST CATCH BASIN								
	4.0000	EACH	350.0000	1,250.0000	257.14 %	1,600.0000	357.14 %	2,500.0000	614.29 %
			1,400.00	5,000.00	3,600.00	6,400.00	5,000.00	10,000.00	8,600.00
78	MODIFYING EXISTING CONCRETE INLET LID								
	19.0000	EACH	50.0000	52.5000	5.00 %	1,000.0000	1,900.00 %	1,600.0000	3,100.00 %
			950.00	997.50	47.50	19,000.00	18,050.00	30,400.00	29,450.00
79	MEDIAN BARRIER COVER PLATE								
	2.0000	EACH	500.0000	2,700.0000	440.00 %	2,000.0000	300.00 %	3,000.0000	500.00 %
			1,000.00	5,400.00	4,400.00	4,000.00	3,000.00	6,000.00	5,000.00
80	TRAINING								
	600.0000	HR	12.0000	3.0000	-75.00 %	5.0000	-58.33 %	1.0000	-91.67 %
			7,200.00	1,800.00	-5,400.00	3,000.00	-4,200.00	600.00	-6,600.00
81	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			77,000.00	77,000.00		77,000.00		77,000.00	
82	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-6.00	-6.00		-6.00		-6.00	
83	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			350.00	350.00		350.00		350.00	
84	SPCC PLAN								
		L.S.			200.00 %		150.00 %		400.00 %
			1,000.00	3,000.00	2,000.00	2,500.00	1,500.00	5,000.00	4,000.00
85	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS								
		L.S.			-60.00 %		-70.00 %		300.00 %
			5,000.00	2,000.00	-3,000.00	1,500.00	-3,500.00	20,000.00	15,000.00

PS&E JOB NO : 06Z001 REVISION NO : 1  
 CONTRACT NO : 007108 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL2468  
 HWY : SR 000,090  
 TITLE : I-90  
 SPOKANE VIADUCT  
 BRIDGE DECK RUTTING REPAIR  
 06Z001  
 PROJECT : , BH-0906 (209)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 29 2006  
 AWARDED ON : Apr 3 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DEGERSTROM CORPORATION 3303 NORTH SULLIVAN RD SPOKANE WA 99216-1604 SPOKANE WA 992100425 CONTRACTOR NUMBER : 100278	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
86	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS EST.		3,000.00	3,000.00	0.00 %	3,000.00	3,000.00	0.00 %	
CONTRACT TOTAL			<u>\$11,515,763.00</u>	<u>\$8,808,356.70</u>	<u>-23.51%</u>	<u>\$8,999,868.85</u>	<u>\$10,618,350.60</u>	<u>-7.79%</u>	
BASE TOTAL			<u>\$11,515,763.00</u>	<u>\$8,808,356.70</u>	<u>-23.51%</u>	<u>\$8,999,868.85</u>	<u>\$10,618,350.60</u>	<u>-7.79%</u>	