
RFP-#1 Page 1  Relocation Services 

Draft Scope of work 
Proposal and Moving Specification 

 

Provide relocation services for a grouping of residential and non residential relocations for right of 

way acquisitions located on the SR 502, NE 21
st
 Ct. to NE 102

nd
 Ave. Project (SR 502 Widening 

project).   

 

Following is a list of relocations to be completed for this contract:  

 

  
SR 502, NE 21st Ct. to NE 10th Ave (SR502 

Widening) 
  

Legend: LL=Landlord, 

RES=Residential, 

PPO=Personal Property Only, 

BUS=Business Relocation 

1 4-07687 
Jensen, Lee                2111 NE 

219th St.  
LL Single Family Dwelling (SFD) 

2 4-07687 
Hardy, Nicole,                2111 
NE 219th St.  

RES 
Tenant 

SFD 

3 4-07690 
Moore, Douglas;             3711 

NE 219th St 
LL SFD 

3 4-07690 
Tenant;             3711 NE 

219th St 

Res 

Tenant 
SFD 

4 4-07692 
Kutsar, Alex                             
3815 NE 219th St. 

LL SFD 

5 4-07692 
Rushing, Teresa                             

3815 NE 219th St. 

RES        

Tenant 
SFD 

6 4-07695 
Muncy Michael & Bobbie            

3001 NE 219th St. 
PPO 

House hold items from Pump 

house. 

7 4-07704 
Prak Commercial                    

21809 NE 42nd Ave., 
LL SFD 

8 4-07704 
Paul Lucas                    21809 

NE 42nd Ave., 

RES        

Tenant 
Manufactured home 

9 4-07704 
Paul Lucas                    21809 

NE 42nd Ave., 
BUS Garage containing Art studio 

10 4-07706 Mofford, Clifford, & Julia 

RES   

Owner 

Occ 

SFD 
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11 4-07711 
Huston, Georgia;     4701 NE 

219th St 

Res  

Owner 

Occ. 

SFD 

12 4-07715 

Paladeni, John                   

21705 NE 50th Ave, 

Ridgefield, WA 

LL SFD 

13 4-07715 

Hanes Keith & Dolly;                   

21705 NE 50th Ave, 

Ridgefield, WA 

PPO movable chicken house. 

14 4-07716 
Condon, Kenneth & Sherry;                        
5215 NE 219th St 

LL SFD 

15 4-07716 
Malvaez, Jessica & Marco                         

5215 NE 219th St. 

Res 

tenant 
SFD 

16 4-07730 
O'Brady's Drive In    7711 NE 
219th ST 

Bus Short order restaurant 

17 4-07738 
Orthmeyer, Joyce & G         

7803 NE 219th St. 

Res 

Owner 
Occ. 

SFD 

18 4-07743 
Field, Donna; Et al   7915 NE 
219th St 

LL SFD 

19 4-07743 
Mark & Theresa Stinger 7915 
NE 219th St. 

RES        
Tenant 

SFD 

20 4-07746 Sylvia Cryblskey #1                     LL SFD 

21 4-07746 
Slaby, Beck & family #2                    

8919 NE 219th St.      

Res 

Tenant 
SFD 

22 4-07747 
Sundial Time Systems                  

8515 NE 219th St 
Bus 

Small internet business 

operated out of house. 

23 4-07750 
Calvert, Tony & Becky; 8415 
NE 219th St 

LL SFD 

24 4-07750 
Denison, Ellen & Joe  8415 
NE 219th St. 

Res 
Tenant 

SFD 

25 4-07763 
Quackenbush Holly                      

2804 NE 219th St. 

Res  

Owner 
Occ 

SFD 

26 4-07764 Lindsay, Robert & Ina 

Res 

Owner 

Occ. 

SFD 
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27 4-07796 
Krehbiel, Donald;            7006 

NE 219th St. 

Res 

Owner 

Occ. 

SFD 

28 4-07800 S & I Equipment LLC PPO 
Items for rent stored in 

acquisition area. 

29 4-07809 
Lasst Western Company       

7216 NE 219th St. Suite D 
Bus Retail unit 

30 4-07809 
From your desk to mine       

7216 NE 219th St. Suite F 
Bus Retail Unit 

31 4-07809 
Melaleuca Dist. Shirley                    

7216 NE 219th St. Suite C 
Bus Retail Unit 

32 4-07809 
Velvet Owl Photo       7216 NE 

219th St. Suite E 
Bus Retail Unit 

33 4-07810 
Barnes, Jerry;               7520 
NE 219th St. 

Res 

Owner 

Occ. 

SFD 

34 4-07813 

Dan's Tractors, Ogden, Scip & 

Sandra;                  8012 NE 

219th St. 

PPO 
Portable awning and two 

rows of new tractors for sale. 

35 4-07827 
Berry, Ruth;            9406 NE 

219th St 

Res 

Owner 

Occ 

SFD, Manufactured Home 

36 4-07828 
Prew, Betty;                10112 

NE 219th St. 

Res 

Owner 

Occ 

SFD 

37 4-07832 
Bartel, Peter & Eileen; 10016 

NE 219th St. 
LL     

  

Parcel Total:  

7 Business  

4 PPO  
17 RES  

10 Landlord. 

 38 Total Relocations 

      

 

 

General Information 

The purpose of this request is to seek a right of way firm to supply an agent or agents to 

perform the above relocations and associated relocation work to successfully complete 

these relocations.    

All right of way assignments shall be in accordance with part 24-Uniform Relocation 

Assistance and Real Property Acquisition Policies Act of 1970, as Amended; and to the 

standards as defined by the Washington State Department of Transportation and the 

Federal Highway Administration.  
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Additionally the relocation agent is required to provide detailed claim recommendations 

with appropriate supporting documentation to satisfy the regulatory (CFR), state law 

(WAC) and Right of Way manual requirements.  Strong report writing skills, 

communication techniques (orally and in writing) and organizational skills are required.  

Detailed diaries of all events, communications, issues and resolutions are required to be 

submitted with all claims. 

 

The firm must be able to commit themselves to the completion of this each displacement 

file by a single agent or lead with an assistant agent.  It is not acceptable to change agents 

at any time during this relocation process.  In the unforeseen instance that the agent must 

change, the selection process for the replacement agent would need to be approved in 

writing by WSDOT and the qualifying criteria described would need to be applied. 

 

Project Timeline 

The construction phase of the project is scheduled to begin in spring of 2013, to meet this 

schedule the Relocation phase is to be completed by October 31, of 2012.   The 

occupants have been interviewed and given general relocation information and notices, 

and assistance required by the Uniform Relocation Assistance Act.  All will receive 

relocation entitlement determinations for the residential displaced persons at the time 

negotiations are initiated.  The project or its timeline does not expect to cause any 

excessive hardships or difficulties on the displaced individuals that would delay the 

project.   

 


