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Tolling in Washington state  

Current toll facilities: 
• Tacoma Narrows Bridge 
• SR 167 HOT Lanes 
• SR 520 Bridge 
 

Authorized toll facilities: 
• I-405 Express Toll Lanes 
• SR 99 Alaskan Way Tunnel 
• Columbia River Crossing 
 

Under study: 
• I-90  
• SR 509 Extension 
• SR 167 Extension 
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RFQQ Schedule 

• RFQQ Issued/Published                                   November 27, 2012 

• Pre-Proposal Meeting                                        December 12, 2012 

• Questions from Respondents Due                  December 17, 2012 

• Proposal Submission Date                                     January 3, 2013 

• Initial Pass/Fail Completeness Review                 January 7, 2013 

• Interviews                                                               January 30, 2013 

 

• Consultants notified of standing                         February 8, 2013 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

• Contract Negotiations begin with Apparent 

• Successful Consultant (ASC) 

 

• Debriefing (with unsuccessful firms) Period                 February 

25, 2013 

 

• Contract Execution                                                             February 

28, 2013 

• Restrictions on Additional Project Contracts for Selected 

Consultant 
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Questions? 

For more information please contact: 

 
Patty Rubstello, P.E. 

Director of Toll Policy & Systems Development 
206-464-1299  

patty.rubstello@wsdot.wa.gov 
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