

APPENDIX E-1

MILESTONE AND PRICING TABLE FOR GUARANTEED PILOT SITES

Complete the following table by inserting payment amount. If guaranteed dates cannot be met, modify the appropriate dates.

Milestone	Qualifying Event	Guaranteed Date	Payment Amount
Milestone 1: Installation Readiness	<ul style="list-style-type: none"> • Draft, Ongoing, and Final Project Schedule • Draft and Final Installation Plan • Draft and Final Tuning and Performance Verification Plan 	•	•
Milestone 2: System Installation, Tuning, and Verification*	<ul style="list-style-type: none"> • Draft and Final Site Validation Reports 	July 31, 2015	•
Milestone 3: System Acceptance	WSDOT Approval of the following: <ul style="list-style-type: none"> • Draft and Final System Acceptance Report • Draft and Final Maintenance Plan 	November 30, 2015	
Ongoing Maintenance and Operations Support	<ul style="list-style-type: none"> • Monthly Maintenance Report 	Monthly (include annual cost in the submitted Cost Table)	•
Site Relocation	<ul style="list-style-type: none"> • To be agreed upon by WSDOT and Contractor prior to work effort. 	• N/A	•
Total Amount			\$