
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY WESTWAY CONSTRUCTION, INC.
485 SPANISH PRAIRIE RD 802 N FANCHER RD 2010 S FAIRVIEW HEIGHTS RD

99212-0928 MEDICAL LAKE WA  99022

PROJECT : COLVILLE   WA  991149654 SPOKANE   WA  992201016 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

PREPARATION
1 MOBILIZATION

L.S. -44.29% -34.86 % 48.57 %
17,500.00 9,750.00 -7,750 11,400.00 -6,100 26,000.00 8,500

2 CLEARING AND GRUBBING
L.S. 1,562.50% 1,525.00% 1,150.00%

400.00 6,650.00 6,250 6,500.00 6,100 5,000.00 4,600
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 300.0000 305.0000 1.67% 300.0000 0.00 % 250.0000 -16.67 %
600.00 610.00 10 600.00 0 500.00 -100

4 REMOVING CONC. BARRIER
34.0000 L.F. 10.0000 20.5000 105.00% 20.0000 100.00 % 20.0000 100.00 %

340.00 697.00 357 680.00 340 680.00 340
5 REMOVING GUIDE POST

11.0000 EACH 6.0000 47.2500 687.50% 5.0000 -16.67 % 20.0000 233.33 %
66.00 519.75 454 55.00 -11 220.00 154

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

5264.0000 C.Y. 11.0000 4.3000 -60.91% 4.2000 -61.82 % 6.0000 -45.45 %
57,904.00 22,635.20 -35,269 22,108.80 -35,795 31,584.00 -26,320

DRAINAGE
7 SCHEDULE A CULV. PIPE 18 IN. DIAM.

60.0000 L.F. 30.0000 33.5000 11.67% 31.0000 3.33 % 22.0000 -26.67 %
1,800.00 2,010.00 210 1,860.00 60 1,320.00 -480

SURFACING
8 CRUSHED SURFACING BASE COURSE

6000.0000 TON 11.0000 12.5000 13.64% 11.4500 4.09 % 10.0000 -9.09 %
66,000.00 75,000.00 9,000 68,700.00 2,700 60,000.00 -6,000

LIQUID ASPHALT
9 ASPHALT FOR TACK COAT

0.6000 TON 400.0000 300.0000 -25.00% 500.0000 25.00 % 500.0000 25.00 %
240.00 180.00 -60 300.00 60 300.00 60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY WESTWAY CONSTRUCTION, INC.
485 SPANISH PRAIRIE RD 802 N FANCHER RD 2010 S FAIRVIEW HEIGHTS RD

99212-0928 MEDICAL LAKE WA  99022

PROJECT : COLVILLE   WA  991149654 SPOKANE   WA  992201016 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

ASPHALT CONCRETE PAVEMENT
10 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

2350.0000 TON 35.0000 35.4200 1.20% 40.5000 15.71 % 39.0000 11.43 %
82,250.00 83,237.00 987 95,175.00 12,925 91,650.00 9,400

EROSION CONTROL AND PLANTING
11 SEEDING, FERTILIZING, AND MULCHING

0.4000 ACRE 5,400.0000 4,135.0000 -23.43% 2,600.0000 -51.85 % 4,000.0000 -25.93 %
2,160.00 1,654.00 -506 1,040.00 -1,120 1,600.00 -560

12 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

500.00 500.00 500.00 500.00
TRAFFIC

13 FLEXIBLE GUIDE POST
12.0000 EACH 25.0000 27.5000 10.00% 23.2000 -7.20 % 25.0000 0.00 %

300.00 330.00 30 278.40 -22 300.00 0
14 PRECAST CONC. BARRIER TYPE 2 TERMINAL END SECTION

14.0000 L.F. 35.0000 33.0000 -5.71% 31.0000 -11.43 % 33.0000 -5.71 %
490.00 462.00 -28 434.00 -56 462.00 -28

15 PRECAST CONC. BARRIER TYPE 2 BARRIER SECTION
20.0000 L.F. 25.0000 33.0000 32.00% 31.0000 24.00 % 33.0000 32.00 %

500.00 660.00 160 620.00 120 660.00 160
16 PAINT LINE

2955.0000 L.F. 0.1500 0.4500 200.00% 0.3600 140.00 % 0.3500 133.33 %
443.25 1,329.75 887 1,063.80 621 1,034.25 591

17 PAINTED WIDE LINE
460.0000 L.F. 0.2500 0.1000 -60.00% 0.4500 80.00 % 0.5000 100.00 %

115.00 46.00 -69 207.00 92 230.00 115
18 PERMANENT SIGNING

L.S. 32.98% 102.13 % 112.77 %
470.00 625.00 155 950.00 480 1,000.00 530

19 ILLUMINATION SYSTEM
L.S. 9.03% 4.99 % -1.72 %

43,245.00 47,150.00 3,905 45,402.00 2,157 42,500.00 -745



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY WESTWAY CONSTRUCTION, INC.
485 SPANISH PRAIRIE RD 802 N FANCHER RD 2010 S FAIRVIEW HEIGHTS RD

99212-0928 MEDICAL LAKE WA  99022

PROJECT : COLVILLE   WA  991149654 SPOKANE   WA  992201016 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

TRAFFIC
20 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -65.63% -67.75 % -65.63 %
800.00 275.00 -525 258.00 -542 275.00 -525

21 TRAFFIC CONTROL LABOR
352.0000 HR 30.0000 32.5000 8.33% 30.4000 1.33 % 32.5000 8.33 %

10,560.00 11,440.00 880 10,700.80 141 11,440.00 880
22 TRAFFIC CONTROL VEHICLE

22.0000 DAY 60.0000 33.0000 -45.00% 31.0000 -48.33 % 33.0000 -45.00 %
1,320.00 726.00 -594 682.00 -638 726.00 -594

23 TRAFFIC CONTROL SUPERVISOR
176.0000 HR 40.0000 35.2500 -11.88% 33.0000 -17.50 % 35.5000 -11.25 %

7,040.00 6,204.00 -836 5,808.00 -1,232 6,248.00 -792
24 CONSTRUCTION SIGNS CLASS A

156.0000 S.F. 15.0000 6.5000 -56.67% 6.2000 -58.67 % 6.6500 -55.67 %
2,340.00 1,014.00 -1,326 967.20 -1,373 1,037.40 -1,303

OTHER ITEMS
25 TRIMMING AND CLEANUP

L.S. 120.50% 256.00 % 35.00 %
500.00 1,102.50 603 1,780.00 1,280 675.00 175

26 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
27 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

28 SPILL PREVENTION PLAN
L.S. 10.25% -50.00 % -70.00 %

1,000.00 1,102.50 103 500.00 -500 300.00 -700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY WESTWAY CONSTRUCTION, INC.
485 SPANISH PRAIRIE RD 802 N FANCHER RD 2010 S FAIRVIEW HEIGHTS RD

99212-0928 MEDICAL LAKE WA  99022

PROJECT : COLVILLE   WA  991149654 SPOKANE   WA  992201016 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

OTHER ITEMS
29 CONSTRUCTION GEOTEXTILE FOR SEPARATION

5930.0000 S.Y. 1.7500 1.4000 -20.00% 1.3000 -25.71 % 1.1500 -34.29 %
10,377.50 8,302.00 -2,076 7,709.00 -2,669 6,819.50 -3,558

CONTRACT TOTAL $309,264.75 $284,215.70 -8.10% $286,283.00 -7.43% $293,065.15 -5.24%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- 4TH BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

GRADY'S, INC.
11909 W SUNSET HIGHWAY
SPOKANE WA  99204

PROJECT : AIRWAY HEIGHTS   WA  990011122

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100283

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

PREPARATION
1 MOBILIZATION

L.S. 14.29%
17,500.00 20,000.00 2,500

2 CLEARING AND GRUBBING
L.S. 1,150.00%

400.00 5,000.00 4,600
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 300.0000 225.0000 -25.00%
600.00 450.00 -150

4 REMOVING CONC. BARRIER
34.0000 L.F. 10.0000 6.0000 -40.00%

340.00 204.00 -136
5 REMOVING GUIDE POST

11.0000 EACH 6.0000 6.0000 0.00%
66.00 66.00 0

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

5264.0000 C.Y. 11.0000 10.0000 -9.09%
57,904.00 52,640.00 -5,264

DRAINAGE
7 SCHEDULE A CULV. PIPE 18 IN. DIAM.

60.0000 L.F. 30.0000 36.0000 20.00%
1,800.00 2,160.00 360

SURFACING
8 CRUSHED SURFACING BASE COURSE

6000.0000 TON 11.0000 12.0000 9.09%
66,000.00 72,000.00 6,000

LIQUID ASPHALT
9 ASPHALT FOR TACK COAT

0.6000 TON 400.0000 325.0000 -18.75%
240.00 195.00 -45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- 4TH BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

GRADY'S, INC.
11909 W SUNSET HIGHWAY
SPOKANE WA  99204

PROJECT : AIRWAY HEIGHTS   WA  990011122

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100283

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

ASPHALT CONCRETE PAVEMENT
10 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

2350.0000 TON 35.0000 38.0000 8.57%
82,250.00 89,300.00 7,050

EROSION CONTROL AND PLANTING
11 SEEDING, FERTILIZING, AND MULCHING

0.4000 ACRE 5,400.0000 2,000.0000 -62.96%
2,160.00 800.00 -1,360

12 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

500.00 500.00
TRAFFIC

13 FLEXIBLE GUIDE POST
12.0000 EACH 25.0000 28.0000 12.00%

300.00 336.00 36
14 PRECAST CONC. BARRIER TYPE 2 TERMINAL END SECTION

14.0000 L.F. 35.0000 50.0000 42.86%
490.00 700.00 210

15 PRECAST CONC. BARRIER TYPE 2 BARRIER SECTION
20.0000 L.F. 25.0000 50.0000 100.00%

500.00 1,000.00 500
16 PAINT LINE

2955.0000 L.F. 0.1500 0.4000 166.67%
443.25 1,182.00 739

17 PAINTED WIDE LINE
460.0000 L.F. 0.2500 0.5000 100.00%

115.00 230.00 115
18 PERMANENT SIGNING

L.S. 112.77%
470.00 1,000.00 530

19 ILLUMINATION SYSTEM
L.S. 27.18%

43,245.00 55,000.00 11,755



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- 4TH BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

GRADY'S, INC.
11909 W SUNSET HIGHWAY
SPOKANE WA  99204

PROJECT : AIRWAY HEIGHTS   WA  990011122

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100283

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

TRAFFIC
20 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -65.63%
800.00 275.00 -525

21 TRAFFIC CONTROL LABOR
352.0000 HR 30.0000 31.0000 3.33%

10,560.00 10,912.00 352
22 TRAFFIC CONTROL VEHICLE

22.0000 DAY 60.0000 32.0000 -46.67%
1,320.00 704.00 -616

23 TRAFFIC CONTROL SUPERVISOR
176.0000 HR 40.0000 33.0000 -17.50%

7,040.00 5,808.00 -1,232
24 CONSTRUCTION SIGNS CLASS A

156.0000 S.F. 15.0000 7.0000 -53.33%
2,340.00 1,092.00 -1,248

OTHER ITEMS
25 TRIMMING AND CLEANUP

L.S. 300.00%
500.00 2,000.00 1,500

26 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

5.00 5.00
27 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

28 SPILL PREVENTION PLAN
L.S. -50.00%

1,000.00 500.00 -500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z004 REVISION NO : BIDS OPENED ON : Apr 19 2001
CONTRACT NO: 006096 REGION NO : 6 AWARDED ON : Apr 24 2001
VERSION NO : 1 WORK ORDER# : XL1038
HWY : SR 395 ------- 4TH BIDDER -------

TITLE : SR 395
DEER PARK WEIGH STA. REHAB.

01Z004

GRADY'S, INC.
11909 W SUNSET HIGHWAY
SPOKANE WA  99204

PROJECT : AIRWAY HEIGHTS   WA  990011122

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100283

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2001
12:48

DOT_RGGB01

 NH-0395(064)

OTHER ITEMS
29 CONSTRUCTION GEOTEXTILE FOR SEPARATION

5930.0000 S.Y. 1.7500 1.0000 -42.86%
10,377.50 5,930.00 -4,448

CONTRACT TOTAL $309,264.75 $329,988.00 6.70%


