
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15W101 REVISION NO : BIDS OPENED ON : May 20 2015 
CONTRACT NO :008765 REGION NO : 9 AWARDED ON : May 27 2015 
VERSION NO :2 WORK ORDER# : XL4542
HWY :SR 104
TITLE :SR 104

KINGSTON FERRY TERMINAL
TRESTLE PAVEMENT REHABILITATION
15W101

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/11/2015
15:55

DOT_RGGB01

FBP-0104(050)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620127
98363-9418
163 ECLIPSE IND PARKWAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION A-1 LANDSCAPING AND CONSTRUCTI
537 NW LOCUST ST 20607 STATE ROUTE 9 SE
98027-2412
ISSAQUAH   WA  980271006 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 11.56 % 56.19 % 5.98 %

100,000.00 10,363.40 140,000.00 50,363.40 95,000.00 5,363.4089,636.60
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 137.50 % 525.00 % 1,025.00 %

9,500.00 5,500.00 25,000.00 21,000.00 45,000.00 41,000.004,000.00

40.0000
3 REMOVING CEMENT CONC. SIDEWALK 

65.0000 S.Y. 60.00 % 30.0000 20.00 % 28.0000 12.00 %

2,600.00 975.00 1,950.00 325.00 1,820.00 195.00
25.0000
1,625.00

50.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

33.0000 L.F. 400.00 % 15.0000 50.00 % 21.0000 110.00 %

1,650.00 1,320.00 495.00 165.00 693.00 363.00
10.0000
330.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT 

2290.0000 S.Y. -33.33 % 20.0000 33.33 % 18.0000 20.00 %

22,900.00 -11,450.00 45,800.00 11,450.00 41,220.00 6,870.00
15.0000

34,350.00

10.0000
6 REMOVING PAINT LINE 

20.0000 L.F. 0.00 % 15.0000 50.00 % 3.0000 -70.00 %

200.00 0.00 300.00 100.00 60.00 -140.00
10.0000
200.00

35.0000
7 REMOVING PAINTED TRAFFIC MARKING 

43.0000 EACH 16.67 % 45.0000 50.00 % 3.0000 -90.00 %

1,505.00 215.00 1,935.00 645.00 129.00 -1,161.00
30.0000
1,290.00

25.0000
8 REMOVING CHAIN LINK FENCE 

45.0000 L.F. 25.00 % 15.0000 -25.00 % 8.0000 -60.00 %

1,125.00 225.00 675.00 -225.00 360.00 -540.00
20.0000
900.00

100.0000
9 REMOVING BRICK SIDEWALK

5.0000 S.Y. 185.71 % 100.0000 185.71 % 38.0000 8.57 %

500.00 325.00 500.00 325.00 190.00 15.00
35.0000
175.00

10 FORCE ACCOUNT  - REMOVAL OF SECURITY GATE WHEEL CHANNEL
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
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GRADING

22.0000
11 ROADWAY EXCAVATION INCL. HAUL 

2290.0000 C.Y. -4.35 % 60.0000 160.87 % 30.0000 30.43 %

50,380.00 -2,290.00 137,400.00 84,730.00 68,700.00 16,030.00
23.0000

52,670.00

40.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

650.0000 S.Y. 60.00 % 30.0000 20.00 % 11.0000 -56.00 %

26,000.00 9,750.00 19,500.00 3,250.00 7,150.00 -9,100.00
25.0000

16,250.00

10.0000
13 EMBANKMENT COMPACTION 

2130.0000 C.Y. 233.33 % 3.0000 0.00 % 3.0000 0.00 %

21,300.00 14,910.00 6,390.00 0.00 6,390.00 0.00
3.0000

6,390.00

STRUCTURE

12.0000
14 MEMBRANE WATERPROOFING (DECK SEAL) 

2290.0000 S.Y. -40.00 % 30.0000 50.00 % 15.0000 -25.00 %

27,480.00 -18,320.00 68,700.00 22,900.00 34,350.00 -11,450.00
20.0000

45,800.00
15 SECURITY GATE MODIFICATIONS

L.S. -20.00 % 300.00 % 133.33 %

12,000.00 -3,000.00 60,000.00 45,000.00 35,000.00 20,000.0015,000.00
16 INCENTIVE/DISINCENTIVE FOR SECURITY GATE MODIFICATIONS

CALC 0.00 % 0.00 % 0.00 %

2,646.00 2,646.00 2,646.002,646.00
17 FORCE ACCOUNT BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

SURFACING

55.0000
18 CRUSHED SURFACING BASE COURSE 

280.0000 TON 22.22 % 60.0000 33.33 % 35.0000 -22.22 %

15,400.00 2,800.00 16,800.00 4,200.00 9,800.00 -2,800.00
45.0000

12,600.00
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SURFACING

55.0000
19 PERVIOUS BASE COURSE

1650.0000 TON 10.00 % 60.0000 20.00 % 45.0000 -10.00 %

90,750.00 8,250.00 99,000.00 16,500.00 74,250.00 -8,250.00
50.0000

82,500.00

CEMENT CONCRETE PAVEMENT

400.0000
20 CEMENT CONC. PAVEMENT 

50.0000 C.Y. -20.00 % 480.0000 -4.00 % 545.0000 9.00 %

20,000.00 -5,000.00 24,000.00 -1,000.00 27,250.00 2,250.00
500.0000
25,000.00

21 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

2.5500
22 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

500.0000 L.F. -74.50 % 15.0000 50.00 % 25.0000 150.00 %

1,275.00 -3,725.00 7,500.00 2,500.00 12,500.00 7,500.00
10.0000
5,000.00

275.0000
23 PERVIOUS CEMENT CONC. PAVEMENT

1350.0000 C.Y. 7.84 % 315.0000 23.53 % 310.0000 21.57 %

371,250.00 27,000.00 425,250.00 81,000.00 418,500.00 74,250.00
255.0000

344,250.00

HOT MIX ASPHALT
24 CRACK SEALING 

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00

130.0000
25 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

120.0000 TON -13.33 % 145.0000 -3.33 % 188.0000 25.33 %

15,600.00 -2,400.00 17,400.00 -600.00 22,560.00 4,560.00
150.0000
18,000.00

110.0000
26 HMA CL. 1/2 IN. PG 64-22

550.0000 TON 0.00 % 120.0000 9.09 % 120.0000 9.09 %

60,500.00 0.00 66,000.00 5,500.00 66,000.00 5,500.00
110.0000
60,500.00

27 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

360.00 360.00 360.00360.00
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HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,360.00 1,360.00 1,360.001,360.00

145.0000
29 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON -19.44 % 170.0000 -5.56 % 188.0000 4.44 %

1,450.00 -350.00 1,700.00 -100.00 1,880.00 80.00
180.0000
1,800.00

21.0000
30 BRIDGE TRANSVERSE JOINT SEAL 

70.0000 L.F. -16.00 % 25.0000 0.00 % 25.0000 0.00 %

1,470.00 -280.00 1,750.00 0.00 1,750.00 0.00
25.0000
1,750.00

31 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

80.0000
32 ESC LEAD 

60.0000 DAY -20.00 % 100.0000 0.00 % 120.0000 20.00 %

4,800.00 -1,200.00 6,000.00 0.00 7,200.00 1,200.00
100.0000
6,000.00

130.0000
33 INLET PROTECTION 

10.0000 EACH 30.00 % 125.0000 25.00 % 120.0000 20.00 %

1,300.00 300.00 1,250.00 250.00 1,200.00 200.00
100.0000
1,000.00

34 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

130.0000
35 INLET PROTECTION - BRIDGE DRAIN

8.0000 EACH -13.33 % 550.0000 266.67 % 1,200.0000 700.00 %

1,040.00 -160.00 4,400.00 3,200.00 9,600.00 8,400.00
150.0000
1,200.00

130.0000
36 INLET PROTECTION - SCUPPERS

32.0000 EACH -13.33 % 550.0000 266.67 % 120.0000 -20.00 %

4,160.00 -640.00 17,600.00 12,800.00 3,840.00 -960.00
150.0000
4,800.00
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TRAFFIC

25.0000
37 CEMENT CONC. TRAFFIC CURB AND GUTTER 

40.0000 L.F. -16.67 % 25.0000 -16.67 % 35.0000 16.67 %

1,000.00 -200.00 1,000.00 -200.00 1,400.00 200.00
30.0000
1,200.00

75.0000
38 EXTRUDED CURB 

8.0000 L.F. -25.00 % 90.0000 -10.00 % 18.0000 -82.00 %

600.00 -200.00 720.00 -80.00 144.00 -656.00
100.0000
800.00

0.4200
39 PAINT LINE 

8450.0000 L.F. -16.00 % 0.5000 0.00 % 1.5000 200.00 %

3,549.00 -676.00 4,225.00 0.00 12,675.00 8,450.00
0.5000

4,225.00

1.2500
40 PAINTED STOP LINE 

270.0000 L.F. -68.75 % 1.5000 -62.50 % 1.0000 -75.00 %

337.50 -742.50 405.00 -675.00 270.00 -810.00
4.0000

1,080.00

40.0000
41 PAINTED TRAFFIC ARROW 

10.0000 EACH -20.00 % 50.0000 0.00 % 450.0000 800.00 %

400.00 -100.00 500.00 0.00 4,500.00 4,000.00
50.0000
500.00

35.0000
42 PAINTED TRAFFIC LETTER 

171.0000 EACH 75.00 % 45.0000 125.00 % 15.0000 -25.00 %

5,985.00 2,565.00 7,695.00 4,275.00 2,565.00 -855.00
20.0000
3,420.00

75.0000
43 PAINTED BICYCLE LANE SYMBOL 

1.0000 EACH 0.00 % 90.0000 20.00 % 500.0000 566.67 %

75.00 0.00 90.00 15.00 500.00 425.00
75.0000
75.00

0.2000
44 TEMPORARY PAVEMENT MARKING 

8820.0000 L.F. 0.00 % 1.2000 500.00 % 1.0000 400.00 %

1,764.00 0.00 10,584.00 8,820.00 8,820.00 7,056.00
0.2000

1,764.00
45 PERMANENT SIGNING 

L.S. -3.00 % 2.00 % 260.00 %

4,850.00 -150.00 5,100.00 100.00 18,000.00 13,000.005,000.00
46 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 800.00 % 50.00 % 1,750.00 %

90,000.00 80,000.00 15,000.00 5,000.00 185,000.00 175,000.0010,000.00

75.0000
47 PAINTED HOV LANE SYMBOL 

6.0000 EACH 0.00 % 90.0000 20.00 % 450.0000 500.00 %

450.00 0.00 540.00 90.00 2,700.00 2,250.00
75.0000
450.00
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1.2500
48 PAINTED CROSSWALK LINE 

770.0000 S.F. -37.50 % 1.5000 -25.00 % 20.0000 900.00 %

962.50 -577.50 1,155.00 -385.00 15,400.00 13,860.00
2.0000

1,540.00

1.2500
49 PAINTING CURB 

688.0000 L.F. -50.00 % 1.5000 -40.00 % 4.0000 60.00 %

860.00 -860.00 1,032.00 -688.00 2,752.00 1,032.00
2.5000

1,720.00

1.5000
50 PAINTING AREA

520.0000 S.F. -40.00 % 1.8000 -28.00 % 20.0000 700.00 %

780.00 -520.00 936.00 -364.00 10,400.00 9,100.00
2.5000

1,300.00

7.5000
51 PLASTIC AREA

142.0000 S.F. -25.00 % 9.0000 -10.00 % 30.0000 200.00 %

1,065.00 -355.00 1,278.00 -142.00 4,260.00 2,840.00
10.0000
1,420.00

OTHER ITEMS

900.0000
52 BOLLARD TYPE 2

3.0000 EACH 0.00 % 930.0000 3.33 % 950.0000 5.56 %

2,700.00 0.00 2,790.00 90.00 2,850.00 150.00
900.0000
2,700.00

500.0000
53 ADJUST MONUMENT CASE AND COVER 

1.0000 EACH 0.00 % 1,565.0000 213.00 % 980.0000 96.00 %

500.00 0.00 1,565.00 1,065.00 980.00 480.00
500.0000
500.00

70.0000
54 CEMENT CONC. SIDEWALK 

37.0000 S.Y. 0.00 % 72.0000 2.86 % 120.0000 71.43 %

2,590.00 0.00 2,664.00 74.00 4,440.00 1,850.00
70.0000
2,590.00

1,600.0000
55 CEMENT CONC. CURB RAMP TYPE COMBINATION

1.0000 EACH -11.11 % 1,170.0000 -35.00 % 1,800.0000 0.00 %

1,600.00 -200.00 1,170.00 -630.00 1,800.00 0.00
1,800.0000
1,800.00

1,600.0000
56 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

1.0000 EACH 6.67 % 1,170.0000 -22.00 % 3,500.0000 133.33 %

1,600.00 100.00 1,170.00 -330.00 3,500.00 2,000.00
1,500.0000
1,500.00

35.0000
57 DETECTABLE WARNING SURFACE 

12.0000 S.F. -22.22 % 45.0000 0.00 % 80.0000 77.78 %

420.00 -120.00 540.00 0.00 960.00 420.00
45.0000
540.00
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OTHER ITEMS

80.0000
58 CHAIN LINK FENCE TYPE 3 

25.0000 L.F. 60.00 % 60.0000 20.00 % 70.0000 40.00 %

2,000.00 750.00 1,500.00 250.00 1,750.00 500.00
50.0000
1,250.00

1,800.0000
59 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

5.0000 EACH 620.00 % 300.0000 20.00 % 1,500.0000 500.00 %

9,000.00 7,750.00 1,500.00 250.00 7,500.00 6,250.00
250.0000
1,250.00

1,200.0000
60 SINGLE 6 FT. CHAIN LINK GATE 

1.0000 EACH 20.00 % 1,140.0000 14.00 % 70.0000 -93.00 %

1,200.00 200.00 1,140.00 140.00 70.00 -930.00
1,000.0000
1,000.00

61 RELOCATE CHAIN LINK GATE
L.S. 66.67 % -4.00 % -43.33 %

2,500.00 1,000.00 1,440.00 -60.00 850.00 -650.001,500.00
62 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 100.00 % -40.80 % -70.00 %

10,000.00 5,000.00 2,960.00 -2,040.00 1,500.00 -3,500.005,000.00
63 FORCE ACCOUNT  - MISCELLANEOUS ELECTRICAL WORK

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
64 FORCE ACCOUNT  - SIDEWALK MODIFICATIONS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
65 FORCE ACCOUNT  - BARRIER REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
66 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15W101 REVISION NO : BIDS OPENED ON : May 20 2015 
CONTRACT NO :008765 REGION NO : 9 AWARDED ON : May 27 2015 
VERSION NO :2 WORK ORDER# : XL4542
HWY :SR 104
TITLE :SR 104

KINGSTON FERRY TERMINAL
TRESTLE PAVEMENT REHABILITATION
15W101

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/11/2015
15:55

DOT_RGGB01

FBP-0104(050)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620127
98363-9418
163 ECLIPSE IND PARKWAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION A-1 LANDSCAPING AND CONSTRUCTI
537 NW LOCUST ST 20607 STATE ROUTE 9 SE
98027-2412
ISSAQUAH   WA  980271006 SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100388

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
70 SPCC PLAN 

L.S. 0.00 % 0.00 % 250.00 %

1,000.00 0.00 1,000.00 0.00 3,500.00 2,500.001,000.00

3.5000
71 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

5360.0000 S.Y. 16.67 % 3.0000 0.00 % 6.0000 100.00 %

18,760.00 2,680.00 16,080.00 0.00 32,160.00 16,080.00
3.0000

16,080.00
72 JUST IN TIME TRAINING 

L.S. 50.00 % -9.00 % 30.00 %

7,500.00 2,500.00 4,550.00 -450.00 6,500.00 1,500.005,000.00
73 GENERAL ELECTRIC

L.S. 1.06 % 46.99 % 19.43 %

55,000.00 575.00 80,000.00 25,575.00 65,000.00 10,575.0054,425.00

$1,117,540.00 13.34% $1,389,981.00 40.97% $1,417,495.00 43.76%$986,002.60CONTRACT TOTAL

$1,417,495.00$1,117,540.00 $1,389,981.00BASE TOTAL 13.34% 40.97% 43.76%$986,002.60


