



Washington State
Department of Transportation
Paula J. Hammond, P.E.
Secretary of Transportation

Urban Corridors
I-405 Projects
600 108th. Avenue NE, Suite 405
Bellevue, WA 98004
425-456-8500
Fax 425-456-8600
TTY: 1-800-833-6388
www.wsdot.wa.gov

September 24, 2008

RE: I-405, I-5 TO SR 169 STAGE 2 WIDENING
Design-Build Project
Request for Proposal Notice

All Proposers:

The Washington State Department of Transportation will issue the I-405 Renton Stage 2 Request for Proposal on October 6, 2008. The procurement schedule will be revised as follows.


Proposed Procurement Schedule:

Issue Draft RFP	June 27, 2008
Distribute Supplemental Boring Results	October 6, 2008
Issue RFP	October 6, 2008
ATC Submittal Deadline	December 1, 2008
Proposer Questions Due	December 1, 2008
Proposal Due Date	January 12, 2009
Announce Apparent Best Value	February 4, 2009
Estimated Notice to Proceed	March 9, 2009

You may choose to start working on your proposals before October 6th at your own risk. We will do our best to inform you of up-coming changes to the June 27th Draft RFP. The RFP issued on October 6th will show all track changes compared to the June 27th Draft RFP. We will be available for questions and voluntary meetings between now and October 6th; however, WSDOT will not review and approve Alternative Technical Concepts until the RFP is issued.

All communication in regards to the RFP should be addressed to Chad Brown, the Project Engineer, at 425-456-8569. Please feel free to contact me directly at 425-456-8579 if you have any questions or concerns about the updated schedule.

Sincerely,



Kim Henry, PE
Project Director

KH:cb

cc: Project File