
Question # Reference Question Date Rcvd Response
1 RFP Section 

8.2.1.4.A, page 
23, 
lines 17-21

Evaluation Criteria 1 Item 4 asks the proposer to: “Describe how your firm would monitor 
and ensure the owner’s program scope is maximized and the owner’s construction budget 
and project schedule are met at every phase of the design and construction documents 
development and during construction.”  This question appears to address many of the same 
questions that we are asked to address in more detail in criteria #3 “Proposers Approach to 
Executing the Work”.  Please consider removing this question from this section to reduce 
the degree of redundant information asked for and provided in the proposal. 

2/4/2015 Bid in accordance with the 
contract.

2 RFP Section 
8.2.3.6.A.g, 
page 28, 
lines 12-13

Evaluation Criteria 3 (Proposers Approach) Item 6 A  “Describe your firm’s philosophy and 
project specific approach to providing the range of preconstruction services. Specifically 
address the following preconstruction responsibilities:”
Within the list of items we are asked to address: 
g. Providing cost estimating and cost reconciliation services for each design submittal,
including MACC and budgeting of Negotiated Support Services;
p. Cost tracking, cost-estimating and reconciliation with second parties; and
q. Providing Design and MACC Negotiated Support Services budgeting;
Item “g” appears to address nearly the same responsibilities as “p” & “q”.
We suggest that item p and q be removed for the list to remove redundancy in this 
question.

2/4/2015 Your question will be addressed by 
addendum.

3 RFP Section 
8.2.3.6.A.g, 
page 28, 
lines 10-11

Evaluation Criteria 3 (Proposers Approach) Item 6 A  “Describe your firm’s philosophy and 
project specific approach to providing the range of preconstruction services. Specifically 
address the following preconstruction responsibilities:”
Within the list of items we are asked to address:
f. Identifying and initiating procurement of long lead materials; e.g., steel and concrete
piling and mechanical/hydraulics items;
n. Subcontract Plan preparation and procurement planning including identifying and
procuring long-lead material or equipment to ensure the project schedule is maintained;
Item “f” appears to address nearly the same responsibility as “n”
We suggest that item “f” be removed from the list to removed redundancy.

2/4/2015 Your question will be addressed by 
addendum.
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4 RFP Section 7, 
page 18, 
line 31

Under 8.2, Proposal Evolution Criteria (pg 20, line 12), we note the overall main proposal 
sections.  We plan to provide “divider” pages (e.g., Mylar tabs) to distinctly separate 
sections.  We would like to also use letter-size flysheet (non-tabbed sheets) with text titles 
to more easily separate content.  For example (pg 22 lines 1-25), “Firm Experience,” 
“Project Team,” and “Past Performance in Complex and Negotiated Projects.” 
May we use flysheets and will they count in the overall page count?

2/4/2015 Bid in accordance with the 
contract.

5 RFP Section 
8.2.1.7.C, 
page 24,
lines 13-18

Under 8.2, 1 Qualification of the Proposer, sub item 7. Safety and Accident Prevention 
Program, letter C (pg 24, line 13)
Is each firm of a joint venture required to submit separate Safety and Health Qualifications 
Statements, or just the joint venture firm?

2/4/2015 Your question will be addressed by 
addendum.
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