DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -38.69% -25.27% -36.31%
1,997,958.00 1,225,000.00 -772,958.00 1,493,000.00 -504,958.00 1,272,505.70 -725,452.30
2 CLEARING AND GRUBBING
18.6000 ACRE 6,000.0000 2,500.0000 -58.33Y% 3,000-0000 -50.00 % 4,293.3700 -28.44Y%
111,600.00 46,500.00 -65,100.00 55,800.00 -55,800.00 79,856.68 -31,743.32
3 HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING
L.S. 25.00% -33.54% ~66.67 %
6,000.00 7,500.00 1,500.00 3,987.59 -2,012.41 2,000.00 -4,000.00
4  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -83.33Y% -50.00 % ~66.67 %
6,000.00 1,000.00  -5,000.00 3,000.00  -3,000.00 2,000.00  -4,000.00
5 REMOVING DRAINAGE STRUCTURE
28.0000 EACH 450.0000 250.0000 _44._44Y% 300.0000 -33.33Y% 4533500 0.74%
12,600.00 7,000.00 -5,600.00 8,400.00 -4,200.00 12,693.80 93.80
6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. _56.25Y -9.38% ~40.29%
80,000.00 35,000.00 -45,000.00 72,500.00  -7,500.00 47,764.31 -32,235.69
7 REMOVING TEMPORARY PAVEMENT MARKING
23191.0000 L.F. 0.1000 0.3500 250.00 % 0.4000 300.00% 0.3500 250.00%
2,319.10 8,116.85 5,797.75 9,276.40 6,957.30 8,116.85 5,797.75
8 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
83,000.00 83,000.00 83,000.00 83,000.00
9 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
12,000.00 12,000.00 12,000.00 12,000.00
10 REMOVING CHAIN LINK FENCE
5803.0000 L.F. 3.0000 1.2500 _58.33% 3.0000 0.00% 2.0000 -33.33Y%
17,409.00 7,253.75 -10,155.25 17,409.00 0.00 11,606.00  -5,803.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
gfygvéngiﬁgANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
10A010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
11 REMOVING WIRE FENCE
330.0000 L.F. 5.0000 1.2500 ~75.00% 3.0000 -40.00 % 3.0000 ~40.00%
1,650.00 412.50  -1,237.50 990.00 -660.00 990.00 -660.00
GRADING
12 ROADWAY EXCAVATION INCL. HAUL
7880.0000 c.Y. 17.0000 7.0000 _58.82Y% 12.0000 -29.41% 9.4600 _44.35Y%
133,960.00 55,160.00 -78,800.00 94,560.00 -39,400.00 74,544.80 -59,415.20
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL
363.0000 S.Y. 35.0000 20.0000 -42.86% 28.0000 -20.00% 22.7300 _35.06 %
12,705.00 7,260.00  -5,445.00 10,164.00  -2,541.00 8,250.99  -4,454.01
14 SELECT BORROW INCL. HAUL
985.0000 TON 18.0000 0.0100 -99.94Y% 17.0000 -5.56% 9.7900 _45_61%
17,730.00 9.85 -17,720.15 16,745.00 -985.00 9,643.15  -8,086.85
15  POND EXCAVATION INCL. HAUL
284970000 c.Y. 9.0000 3.6000 -60.00% 4.0000 -55_56Y% 3.8500 _57.22%
256,473.00 102,589.20 -153,883.80 113,988.00 -142,485.00 109,713.45 -146,759.55
16 GRAVEL BORROW INCL. HAUL
203640.0000 TON 10.0000 0.0100 -99.90 % 0.0100 -99.90% 0.0100 -99.90%
2,036,400.00 2,036.40 2,034,363.60 2,036.40 2,034,363.60 2,036.40 2,034,363.60
17 EMBANKMENT COMPACTION
110105.0000 c.Y. 1.3000 8.0000 515.38% 3.0000 130.77% 2.8800 121.54%
143,136.50 880,840.00 737,703.50 330,315.00 187,178.50 317,102.40 173,965.90
DRAINAGE
18 DITCH EXCAVATION INCL. HAUL
2940.0000 c.Y. 20.0000 7.0000 -65.00% 3.0000 -85.00 % 7.0100 -64.95Y%
58,800.00 20,580.00 -38,220.00 8,820.00 -49,980.00 20,609.40 -38,190.60
19 GRATE INLET TYPE 2
37.0000 EACH 2,000.0000 1,855.0000 ~7.25% 1,100.0000 -45.00% 2,545 4600 27.27%
74,000.00 68,635.00  -5,365.00 40,700.00 -33,300.00 94,182.02  20,182.02



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
gfygvéngiﬁgANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
10010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
DRAINAGE
20 CEMENT CONC. GUTTER
1212.0000 L.F. 25.0000 20.0000 ~20.00% 13.0000 -48.00% 15.0000 ~40.00%
30,300.00 24,240.00  -6,060.00 15,756.00 -14,544.00 18,180.00 -12,120.00
21 STREAMBED SEDIMENT
608.0000 TON 25.0000 20.0000 -20.00% 25.0000 0.00% 17.1900 -31.24%
15,200.00 12,160.00 -3,040.00 15,200.00 0.00 10,451.52 -4,748.48
22 STREAMBED COBBLES
608.0000 TON 25.0000 25.0000 0.00% 25.0000 0.00% 10.5600 -57.76%
15,200.00 15,200.00 0.00 15,200.00 0.00 6,420.48  -8,779.52
23 HAND PLACED RIPRAP
30.0000 c.Y. 100.0000 150.0000 50.00 % 120.0000 20.00% 122.9700 22.97%
3,000.00 4,500.00 1,500.00 3,600.00 600.00 3,689.10 689.10
24 QUARRY SPALLS
405.0000 TON 30.0000 20.0000 -33.33Y% 22.0000 -26.67% 30.0000 0.00%
12,150.00 8,100.00  -4,050.00 8,910.00  -3,240.00 12,150.00 0.00
25 UNDERDRAIN PIPE 6 IN. DIAM.
1740.0000 L.F. 10.0000 5.7500 ~42.50% 5.0000 -50.00% 2.8200 ~71.80%
17,400.00 10,005.00 -7,395.00 8,700.00 -8,700.00 4,906.80 -12,493.20
26 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1
L.S. _51.25Y% -50.00 % _47.63%
80,000.00 39,000.00 -41,000.00 40,000.00  -40,000.00 41,895.51 -38,104.49
27 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2
L.S. _47.97% -43.75% ~40.31%
160,000.00 83,250.00 -76,750.00 90,000.00 -70,000.00 95,505.09 -64,494.91
STORM SEWER
28 CATCH BASIN TYPE 1L
7.0000 EACH 2,000.0000 1,000.0000 -50.00% 1,200.0000 -40.00% 1,196.2000 ~40.19%
14,000.00 7,000.00  -7,000.00 8,400.00  -5,600.00 8,373.40  -5,626.60
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 2,000.0000 3,315.0000 65.75% 4,000.0000 100.00 % 2,325.6900 16.28%
2,000.00 3,315.00 1,315.00 4,000.00 2,000.00 2,325.69 325.69



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* K K

PS&E JOB NO : 10A010 REVISION NO :
CONTRACT NO : 007938 REGION NO t1
VERSION NO :5 WORK ORDER# : XL3591

HWY SR 000,002,522
TITLE SR 522
US 2 INTERCHANGE
FLYOVER RAMP

LOW BIDDER

SCARSELLA BROS.,
8404 S 196TH ST

* x *

INC.

2ND BIDDER

BIDS OPENED ON
AWARDED ON

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

DATE: 05/25/2010
TIME: 06:47

Jun

----  3RD BIDDER

May 26 2010

1 2010

NORTHWEST CONSTRUCTION, INC.
1408 140TH PL NE

10A010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
STORM SEWER
30 CATCH BASIN TYPE 2 54 IN. DIAM. WITH DEBRIS CAGE
1.0000 EACH 2,000.0000 3,550.0000 77.50% 3,500.0000 75.00% 3,362.6000 68.13%
2,000.00 3,550.00  1,550.00 3,500.00 1,500.00 3,362.60  1,362.60
31 CATCH BASIN TYPE 1
34.0000 EACH 1,500.0000 905.0000 -39.67% 1,000.0000 -33.33% 997.8900 -33.47%
51,000.00 30,770.00  -20,230.00 34,000.00  -17,000.00 33,928.26 -17,071.74
32 CATCH BASIN TYPE 2 48 IN. DIAM.
51.0000 EACH 2,000.0000 1,700.0000 -15.00% 2,400.0000 20.00% 1,992.3300 -0.38%
102,000.00 86,700.00 -15,300.00 122,400.00  20,400.00 101,608.83 -391.17
33 CATCH BASIN TYPE 2 54 IN. DIAM.
2.0000 EACH 2,500.0000 2,350.0000 -6.00% 4,000.0000 60.00% 2,641.1100 5.64%
5,000.00 4,700.00 -300.00 8,000.00 3,000.00 5,282.22 282.22
34 CATCH BASIN TYPE 2 60 IN. DIAM.
1.0000 EACH 10,000.0000 3,000.0000 -70.00% 3,600.0000 -64.00% 3,465.5200 -65.34%
10,000.00 3,000.00  -7,000.00 3,600.00  -6,400.00 3,465.52  -6,534.48
35 TESTING STORM SEWER PIPE
11945.0000 L.F. 1.0000 1.5000 50.00 % 1.0000 0.00% 1.5600 56.00%
11,945.00 17,917.50 5,972.50 11,945.00 0.00 18,634.20 6,689.20
36 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
715.0000 L.F. 45.0000 43.1000 -4.22% 45.0000 0.00% 44.9600 -0.09%
32,175.00 30,816.50  -1,358.50 32,175.00 0.00 32,146.40 -28.60
37 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
3925.0000 L.F. 30.0000 21.5000 -28.33% 21.0000 -30.00% 29.6100 -1.30%
117,750.00 84,387.50 -33,362.50 82,425.00 -35,325.00 116,219.25  -1,530.75
38 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
5479.0000 L.F. 35.0000 26.5000 -24.29% 29.0000 -17.14% 34.8800 -0.34%
191,765.00 145,193.50  -46,571.50 158,891.00 -32,874.00 191,107.52 -657.48
39 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.
1291.0000 L.F. 45.0000 34.1000 -24.22% 40.0000 -11.11% 44.1700 -1.84%
58,095.00 44,023.10 -14,071.90 51,640.00 -6,455.00 57,023.47 -1,071.53



DOT_RGGBO1

PS&E JOB NO : 10A010 REVISION NO
CONTRACT NO : 007938 REGION NO
VERSION NO :5 WORK ORDER#
HWY :SR 000,002,522

TITLE 1SR 522

US 2 INTERCHANGE
FLYOVER RAMP

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* K K

i1
- XL3591

SCARSELLA BROS.,
8404 S 196TH ST

LOW BIDDER

* x *

INC.

2ND BIDDER

BIDS OPENED ON
AWARDED ON

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

DATE: 05/25/2010
TIME: 06:47

Jun

----  3RD BIDDER

May 26 2010

1 2010

NORTHWEST CONSTRUCTION, INC.
1408 140TH PL NE

10A010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
SANITARY SEWER
40 DUCTILE IRON SEWER PIPE 12 IN. DIAM.
1152.0000 L.F. 50.0000 52.4500 4.90% 48.0000 -4.00% 48.8700 -2.26%
57,600.00 60,422.40  2,822.40 55,296.00  -2,304.00 56,298.24  -1,301.76
41  DUCTILE IRON SEWER PIPE 18 IN. DIAM.
79.0000 L.F. 100.0000 74.6500 -25.35% 100.0000 0.00% 68.6200 -31.38%
7,900.00 5,897.35  -2,002.65 7,900.00 0.00 5,420.98  -2,479.02
42 DUCTILE IRON SEWER PIPE 36 IN. DIAM.
142.0000 L.F. 150.0000 170.0000 13.33% 240.0000 60.00% 179.8000 19.87%
21,300.00 24,140.00  2,840.00 34,080.00  12,780.00 25,531.60  4,231.60
STRUCTURE
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL
501.0000 C.v. 20.0000 10.0000 -50.00% 29.0000 45.00% 18.4300 -7.85%
10,020.00 5,010.00  -5,010.00 14,529.00 4,509.00 9,233.43 -786.57
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1134.0000 C.Y. 350.0000 155.0000 -55.71% 190.0000 -45.71% 269.2300 -23.08%
396,900.00 175,770.00 -221,130.00 215,460.00 -181,440.00 305,306.82 -91,593.18
45 SHORING OR EXTRA EXCAVATION CL. A
L.S. 337.50% 316.67% 205.78%
24,000.00 105,000.00  81,000.00 100,000.00  76,000.00 73,387.72  49,387.72
46 GRAVEL BACKFILL FOR WALL
186.0000 C.Y. 50.0000 30.0000 -40.00% 35.0000 -30.00% 21.3900 -57.22%
9,300.00 5,580.00  -3,720.00 6,510.00  -2,790.00 3,978.54  -5,321.46
47  FURNISHING PERMANENT CASING FOR 97-0" DIAM. SHAFT
114.0000 L.F. 600.0000 525.0000 -12.50% 800.0000 33.33% 1,286.4300 114.41%
68,400.00 59,850.00  -8,550.00 91,200.00  22,800.00 146,653.02  78,253.02
48 FURNISHING PERMANENT CASING FOR 107-0" DIAM. SHAFT
17.0000 L.F. 600.0000 575.0000 -4.17% 1,000.0000 66.67 % 747.9200 24.65%
10,200.00 9,775.00 -425.00 17,000.00 6,800.00 12,714.64  2,514.64
49  PLACING PERMANENT CASING FOR 97-0" DIAM. SHAFT
3.0000 EACH 7,000.0000 20,000.0000 185.71% 2,100.0000 ~70.00% 2,493.0800 -64.38%
21,000.00 60,000.00  39,000.00 6,300.00  -14,700.00 7,479.24 -13,520.76



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 e LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
5518¥ER(228? 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
50 PLACING PERMANENT CASING FOR 107-0" DIAM. SHAFT
2.0000 EACH 7,000.0000 5,000.0000 -28.57% 1,800.0000 -74.29% 2,493.0800 -64.38%
14,000.00 10,000.00  -4,000.00 3,600.00 -10,400.00 4,986.16  -9,013.84
51 CASING SHORING
6.0000 L.F. 600.0000 500.0000 ~16.67% 1,000.0000 66.67 % 14.9600 -97.51%
3,600.00 3,000.00 -600.00 6,000.00 2,400.00 89.76 -3,510.24
52 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
2000.0000 LB. 1.2500 0.8100 -35.20% 1.0000 -20.00% 0.8400 -32.80%
2,500.00 1,620.00 -880.00 2,000.00 -500.00 1,680.00 -820.00
53 ST. REINF. BAR FOR BRIDGE
119205.0000 LB. 1.0000 0.6500 -35.00% 0.7500 -25.00% 1.0000 0.00%
119,205.00 77,483.25 -41,721.75 89,403.75 -29,801.25 119,205.00 0.00
54 ST. REINF. BAR FOR RETAINING WALL
52450000 LB. 2.5000 0.8000 -68.00% 0.8000 -68.00 % 0.8200 -67.20%
13,112.50 4,196.00 -8,916.50 4,196.00  -8,916.50 4,300.90 -8,811.60
55 ST. REINF. BAR FOR SHAFT
199750.0000 LB. 1.0000 0.7000 -30.00% 0.8500 -15.00% 1.0000 0.00%
199,750.00 139,825.00 -59,925.00 169,787.50  -29,962.50 199,750.00 0.00
56 CSL ACCESS TUBE
3970.0000 L.F. 10.0000 7.3500 ~26.50% 4.5000 -55.00 % 7.9800 -20.20%
39,700.00 29,179.50 -10,520.50 17,865.00 -21,835.00 31,680.60  -8,019.40
57 CONC. CLASS 4000 FOR BRIDGE
8580000 c.Y. 450.0000 525_0000 16.67 % 400.0000 ~11.11% 652.1900 44.93%
386,100.00 450,450.00  64,350.00 343,200.00 -42,900.00 559,579.02 173,479.02
58 CONC. CLASS 4000 FOR RETAINING WALL
83.0000 c.Y. 1,000.0000 580.0000 —42.00% 600.0000 -40.00 % 817.7300 -18.23%
83,000.00 48,140.00 -34,860.00 49,800.00 -33,200.00 67,871.59 -15,128.41
59 CONC. CLASS 4000P FOR SHAFT
1108.0000 c.Y. 300.0000 200.0000 -33.33Y% 290.0000 -3.33% 269.2500 ~10.25%
332,400.00 221,600.00 -110,800.00 321,320.00 -11,080.00 298,329.00 -34,071.00
60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
~1.00 ~1.00 -1.00 ~1.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/25/2010

* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
gfygvéngiﬁgANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
10010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
61 STRUCTURAL LOW ALLOY STEEL
L.S. _13.71% -6.00% ~3.09%
2,000,000.00 1,725,800.00 -274,200.00 1,880,000.00 -120,000.00 1,938,121.03 -61,878.97
62 DISC BEARING - SUPERSTR.
6.0000 EACH 15,000.0000 14,000.0000 -6.67% 13,500.0000 -10.00% 13,761.8100 -8.25%
90,000.00 84,000.00 -6,000.00 81,000.00 -9,000.00 82,570.86 -7,429.14
63 ROADWAY DECK - SR 522 OVER BNSF RR
L.S. 14.00% -18.13% —42.09%
800,000.00 912,000.00 112,000.00 655,000.00 -145,000.00 463,314.14 -336,685.86
64 BRIDGE RAILING TYPE CHAIN LINK FENCE
460.0000 L.F. 125.0000 26.0000 -79.20% 30.0000 -76.00% 49.7200 -60.22%
57,500.00 11,960.00 -45,540.00 13,800.00 -43,700.00 22,871.20 -34,628.80
65 TRAFFIC BARRIER
1711.0000 L.F. 100.0000 113.0000 13.00% 85.0000 -15.00% 97.7300 —2.27%
171,100.00 193,343.00  22,243.00 145,435.00 -25,665.00 167,216.03  -3,883.97
66 SEW TRAFFIC BARRIER
512.0000 L.F. 300.0000 281.0000 -6.33% 220.0000 -26.67% 236.3400 _21.22%
153,600.00 143,872.00  -9,728.00 112,640.00 -40,960.00 121,006.08 -32,593.92
67 BRIDGE DECK REPAIR
25.0000 S.F. 100.0000 225.0000 125.00 % 180.0000 80.00% 368.9800 268.98%
2,500.00 5,625.00 3,125.00 4,500.00 2,000.00 9,224.50 6,724.50
68 MEMBRANE WATERPROOFING (DECK SEAL)
1931.0000 s.Y. 15.0000 12.7500 ~15.00% 15.0000 0.00% 25.0000 66.67 %
28,965.00 24,620.25  -4,344.75 28,965.00 0.00 48,275.00  19,310.00
69 STRUCTURAL EARTH WALL
33111.0000 S.F. 25.0000 27.2500 9.00% 25.0000 0.00% 32.6200 30.48%
827,775.00 902,274.75  74,499.75 827,775.00 0.00 1,080,080.82 252,305.82
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
23620.0000 c.Y. 19.0000 12.0000 -36.84% 12.0000 -36.84Y% 21.7500 14.47%
448,780.00 283,440.00 -165,340.00 283,440.00 -165,340.00 513,735.00  64,955.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
STRUCTURE
71 BRIDGE APPROACH SLAB
161.0000 S.Y. 225.0000 215.0000 —4.44% 270.0000 20.00% 214.4100 —4.71%
36,225.00 34,615.00 -1,610.00 43,470.00 7,245.00 34,520.01  -1,704.99
SURFACING
72 CRUSHED SURFACING BASE COURSE
15910.0000 TON 25.0000 14.5500 ~41.80% 15.0000 -40.00% 14.5100 —41.96%
397,750.00 231,490.50 -166,259.50 238,650.00 -159,100.00 230,854.10 -166,895.90
LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
18,720.00 18,720.00 18,720.00 18,720.00
HOT MIX ASPHALT
74 CRACK SEALING
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
75 REMOVING EXISTING OVERLAY FROM BRIDGE DECK
1911.0000 S.Y. 10.0000 3.7500 -62.50% 3.5000 -65.00% 2.4100 ~75.90%
19,110.00 7,166.25 -11,943.75 6,688.50 -12,421.50 4,605.51 -14,504.49
76 PLANING BITUMINOUS PAVEMENT
6452 .0000 S.Y. 5.0000 2.5000 -50.00% 2.0000 -60.00% 1.3700 ~72.60%
32,260.00 16,130.00 -16,130.00 12,904.00 -19,356.00 8,839.24 -23,420.76
77 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-22
750.0000 TON 85.0000 69.0000 -18.82% 77.0000 -9.41% 100.0000 17.65%
63,750.00 51,750.00 -12,000.00 57,750.00  -6,000.00 75,000.00  11,250.00
78 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22
160.0000 TON 180.0000 95.0000 —47.22% 110.0000 -38.89Y% 120.0000 -33.33%
28,800.00 15,200.00 -13,600.00 17,600.00 -11,200.00 19,200.00  -9,600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
HOT MIX ASPHALT
79 HMA CL. 1/2 IN. PG 70-22
18720.0000 TON 80.0000 69.0000 _13.75% 72.0000 -10.00% 70.0000 -12.50%
1,497,600.00 1,291,680.00 -205,920.00 1,347,840.00 -149,760.00 1,310,400.00 -187,200.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
38,496.00 38,496.00 38,496.00 38,496.00
81 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
27,331.00 27,331.00 27,331.00 27,331.00
82 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
141,574.00 141,574.00 141,574.00 141,574.00
83 BRIDGE TRANSVERSE JOINT SEAL
198.0000 L.F. 30.0000 31.5000 5.00 % 50.0000 66.67 % 40.0000 33.33%
5,940.00 6,237.00 297.00 9,900.00 3,960.00 7,920.00 1,980.00
84 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 ~1.00
85 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
~1.00 ~1.00 -1.00 ~1.00
EROSION CNTL AND ROADSIDE RESTORATION
86  ENVIRONMENTAL COMPLIANCE LEAD
200.0000 DAY 100.0000 150.0000 50.00 % 10.0000 -90.00% 121.8600 21.86%
20,000.00 30,000.00  10,000.00 2,000.00 -18,000.00 24,372.00 4,372.00
87 TEMPORARY EROSION CONTROL BLANKET
426390000 s.Y. 1.5000 1.4000 -6.67% 1.2500 -16.67% 1.8100 20.67%
63,958.50 59,694.60  -4,263.90 53,298.75 -10,659.75 77,176.59  13,218.09
88 PLASTIC COVERING
25861.0000 S.Y. 1.0000 1.4000 40.00 % 0.5000 -50.00% 2.3700 137.00%
25,861.00 36,205.40  10,344.40 12,930.50 -12,930.50 61,290.57  35,429.57



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e - SR 000,002,522 LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
igxg\{gR(gé\“ﬂ? 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
89 CHECK DAM
284.0000 L.F. 8.0000 10.0000 25.00 % 10.0000 25.00% 8.3000 3.75%
2,272.00 2,840.00 568.00 2,840.00 568.00 2,357.20 85.20
90 STABILIZED CONSTRUCTION ENTRANCE
2500.0000 s.Y. 18.0000 8.5000 -52.78% 6.0000 -66.67% 10.8700 ~39.61%
45,000.00 21,250.00 -23,750.00 15,000.00 -30,000.00 27,175.00 -17,825.00
91 TIRE WASH
3.0000 EACH 3,000.0000 2,500.0000 ~16.67% 10,000.0000 233.33% 1.0000 -99.97 %
9,000.00 7,500.00  -1,500.00 30,000.00  21,000.00 3.00 -8,997.00
92 STREET CLEANING
1050.0000 HR 110.0000 100.0000 ~9.09% 0.0100 -99.99Y% 100.0000 ~9.09%
115,500.00 105,000.00 -10,500.00 10.50 -115,489.50 105,000.00 -10,500.00
93 INLET PROTECTION
260.0000 EACH 80.0000 60.0000 _25.00% 0.0100 -99.99% 67.1300 -16.09%
20,800.00 15,600.00  -5,200.00 2.60 -20,797.40 17,453.80  -3,346.20
94 SILT FENCE
6973.0000 L.F. 7.0000 2.2500 -67.86% 4.0000 -42.86Y% 3.3600 -52.00%
48,811.00 15,689.25 -33,121.75 27,892.00 -20,919.00 23,429.28 -25,381.72
95 STRAW BALE
150.0000 EACH 35.0000 12.0000 -65.71% 26.0000 -25.71% 7.5200 -78.51%
5,250.00 1,800.00  -3,450.00 3,900.00  -1,350.00 1,128.00  -4,122.00
96 COMPOST SOCK
7973.0000 L.F. 5.0000 4.0000 -20.00% 6.0000 20.00% 4.3400 ~13.20%
39,865.00 31,892.00 -7,973.00 47,838.00 7,973.00 34,602.82 -5,262.18
97  SENSITIVE AREA SIGN
5.0000 EACH 200.0000 75.0000 -62.50% 18.0000 -91.00% 812.7100 306.36%
1,000.00 375.00 -625.00 90.00 -910.00 4,063.55 3,063.55
98 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
400,000.00 400,000.00 400,000.00 400,000.00
99 TEMPORARY PIPE SLOPE DRAIN
1070.0000 L.F. 75.0000 21.0000 ~72.00% 22.0000 -70.67% 29.9300 -60.09 %
80,250.00 22,470.00 -57,780.00 23,540.00 -56,710.00 32,025.10 -48,224.90



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
100 SEEDING, FERTILIZING, AND MULCHING
5.0800 ACRE 2,800.0000 1,000.0000 ~64.29% 2,100.0000 -25.00% 1,875.0000 -33.04%
14,224.00 5,080.00  -9,144.00 10,668.00  -3,556.00 9,525.00  -4,699.00
101  SEDGE MIX SEEDING AND FERTILIZING BY HAND
1080.0000 s.Y. 8.0000 1.0000 -87.50% 1.5000 -81.25Y% 1.1500 -85.63%
8,640.00 1,080.00 -7,560.00 1,620.00 -7,020.00 1,242.00 -7,398.00
102 TEMPORARY DEWATERING SYSTEM
L.S. ~100.00% ~100.00 % -27.90%
50,000.00 0.01 -49,999.99 1.00 -49,999.00 36,050.00 -13,950.00
103 TOPSOIL TYPE BIORETENTION TREATMENT
8046.0000 c.Y. 10.0000 25.0000 150.00 % 27.0000 170.00% 24.2800 142.80%
80,460.00 201,150.00 120,690.00 217,242.00 136,782.00 195,356.88 114,896.88
104 PSIPE BLACK COTTONWOOD, 15 HT., # 1 CONT.
28.0000 EACH 12.0000 6.0000 -50.00% 7.0000 -41.67% 5.7500 -52.08%
336.00 168.00 -168.00 196.00 -140.00 161.00 ~175.00
105 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.
452.0000 EACH 15.0000 10.0000 -33.33Y% 12.0000 -20.00% 5.7500 ~61.67%
6,780.00 4,520.00 -2,260.00 5,424.00 -1,356.00 2,599.00 -4,181.00
106 PSIPE WESTERN RED CEDAR, 18 HT., #2
960.0000 EACH 15.0000 10.0000 -33.33Y% 11.0000 -26.67% 5.7500 -61.67%
14,400.00 9,600.00  -4,800.00 10,560.00  -3,840.00 5,520.00  -8,880.00
107 PSIPE CLUSTERED WILD ROSE 9"HT., #1 CONT.
1210.0000 EACH 12.0000 5.7000 -52.50% 7.0000 -41.67% 5.7500 _52.08%
14,520.00 6,897.00 -7,623.00 8,470.00 -6,050.00 6,957.50 -7,562.50
108 PSIPE PACIFIC NINEBARK, 15" HT., #1 CONT.
534.0000 EACH 12.0000 5.7000 _52.50% 7.0000 -41.67% 5.7500 -52.08%
6,408.00 3,043.80  -3,364.20 3,738.00  -2,670.00 3,070.50  -3,337.50
109 PSIPE PACIFIC WILLOW, 15" HT., #1 CONT.
28.0000 EACH 10.0000 5.7000 ~43.00% 7.0000 -30.00% 5.7500 ~42.50%
280.00 159.60 ~120.40 196.00 -84.00 161.00 ~119.00
110 PSIPE RED ELDERBERRY, 12 HT., #1 CONT.
1676.0000 EACH 12.0000 5.7000 _52.50% 7.0000 -41.67% 5.7500 -52.08%
20,112.00 9,553.20 -10,558.80 11,732.00  -8,380.00 9,637.00 -10,475.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e "SR 000,002,522 LOW BIDDER  ——————v 2ND BIDDER  ————-—n 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT WA 981680697 WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
111 PSIPE RED OSIER DOGWOOD, 12 HT., #1 CONT.
1801.0000 EACH 12.0000 5.6000 _53.33Y% 6.0000 -50.00 % 5.7500 -52.08%
21,612.00 10,085.60 -11,526.40 10,806.00 -10,806.00 10,355.75 -11,256.25
112 PSIPE SALMONBERRY, 12 HT., #1 CONT.
925.0000 EACH 10.0000 5.8000 ~42.00% 6.0000 -40.00% 5.7500 ~42.50%
9,250.00 5,365.00 -3,885.00 5,550.00 -3,700.00 5,318.75 -3,931.25
113 PSIPE SCOULERS WILLOW, 15" HT., #1 CONT.
2750.0000 EACH 10.0000 5.4000 —46.00% 6.0000 -40.00 % 5.7500 -42.50%
27,500.00 14,850.00 -12,650.00 16,500.00 -11,000.00 15,812.50 -11,687.50
114 PSIPE SERVICEBERRY, 12" HT., #1 CONT.
1010.0000 EACH 12.0000 5.6000 -53.33Y 6.0000 -50.00 % 5.7500 _52.08%
12,120.00 5,656.00 -6,464.00 6,060.00 -6,060.00 5,807.50 -6,312.50
115 PSIPE SNOWBERRY, 9 HT., #1 CONT.
44950000 EACH 10.0000 5.6000 —44.00% 6.0000 -40.00 % 5.7500 -42.50%
44.,950.00 25,172.00 -19,778.00 26,970.00 -17,980.00 25,846.25 -19,103.75
116 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.
52.0000 EACH 10.0000 5.8000 ~42.00% 6.0000 -40.00% 5.7500 ~42.50%
520.00 301.60 _218.40 312.00 -208.00 299.00 -221.00
117 PSIPE VINE MAPLE 12" HT., #1 CONT.
133.0000 EACH 12.0000 5.8000 _51.67% 6.0000 -50.00 % 5.7500 -52.08%
1,596.00 771.40 -824.60 798.00 -798.00 764.75 -831.25
118 PSIPE WESTERN SWORD FERN, #1 CONT., MIN. 5 FRONDS
676.0000 EACH 12.0000 5.8000 -51.67% 6.0000 -50.00 % 5.7500 _52.08%
8,112.00 3,920.80  -4,191.20 4,056.00  -4,056.00 3,887.00  -4,225.00
119 PSIPE BLACK COTTONWOOD, LP, 5-6" HT., 2-3.5" DIA.
154.0000 EACH 15.0000 32.0000 113.33% 6.0000 -60.00 % 5.0000 -66.67%
2,310.00 4,928.00 2,618.00 924.00  -1,386.00 770.00  -1,540.00
120 PSIPE SITKA WILLOW, LS, 3" HT., .5-1.5" DIA.
154.0000 EACH 5.0000 3.0000 ~40.00% 4.0000 -20.00% 5.0000 0.00%
770.00 462.00 -308.00 616.00 -154.00 770.00 0.00
121 PSIPE SMALL FRUITED BULRUSH, BARE ROOT
255.0000 EACH 3.0000 1.5000 -50.00% 2.0000 -33.33% 2.7500 -8.33%
765.00 382.50 -382.50 510.00 -255.00 701.25 -63.75



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
122 PSIPE SPIKE RUSH, BARE ROOT
255_.0000 EACH 3.0000 1.5000 -50.00% 2.0000 -33.33% 2.7500 -8.33%
765.00 382.50 -382.50 510.00 -255.00 701.25 -63.75
123 PSIPE HARDSTEM BULRUSH, BARE ROOT
340.0000 EACH 3.0000 1.5000 -50.00% 2.0000 -33.33Y% 2.7500 -8.33%
1,020.00 510.00 -510.00 680.00 -340.00 935.00 -85.00
124 PSIPE FINDLING COTONEASTER, 12 SPR., #1 CONT.
2457 .0000 EACH 12.0000 6.5000 _45.83Y% 7.0000 -41.67% 5.7500 -52.08%
29,484.00 15,970.50 -13,513.50 17,199.00 -12,285.00 14,127.75 -15,356.25
125 PSIPE EMERALD BLUE CREEPING PHLOX, 12" SPR., #1 CONT.
2348.0000 EACH 12.0000 6.5000 -45.83Y% 7.0000 -41.67% 5.7500 _52.08%
28,176.00 15,262.00 -12,914.00 16,436.00 -11,740.00 13,501.00 -14,675.00
126 PSIPE BEACH STRAWBERRY, 3 RUNNERS, #1 CONT.
93.0000 EACH 15.0000 5.0000 -66.67% 6.0000 -60.00 % 5.7500 -61.67%
1,395.00 465.00 -930.00 558.00 -837.00 534.75 -860.25
127 PSIPE GOLDENRAIN TREE, 2" CAL., B & B
9.0000 EACH 300.0000 240.0000 -20.00% 260.0000 -13.33% 293.0000 _2.33%
2,700.00 2,160.00 -540.00 2,340.00 -360.00 2,637.00 -63.00
128 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00% 0.00% 0.00%
46,306.00 46,306.00 46,306.00 46,306.00
129 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00% 0.00%
36,851.00 36,851.00 36,851.00 36,851.00
130 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
131 FINE COMPOST
1078.0000 c.Y. 40.0000 31.5000 _21.25Y% 34.0000 -15.00% 24..0000 ~40.00%
43,120.00 33,957.00  -9,163.00 36,652.00  -6,468.00 25,872.00 -17,248.00
132 COARSE COMPOST
90.0000 c.Y. 40.0000 38.0000 -5.00% 40.0000 0.00% 25.0000 -37.50%
3,600.00 3,420.00 ~180.00 3,600.00 0.00 2,250.00  -1,350.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/25/2010

* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e "SR 000,002,522 LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
gfygvéngiﬁgANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
10010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
133 WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
6,000.00 6,000.00 6,000.00 6,000.00
134 SOIL AMENDMENT
3037.0000 c.Y. 40.0000 24.7000 -38.25Y% 26.0000 -35.00% 25.0000 -37.50%
121,480.00 75,013.90 -46,466.10 78,962.00 -42,518.00 75,925.00 -45,555.00
135 BARK OR WOOD CHIP MULCH
3221.0000 c.Y. 40.0000 26.5000 _33.75% 22.0000 -45.00 % 20.0000 -50.00%
128,840.00 85,356.50 -43,483.50 70,862.00 -57,978.00 64,420.00 -64,420.00
136 WET NATIVE SEEDING AND MULCHING
0.2700 ACRE 2,800.0000 6,000.0000 114.29% 6,500.0000 132.14% 6,575.0000 134.82%
756.00 1,620.00 864.00 1,755.00 999.00 1,775.25 1,019.25
137 DRY NATIVE SEEDING AND MULCHING
2.0800 ACRE 2,800.0000 1,900.0000 _32.14% 2,100.0000 -25.00% 1,870.0000 -33.21%
5,824.00 3,952.00 -1,872.00 4,368.00  -1,456.00 3,889.60  -1,934.40
138  TREETOP REVETMENT STRUCTURE
243.0000 L.F. 70.0000 75.0000 7.14% 50.0000 -28.57% 54.0000 _22.86%
17,010.00 18,225.00 1,215.00 12,150.00  -4,860.00 13,122.00  -3,888.00
139 HIGH VISIBILITY FENCE
4713.0000 L.F. 5.0000 1.2500 ~75.00% 3.0000 -40.00 % 2.2300 -55_40%
23,565.00 5,891.25 -17,673.75 14,139.00  -9,426.00 10,509.99 -13,055.01
140  MEDIA FILTER DRAIN MIX
39.0000 c.Y. 150.0000 50.0000 -66.67% 42.0000 -72.00% 115.4400 _23.04%
5,850.00 1,950.00  -3,900.00 1,638.00  -4,212.00 4,502.16  -1,347.84
141  SOIL MIX FOR GRASS STRIP
16.0000 c.Y. 150.0000 50.0000 -66.67 % 100.0000 -33.33% 85.0000 -43.33Y%
2,400.00 800.00  -1,600.00 1,600.00 -800.00 1,360.00  -1,040.00
142  SANDBAG CHECK DAM
75.0000 S.F. 30.0000 40.0000 33.33% 11.0000 -63.33Y% 32.0700 6.90 %
2,250.00 3,000.00 750.00 825.00  -1,425.00 2,405.25 155.25



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
gfygvéngiﬁgANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
10A010 (REV. 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION
143  STORMWATER RUNOFF STORAGE TANK
2.0000 EACH 30,000.0000 2,500.0000 ~91.67% 12,500.0000 -58.33Y% 10,580.0000 -64.73%
60,000.00 5,000.00 -55,000.00 25,000.00 -35,000.00 21,160.00 -38,840.00
TRAFFIC
144 CEMENT CONC. TRAFFIC CURB AND GUTTER
3368.0000 L.F. 18.0000 11.0000 -38.89Y% 9.0000 -50.00% 8.3900 _53.39Y%
60,624.00 37,048.00 -23,576.00 30,312.00 -30,312.00 28,257.52 -32,366.48
145 CEMENT CONC. PEDESTRIAN CURB
304.0000 L.F. 24..0000 13.6500 -43.13% 11.0000 -54_17Y% 10.0000 _58.33%
7,296.00 4,149.60  -3,146.40 3,344.00  -3,952.00 3,040.00  -4,256.00
146 EXTRUDED CURB
1922.0000 L.F. 5.0000 6.5000 30.00% 7.0000 40.00 % 6.5000 30.00%
9,610.00 12,493.00 2,883.00 13,454.00 3,844.00 12,493.00 2,883.00
147 PRECAST SLOPED MOUNTABLE CURB
15980000 L.F. 20.0000 16.0000 -20.00% 16.0000 -20.00% 16.0000 ~20.00%
31,960.00 25,568.00  -6,392.00 25,568.00  -6,392.00 25,568.00  -6,392.00
148 PRECAST DUAL FACED SLOPED MOUNTABLE CURB
920.0000 L.F. 20.0000 14.5000 _27.50% 15.0000 -25.00% 14.5000 _27.50%
18,400.00 13,340.00  -5,060.00 13,800.00  -4,600.00 13,340.00  -5,060.00
149 BEAM GUARDRAIL TYPE 31
1316.0000 L.F. 20.0000 22.8000 14.00% 22.0000 10.00% 21.7300 8.65 %
26,320.00 30,004.80 3,684.80 28,952.00 2,632.00 28,596.68 2,276.68
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 20
1.0000 EACH 2,000.0000 2,400.0000 20.00% 1,100.0000 ~45.00% 2,280.0000 14.00%
2,000.00 2,400.00 400.00 1,100.00 -900.00 2,280.00 280.00
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 2,200.0000 2,900.0000 31.82% 2,400.0000 9.09% 2,760.0000 25.45Y%
8,800.00 11,600.00 2,800.00 9,600.00 800.00 11,040.00 2,240.00
152 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
2.0000 EACH 2,500.0000 1,925.0000 ~23.00% 2,400.0000 ~4.00% 1,830.0000 -26.80%
5,000.00 3,850.00 -1,150.00 4,800.00 -200.00 3,660.00  -1,340.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e "SR 000,002,522 LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
igxg\{gR(gé\“ﬂ? 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
153 BEAM GUARDRAIL BULL NOSE TERMINAL
1.0000 EACH 8,000.0000 9,000.0000 12.50% 7,800.0000 -2.50% 8,595.6000 7.45%
8,000.00 9,000.00 1,000.00 7.,800.00 -200.00 8,595.60 595.60
154 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 750.0000 640.0000 ~14.67% 780.0000 4.00% 612.0000 ~18.40%
750.00 640.00 ~110.00 780.00 30.00 612.00 -138.00
155 PRECAST CONC. BARRIER TYPE 2
1860.0000 L.F. 60.0000 37.2500 _37.92% 36.0000 -40.00 % 34.5500 —42.42%
111,600.00 69,285.00 -42,315.00 66,960.00 -44,640.00 64,263.00 -47,337.00
156 SINGLE SLOPE CONCRETE BARRIER
56450000 L.F. 60.0000 56.6000 -5.67% 90.0000 50.00 % 65.5000 9.17%
338,700.00 319,507.00 -19,193.00 508,050.00 169,350.00 369,747.50  31,047.50
157  CAST-IN-PLACE CONC. BARRIER TYPE A
245_0000 L.F. 250.0000 300.0000 20.00% 340.0000 36.00% 73.8000 -70.48%
61,250.00 73,500.00  12,250.00 83,300.00  22,050.00 18,081.00 -43,169.00
158  CAST-IN-PLACE CONC. BARRIER TYPE B
150.0000 L.F. 250.0000 305.0000 22.00% 275.0000 10.00% 438.7800 75.51%
37,500.00 45,750.00 8,250.00 41,250.00 3,750.00 65,817.00 28,317.00
159  CEMENT CONC. CAP
2884.0000 S.F. 300.0000 3.7000 ~98.77% 4.0000 -98.67% 11.9700 -96.01%
865,200.00 10,670.80 -854,529.20 11,536.00 -853,664.00 34,521.48 -830,678.52
160 TEMPORARY CONC. BARRIER
7976.0000 L.F. 15.0000 8.0000 —46.67% 10.0000 -33.33Y% 9.0900 -39.40%
119,640.00 63,808.00 -55,832.00 79,760.00 -39,880.00 72,501.84 -47,138.16
161  CONCRETE BARRIER LEADING END TREATMENT TYPE PERMANENT
2.0000 EACH 2,000.0000 1,250.0000 _37.50% 880.0000 ~56.00% 1,250.0000 -37.50%
4,000.00 2,500.00  -1,500.00 1,760.00  -2,240.00 2,500.00  -1,500.00
162  CONCRETE BARRIER LEADING END TREATMENT TYPE TEMPORARY
1.0000 EACH 1,500.0000 1,250.0000 ~16.67% 700.0000 -53.33Y% 1,250.0000 ~16.67%
1,500.00 1,250.00 -250.00 700.00 -800.00 1,250.00 -250.00
163 TEMPORARY IMPACT ATTENUATOR
5.0000 EACH 6,000.0000 3,250.0000 -45.83% 3,000.0000 -50.00 % 3,785.0000 -36.92%
30,000.00 16,250.00 -13,750.00 15,000.00 -15,000.00 18,925.00 -11,075.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
igxg\{gR(gé\“ﬂ? 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
164 TRANSPORTABLE ATTENUATOR(S)
4.0000 EACH 9,000.0000 2,500.0000 ~72.22% 9,000.0000 0.00% 27,000.0000 200.00%
36,000.00 10,000.00 -26,000.00 36,000.00 0.00 108,000.00  72,000.00
165 OPERATION OF TRANSPORTABLE ATTENUATOR(S)
1264.0000 HR 45.0000 0.0100 -99.98Y% 0.0100 -99.98Y% 13.2100 ~70.64%
56,880.00 12.64 -56,867.36 12.64 -56,867.36 16,697.44 -40,182.56
166 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00% 0.00% 0.00%
6,000.00 6,000.00 6,000.00 6,000.00
167 PAINT LINE
19285.0000 L.F. 0.3000 0.1800 ~40.00% 0.2500 -16.67% 0.1800 ~40.00%
5,785.50 3,471.30  -2,314.20 4,821.25 -964.25 3,471.30  -2,314.20
168 PLASTIC LINE
17765.0000 L.F. 2.0000 0.6500 ~67.50% 0.7000 -65.00 % 0.6500 -67.50%
35,530.00 11,547.25 -23,982.75 12,435.50 -23,094.50 11,547.25 -23,982.75
169 PLASTIC WIDE LINE
3263.0000 L.F. 2.5000 1.7500 -30.00% 2.0000 -20.00% 1.7500 -30.00%
8,157.50 5,710.25  -2,447.25 6,526.00  -1,631.50 5,710.25  -2,447.25
170 PLASTIC CROSSWALK LINE
4104.0000 S.F. 5.0000 5.7500 15.00% 6.0000 20.00% 5.7500 15.00%
20,520.00 23,598.00 3,078.00 24,624.00 4,104.00 23,598.00 3,078.00
171 PLASTIC STOP LINE
296.0000 L.F. 9.0000 9.5000 5.56 % 10.0000 11.11% 9.5000 5.56%
2,664.00 2,812.00 148.00 2,960.00 296.00 2,812.00 148.00
172 PLASTIC TRAFFIC ARROW
25.0000 EACH 150.0000 115.0000 _23.33% 120.0000 -20.00% 115.0000 -23.33Y%
3,750.00 2,875.00 -875.00 3,000.00 -750.00 2,875.00 -875.00
173 PLASTIC TRAFFIC LETTER
51.0000 EACH 50.0000 69.0000 38.00% 72.0000 44.00% 69.0000 38.00%
2,550.00 3,519.00 969.00 3,672.00 1,122.00 3,519.00 969.00
174 PLASTIC DRAINAGE MARKING
102.0000 EACH 20.0000 38.0000 90.00% 40.0000 100.00 % 38.0000 90.00 %
2,040.00 3,876.00 1,836.00 4,080.00 2,040.00 3,876.00 1,836.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47

PS&E JOB NO : 10A010 REVISION NO BIDS OPENED ON : May 26 2010

CONTRACT NO : 007938 REGION NO AWARDED ON : Jun 1 2010

VERSION NO :5 WORK ORDER#

e "SR 000,002,522 LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE

FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
175 SHOULDER RUMBLE STRIP TYPE 1
0.8200 MI . 5,000.0000 2,865.0000 —42.70% 3,000.0000 -40.00 % 2,865.0000 —42.70%
4,100.00 2,349.30  -1,750.70 2,460.00  -1,640.00 2,349.30  -1,750.70
176 RAISED PAVEMENT MARKER TYPE 1
1.0000 HUND 500.0000 300.0000 ~40.00% 350.0000 -30.00% 300.0000 ~40.00%
500.00 300.00 -200.00 350.00 -150.00 300.00 -200.00
177 RAISED PAVEMENT MARKER TYPE 2
5.0000 HUND 300.0000 450.0000 50.00 % 500.0000 66.67 % 450.0000 50.00 %
1,500.00 2,250.00 750.00 2,500.00 1,000.00 2,250.00 750.00
178 TEMPORARY PAVEMENT MARKING
32042.0000 L.F. 0.1500 0.2500 66.67 % 0.3000 100.00 % 0.2500 66.67 %
4,806.30 8,010.50 3,204.20 9,612.60 4,806.30 8,010.50 3,204.20
179 PERMANENT SIGNING
L.S. -8.22% —24.91% _29.25%
59,929.00 55,000.00  -4,929.00 45,000.00 -14,929.00 42,398.99 -17,530.01
180 SIGN BRIDGE NO. 1
L.S. _33.33% -25.00% _25.72%
120,000.00 80,000.00 -40,000.00 90,000.00 -30,000.00 89,136.22 -30,863.78
181 TEMPORARY ILLUMINATION SYSTEM SAC 1927
L.S. ~21.00% -37.63% —45.00%
48,100.00 38,000.00 -10,100.00 30,000.00 -18,100.00 26,454.65 -21,645.35
182 SIGN COVERING
400.0000 S.F. 5.0000 8.0000 60.00 % 6.0000 20.00% 5.0000 0.00%
2,000.00 3,200.00 1,200.00 2,400.00 400.00 2,000.00 0.00
183 TEMPORARY ILLUMINATION SYSTEM SAC 4275
L.S. -31.33% -14.16% _28.72%
46,600.00 32,000.00 -14,600.00 40,000.00  -6,600.00 33,214.49 -13,385.51
184 ILLUMINATION SYSTEM SAC 1927
L.S. _74.29% -62.60% -63.89%
427,800.00 110,000.00 -317,800.00 160,000.00 -267,800.00 154,465.30 -273,334.70
185 ILLUMINATION SYSTEM SAC 2031
L.S. _27.54% -39.13% _41.87%
34,500.00 25,000.00  -9,500.00 21,000.00 -13,500.00 20,053.61 -14,446.39



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
186 ILLUMINATION SYSTEM CITY OF MONROE
L.S. _56.11% -56.11% _50.25%
136,700.00 60,000.00 -76,700.00 60,000.00 -76,700.00 68,014.41 -68,685.59
187 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. _27.57% -62.58% -61.32%
82,841.00 60,000.00 -22,841.00 31,000.00 -51,841.00 32,041.00 -50,800.00
188  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 1927
L.S. ~40.36% -37.04% -32.70%
150,900.00 90,000.00 -60,900.00 95,000.00 -55,900.00 101,549.87 -49,350.13
189  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 4275
L.S. _45.73% -42.33% ~40.06 %
147,400.00 80,000.00 -67,400.00 85,000.00 -62,400.00 88,348.10 -59,051.90
190 TRAFFIC SIGNAL SYSTEM SAC 1927
L.S. ~40.12% -40.12% _36.42%
116,900.00 70,000.00 -46,900.00 70,000.00  -46,900.00 74,322.43 -42,577.57
191 TRAFFIC SIGNAL SYSTEM SAC 4275
L.S. -9.32% -11.84% -3.16%
79,400.00 72,000.00 -7,400.00 70,000.00 -9,400.00 76,893.28 -2,506.72
192  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -6.66% 46.68% 40.60%
37,497.00 35,000.00  -2,497.00 55,000.00  17,503.00 52,722.23  15,225.23
193  COMMUNICATION CONDUIT SYSTEM
L.S. -30.86% -29.60% _28.97%
159,095.00 110,000.00 -49,095.00 112,000.00  -47,095.00 113,005.71 -46,089.29
194  COMMUNICATION CABLES AND INTERFACES
L.S. _36.44% -52.33% -50.16%
94,405.00 60,000.00 -34,405.00 45,000.00 -49,405.00 47,050.02 -47,354.98
195  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 1.78% 1.78% 4.29%
44,215.00 45,000.00 785.00 45,000.00 785.00 46,112.66 1,897.66
196  HIGHWAY ADVISORY RADIO SYSTEM
L.S. ~6.57% -6.57% 12.29%
32,109.00 30,000.00  -2,109.00 30,000.00  -2,109.00 36,056.21 3,947.21



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e "SR 000,002,522 LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
197 DIRECTIONAL BORING
1000.0000 L.F. 55.5000 20.0000 -63.96% 50.0000 -9.91% 49.0700 ~11.59%
55,500.00 20,000.00 -35,500.00 50,000.00  -5,500.00 49,070.00  -6,430.00
198 SEQUENTIAL ARROW SIGN
912.0000 HR 4.0000 4.0000 0.00% 4.0000 0.00% 3.2900 _17.75%
3,648.00 3,648.00 0.00 3,648.00 0.00 3,000.48 -647.52
199 PORTABLE CHANGEABLE MESSAGE SIGN
1200.0000 HR 7.0000 4.0000 _42.86% 8.0000 14.29% 14.1700 102.43%
8,400.00 4,800.00  -3,600.00 9,600.00 1,200.00 17,004.00 8,604 .00
200 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -68.54% -62.24% _17.25%
79,457.00 25,000.00 -54,457.00 30,000.00 -49,457.00 65,750.00 -13,707.00
201 FLAGGERS AND SPOTTERS
2952.0000 HR 50.0000 45.0000 ~10.00% 0.0100 -99.98% 40.4200 -19.16%
147,600.00 132,840.00 -14,760.00 29.52 -147,570.48 119,319.84 -28,280.16
202 OTHER TRAFFIC CONTROL LABOR
6000.0000 HR 50.0000 45.0000 ~10.00% 0.0100 -99.98Y% 47.7700 —4.46%
300,000.00 270,000.00 -30,000.00 60.00 -299,940.00 286,620.00 -13,380.00
203 TRAFFIC CONTROL SUPERVISOR
L.S. 5.77% 229.82% ~18.58%
106,120.00 100,000.00  -6,120.00 350,000.00 243,880.00 86,406.56 -19,713.44
204 CONSTRUCTION SIGNS CLASS A
792.0000 S.F. 28.0000 18.0000 -35.71% 19.0000 -32.14% 40.0000 42.86%
22,176.00 14,256.00 -7,920.00 15,048.00 -7,128.00 31,680.00 9,504.00
205 PEDESTRIAN CONTROL AND PROTECTION
L.S. -87.50% -34.50% _74.18%
20,000.00 2,500.00 -17,500.00 13,100.00  -6,900.00 5,164.37 -14,835.63
OTHER ITEMS
206 TYPE C PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
50,000.00 50,000.00 0.00 50,000.00 0.00 50,000.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
igxg\{gR(gé\“ﬂ? 5/12/2010) KENT WA 98031-1884 SUITE 101
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
207 SCHEDULE UPDATE
24.0000 EACH 1,000.0000 1,000.0000 0.00% 1,000.0000 0.00% 1,000.0000 0.00%
24,000.00 24,000.00 0.00 24,000.00 0.00 24,000.00 0.00
208 STRUCTURE EXCAVATION CLASS B INCL. HAUL
17894 .0000 c.Y. 14.0000 4.0000 ~71.43% 11.0000 -21.43% 2.7400 -80.43%
250,516.00 71,576.00 -178,940.00 196,834.00 -53,682.00 49,029.56 -201,486.44
209 SHORING OR EXTRA EXCAVATION CLASS B
52794 .0000 S.F. 0.7500 0.2000 ~73.33Y% 9.0000  1,100.00% 0.9700 29.33%
39,595.50 10,558.80 -29,036.70 475,146.00 435,550.50 51,210.18  11,614.68
210 GRAVEL BACKFILL FOR DRAIN
130.0000 c.Y. 45.0000 30.0000 -33.33Y% 45.0000 0.00% 22.2500 -50.56 %
5,850.00 3,900.00 -1,950.00 5,850.00 0.00 2,892.50 -2,957.50
211 PLUGGING EXISTING PIPE
29.0000 EACH 300.0000 150.0000 ~50.00% 150.0000 -50.00 % 181.8000 -39.40%
8,700.00 4,350.00  -4,350.00 4,350.00  -4,350.00 5,272.20  -3,427.80
212 STRUCTURE SURVEYING
L.S. ~75.00% -80.00 % ~75.00%
100,000.00 25,000.00 -75,000.00 20,000.00 -80,000.00 25,000.00 -75,000.00
213 ROADWAY SURVEYING
L.S. -83.33Y% -46.67 % -33.33%
150,000.00 25,000.00 -125,000.00 80,000.00 -70,000.00 100,000.00 -50,000.00
214 CEMENT CONC. SIDEWALK
2217.0000 s.Y. 40.0000 26.7500 -33.13% 22.0000 -45.00% 21.4700 _46.33%
88,680.00 59,304.75 -29,375.25 48,774.00 -39,906.00 47,598.99 -41,081.01
215 CEMENT CONC. CURB RAMP TYPE 1 MOD.
4.0000 EACH 1,500.0000 615.0000 ~59.00% 350.0000 -76.67% 335.0000 —77.67%
6,000.00 2,460.00  -3,540.00 1,400.00  -4,600.00 1,340.00  -4,660.00
216 CEMENT CONC. CURB RAMP TYPE 2 MOD.
4.0000 EACH 2,000.0000 655.0000 -67.25% 400.0000 -80.00% 375.0000 -81.25%
8,000.00 2,620.00 -5,380.00 1,600.00 -6,400.00 1,500.00 -6,500.00
217 CEMENT CONC. CURB RAMP TYPE 4A MOD.
1.0000 EACH 1,500.0000 650.0000 _56.67% 400.0000 -73.33% 360.0000 -76.00%
1,500.00 650.00 -850.00 400.00  -1,100.00 360.00  -1,140.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/25/2010
* % * BID CHECK REPORT * * * TIVE: 06:47
PS&E JOB NO : 10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO : 007938 REGION NO  :1 AWARDED ON : Jun 1 2010
VERSION NO :5 WORK ORDER# : XL3591
e TSR 000,002,522 s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE 1SR 522 SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY  NORTHWEST CONSTRUCTION, INC.
US 2 INTERCHANGE 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
FLYOVER RAMP KENT WA 98031-1884 SUITE 101
10A010 (REV. 5/12/2010)
PROJECT SEATTLE WA 981680697 EVERETT WA 982011927 BELLEVUE WA 980073962
COUNTY(S) - SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER