DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/14/2008

* % * BID CHECK REPORT * * * TIVE: 15:38
PS&E JOB NO : 08X304 REVISION NO BIDS OPENED ON : May 14 2008
CONTRACT NO : 007541 REGION NO  : 4 AWARDED ON : May 19 2008
VERSION NO :3 WORK ORDER# : XL3160
e I LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————m—en
TITLE 1Us12 SPECIALIZED PAVEMENT MARKING  APPLY-A-LINE, INC. NORTH STAR ENTERPRISES 1, INC
SW REGION CENTERLINE RUMBLE 11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 2411 NORTH SUNRISE LANE
STRIP INSTALLATION SUITE A 99019-9549
08X304 REVISED 4/29/2008
PROJECT TUALATIN OR 970629685 PACIFIC WA 980472135 LIBERTY LAKE WA 990190607
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100371
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 58.99 % -84.86% ~4.10%
19,812.00 31,500.00 11,688.00 3,000.00 -16,812.00 19,000.00 -812.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. ~10.00% -45.00 % -80.00%
10,000.00 9,000.00  -1,000.00 5,500.00  -4,500.00 2,000.00  -8,000.00
TRAFFIC
3 PAINT LINE
224180.0000 L.F. 0.1500 0.1300 ~13.33Y% 0.1200 -20.00% 0.1100 _26.67%
33,627.00 29,143.40  -4,483.60 26,901.60  -6,725.40 24,659.80  -8,967.20
4 PLASTIC LINE
61030.0000 L.F. 0.8000 0.8300 3.75% 0.8500 6.25% 0.9300 16.25%
48,824.00 50,654.90 1,830.90 51,875.50 3,051.50 56,757.90 7,933.90
5 PLASTIC STOP LINE
72.0000 L.F. 10.0000 15.0000 50.00 % 15.0000 50.00 % 15.0000 50.00%
720.00 1,080.00 360.00 1,080.00 360.00 1,080.00 360.00
6 PLASTIC TRAFFIC ARROW
10.0000 EACH 90.0000 150.0000 66.67 % 150.0000 66.67 % 175.0000 94.44%
900.00 1,500.00 600.00 1,500.00 600.00 1,750.00 850.00
7 CENTERLINE RUMBLE STRIP
47.7000 MI . 1,200.0000 900.0000 _25.00% 900.0000 -25.00% 850.0000 _29.17%
57,240.00 42,930.00 -14,310.00 42,930.00 -14,310.00 40,545.00 -16,695.00
8 RAISED PAVEMENT MARKER TYPE 2
43.6200 HUND 325.0000 575.0000 76.92 % 350.0000 7.69% 775.0000 138.46 %
14,176.50 25,081.50  10,905.00 15,267.00 1,090.50 33,805.50  19,629.00
9 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 4,000.0000 1,100.0000 ~72.50% 3,000.0000 -25.00% 1,100.0000 ~72.50%
8,000.00 2,200.00 -5,800.00 6,000.00  -2,000.00 2,200.00 -5,800.00
10 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
480.0000 HR 10.0000 1.0000 -90.00% 9.0000 -10.00% 1.0000 ~90.00%
4,800.00 480.00  -4,320.00 4,320.00 -480.00 480.00  -4,320.00
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TITLE 1Us12 SPECIALIZED PAVEMENT MARKING  APPLY-A-LINE, INC. NORTH STAR ENTERPRISES 1, INC
§¥R$EG:82T§EEXE$SLNE RUMBLE 11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 2411 NORTH SUNRISE LANE
08X304 REVISED 4/29/2008 SUITE A 99019-9549
PROJECT TUALATIN OR 970629685 PACIFIC WA 980472135 LIBERTY LAKE WA 990190607
COUNTY(S) - LEWIS CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100371
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
11 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. _44.63Y% 20.52% -25.90%
61,400.00 34,000.00 -27,400.00 74,000.00  12,600.00 45,500.00 -15,900.00
OTHER ITEMS
12 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
13 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
14 SPCC PLAN
L.S. -62.50% -25.00% ~75.00%
2,000.00 750.00  -1,250.00 1,500.00 -500.00 500.00  -1,500.00
15 REMOVING PAINT LINE
61030.0000 L.F. 0.3500 0.2800 -20.00% 0.2000 -42.86% 0.3500 0.00%
21,360.50 17,088.40  -4,272.10 12,206.00  -9,154.50 21,360.50 0.00
CONTRACT TOTAL $282,864.00 $245,412.20 —13.24% $246,084.10 ~13.00% $249,642.70 —11.74%
BASE TOTAL $282,864.00 $245,412.20 ~13.24% $246,084.10 ~13.00% $249,642.70 —11.74%




