



# SR 520 Bridge Replacement and HOV Program

Pontoon Construction Project



## SR 520 Pontoon Construction Design-Build Project

**RFP Questions and Answers #4**  
**October 15, 2009**

Q #	Date Received	RFP Reference	Question	Answer	Addendum (Y/N)
1	9/30/2009	n/a	Has WSDOT developed an Environmental Permit Schedule?	<p>Yes. A preliminary schedule has been developed based on key NEPA and construction milestones.</p> <p>In order to support the preparation of applications for local, State and Federal permits, the Design-Builder would have an appropriate level of design completed on April 30, 2010.</p> <p>The information included in this milestone is addressed in Chapter 2.8 of the RFP. Permit applications are planned for July, 2010, and final permit issuance is targeted for December, 2010.</p>	N