

Department of Transportation
Olympia, Washington 98504

August 26, 2005

ATTENTION: All Short-Listed Proposers

Request For Proposals

**I-405, SR 520 to SR 522 Stage 1
Design-Build Project**

Addendum No. 6

The Instructions To Proposers for this project is amended as follows:

1. Section 3.4, **Proposer Information and Certifications (Section 1)**, the second paragraph of subparagraph c) is revised as follows:

The number of days to be shown shall start on the first calendar day after Notice to Proceed and shall end on the scheduled date of Substantial Completion. All requirements of the Contract shall be considered in determining the number of days shown for Contract Time on Form D. In making such determination, the Proposer shall adjust the resources and rates of production so that Substantial Completion is accomplished no later than December 31, 2007. ~~the Work can be accomplished within the minimum and maximum number of calendar days indicated below:~~

- ~~Minimum calendar days for the Item Time: 365.~~
- ~~Maximum calendar days for the Item Time: 750.~~

Proposals with calendar days recorded for Contract Time that extend Substantial Completion beyond December 31, 2007 are outside the above limits will be considered non-responsive. If the Proposer fails to complete and submit Form D or fails to submit a bid for the Contract Time item, WSDOT will consider the bid non-responsive.

Chapter 1 General Provisions for this project is amended as follows:

2. Section 1-03.2, **Order of Precedence**, subparagraph #9, the reference to RFP Appendix A is revised to read RFP Appendix A1.

**Brian D. Nielsen, P.E.
Contract Manager**