

1       ***(August 6, 2006)***

2       ***General Requirements***

3       The first sentence of Section 1-08.3(1) is revised to read:

4

5               The Contractor shall submit Type C Progress Schedules and Schedule Updates to  
6               the Engineer for approval.