

1 (August 7, 2006)

2 Section 1-08.9 is supplemented with the following:

3
4 Delayed completion of *** \$\$1\$\$ *** will result in impacts to the traveling public,
5 increase fuel consumption, increase vehicle operating costs, increase pollution, and
6 cause other inconveniences and harm far in excess of those resulting from delay of
7 most projects.

8
9 Accordingly, the Contractor agrees:

- 10
11 1. To pay *** \$\$2\$\$ *** liquidated damages per *** \$\$3\$\$ *** for each *** \$\$4\$\$
12 *** prorated to the nearest *** \$\$5\$\$ *** that the work is not completed as
13 specified in *** \$\$6\$\$ ***.
- 14
15 2. To authorize the Engineer to deduct these liquidated damages from any money
16 due or coming due the Contractor.