



**Washington State
Department of Transportation**

Douglas B. MacDonald
Secretary of Transportation

Washington State Ferries
2911 2nd Avenue
Seattle, WA 98121-1081

206-515-3400
TTY: 1-800-833-6388
www.wsdot.wa.gov/ferries

Michael G. Thorne
Director and CEO

DATE: JANUARY 13, 2005

TO: ALL INTERESTED PARTIES

**RE: M. V. KALAMA DRYDOCKING
CONTRACT NO. 00-6901**

ADDENDUM NO. 1

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) for the above-referenced project:

BIDDER INFORMATION

Attached hereto and incorporated herein are revisions to the IFB Schedule, Bidder Instructions and the Special Provision documents.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are two (2) Questions and Answers regarding the IFB Schedule, Bidder Instructions and the Special Provisions documents.

All other terms and conditions remain unchanged. All bidders will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

Barbara Olson
Contracts Coordinator

Attachment

M.V. KALAMA
DRYDOCKING
G:\PWC\VESSEL\FY05\6901-1

ADDENDUM 1



ATTACHMENT TO ADDENDUM NO. 1

BIDDER INFORMATION

IFB SCHEDULE

The IFB Schedule has been revised to incorporate a revision to the Vessel Delivery and Redelivery Dates (see below). Attached hereto and incorporated herein is a revised IFB Schedule which replaces and supersedes the IFB Schedule issued in the original IFB.

BIDDER INSTRUCTIONS

INTRODUCTION

Section 1

Page 1, lines 12 - 14. Revise the last sentence of the paragraph to read as follows:

“All of the work must be performed within Puget Sound, Washington during the period of January 29 – February 5, 2005.”

SPECIFICATIONS

SPECIAL PROVISIONS

DESCRIPTION OF WORK

Section 1

Page 1, lines 17 – 18. Revise the last sentence of the paragraph to read as follows:

“All of the work must be performed within Puget Sound, Washington during the period of January 29 – February 5, 2005.”

CONTRACT WORK SCHEDULE

Section 2

Page 1, line 27 - 28. WSF will extend the Delivery and Redelivery Date by two (2) days. Revise the Delivery and Redelivery Date to read as follows:

- **Delivery Date:** **January 29, 2005.**
- **Redelivery Date:** **February 5, 2005.**

QUESTIONS AND ANSWERS

1. **Q.** Can the State extended the drydock period for the Kalama by two (2) days?

 A. Please see the revisions to the IFB Schedule, Bidder Instructions and the Special Provisions in this IFB Addendum.

2. **Q.** Due to operational Commitments, can the period of performance be changed to February 7 – 11, 2005?

 A. Please see the revisions to the IFB Schedule, Bidder Instructions and the Special Provisions in this IFB Addendum.

(END)

WASHINGTON STATE FERRIES

M. V. KALAMA DRYDOCKING

CONTRACT NO. 00-6901

IFB SCHEDULE

(Revised 1/13/05)

<u>DATE</u>	<u>ITEM</u>
1/4 - 11/05	Advertising Summary: <ul style="list-style-type: none">- The Seattle Daily Journal of Commerce- Diversity News
1/18	Bids Due
1/19 - 20	Bid Evaluation
1/21	Award Recommendation
1/21	Award
1/27	Signed Contract and Contract Security Due
1/28	Commencement of Contract
1/29	Delivery of Vessel
2/5	Redelivery of Vessel

NOTE: This IFB Schedule is subject to change during the IFB process.