

DATE: FEBRUARY 1, 2006

TO: ALL INTERESTED PARTIES

**RE: M. V. QUINAULT DRYDOCKING
CONTRACT NO. 00-7088**

ADDENDUM NO. 1

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) for the above-referenced project:

**BIDDER INFORMATION
SPECIFICATIONS**

Attached hereto and incorporated herein are revisions to the IFB Schedule and the Special Provision documents.

All other terms and conditions remain unchanged. All bidders will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

Eileen Parks
Contracts Coordinator

Attachment

ATTACHMENT TO ADDENDUM NO. 1

BIDDER INFORMATION

IFB SCHEDULE

The IFB Schedule has been revised to incorporate a revision to the IFB Bid Vessel Delivery and Redelivery Dates (see below). Other IFB due dates have been revised accordingly. A revised IFB Schedule is attached hereto and incorporated herein. The revised Schedule replaces the Schedule issued in the original IFB.

BIDDER INSTRUCTIONS

INTRODUCTION

Section 1

Page 1, lines 17-19. Revise the sentence beginning with the words: "All of the work....." and replace with the following new text:

"All of the work must be performed within Puget Sound, Washington during the period of March 6 – 24, 2006."

SPECIAL PROVISIONS

DESCRIPTION OF WORK

Section 1

Page 1, lines 30-31. Revise the sentence beginning with the words: "All of the work....." and replace with the following new text:

"All of the work must be performed within Puget Sound, Washington during the period of March 6 – 24, 2006."

CONTRACT WORK SCHEDULE

Section 2

Page 1, lines 30-32. Revise the Delivery and Redelivery Dates to read as follows:

- “● **Delivery Date:** **March 6, 2006.**
- **Redelivery Date:** **March 24, 2006.”**

(END)