

DATE: JULY 14, 2006

TO: ALL INTERESTED PARTIES

**RE: M. V. KALEETAN DRYDOCKING
CONTRACT 00-7183**

ADDENDUM NO. 2

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) for the above-referenced project:

**BIDDER INFORMATION
SPECIFICATIONS**

Attached hereto and incorporated herein are revisions to the IFB Schedule, and the Special Provision documents.

All other terms and conditions remain unchanged. All bidders will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

Eileen Parks
Contracts Coordinator

Attachment

ATTACHMENT TO ADDENDUM NO. 2

SPECIFICATIONS

SPECIAL PROVISIONS

CONTRACT WORK SCHEDULE (as revised in IFB Addendum No. 1)

Section 2

Page 1, lines 32-33. In IFB Addendum No. 1, two (2) Delivery and Redelivery dates were inadvertently transposed. To conform to the revision to the IFB Bidder Instructions in the IFB Addendum No. 1, please revise the Redelivery date in Option 1 and Delivery date in Option 2 to read as follows:

Option 1

Delivery Date – September 18, 2006
Redelivery Date – October 6, 2006

Option 2

Delivery Date – October 2, 2006
Redelivery Date – October 20, 2006

The Contractor may select either of the above Options.

BID FORM (as revised in IFB Addendum No. 1)

Pages 3. In IFB Addendum No. 1, the IFB Bid Form was revised to add a section for the bidder to designate which drydock period it has chosen to perform the Contract work. Two (2) Delivery and Redelivery dates were inadvertently transposed.

To conform to the revised Contract Work Schedule in this IFB Addendum, attached hereto and incorporated herein is: a revised page 3 (for all planholders); and a revised Bid Form (for prequalified bidders only) incorporating such revisions. The revised Bid form supersedes and replaces the IFB Bid Form issued in the Addendum No. 1.

(END)