Washington State Ferries
2901 3rd Avenue, Suite 500
Seattle, WA 98121-3014

206-515-3400
TTY: 1-800-833-6388
www.wsdot.wa.gov/ferries

W. Michael Anderson
Assistant Secretary of Marine Operations
Executive Director

Washington State Department of Transportation

Douglas B. MacDonald
Secretary of Transportation

DATE: **AUGUST 28, 2006**

TO: **INTERESTED PARTIES**

RE: **NEW 144 – AUTO FERRIES**
DESIGN - BUILD CONTRACT NO. 00-6674

ADDENDUM NO. 17

This is to inform you of the following updates and changes to the Request for Proposals (RFP) for the above-referenced project:

RFP Volume II, Phase II Technical Proposal Requirements
RFP Volume III, Phase III Contract Provisions
RFP Volume IV, Technical Specifications

Attached hereto and incorporated herein are revisions to the RFP Schedules.

All other terms and conditions remain unchanged. All qualified proposers will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

David H. Humphreys
Vessel Project Engineer
Washington State Ferries

Attachment

ATTACHMENT
TO ADDENDUM NO. 17

RFP VOLUME II
PHASE II TECHNICAL PROPOSAL REQUIREMENTS

Requirements for Development of Phase II Technical Proposals

Section 1, General Information
Subsection 1.2, Phase II Procurement Schedule

The Phase II Procurement Schedule has been reviewed and revised. Accordingly, below is the revised Phase II Procurement Schedule. Three new items have been added to the Schedule as noted by italics. The revised Schedule replaces and supersedes the previously issued Phase II Procurement Schedule.

Action	Date
Issue RFP Volumes II, III, IV, V	August 2, 2006
Phase II Kickoff Meeting	August 15, 2006
Notice of Intent Due from Proposers	September 25, 2006
Technical Proposal Deliverables Schedule and Master Drawing Schedule Due Date	*September 25, 2006*
Phase II Notice to Proceed	September 29, 2006
Proposer Questions Due Date	December 1, 2006
Design Review Meeting (Approximate)	*January 3, 2007*
Design Review Meeting (Approximate)	*April 4, 2007*
Final Technical Proposals Due Date	June 4, 2007

Subsection 1.6.1, Notice of Intent

Page 4, line 15, replace "No later than fourteen (14) calendar days after the Phase II Kick Off Meeting," with: "No later than the due date specified in the Phase II Procurement Schedule found in Section 1.2,".

Subsection 1.6.2 Technical Proposal Deliverables Schedule

Page 4, line 35, replace "A Proposer's Notice of Intent to participate in the Phase II Technical Proposal process shall be accompanied by a proposed" with : "No later than the due date specified in the Phase II Procurement Schedule found in Section 1.2, all Proposers shall submit a".

Section 2 Technical Proposal Delivery, Content and Format
Subsection 2.1 Submittal Requirements
Subsection 2.1.1 Due Date, Time and Location

Page 9, line 9, replace "(Proposal Due Date")" with: "(Final Technical Proposal Due Date)".

Page 9, line 12, replace "Proposal Due Date" with: "Final Technical Proposal Due Date".

Subsection 2.3.9 Certification and Designation of Final and Complete Technical Proposals

Page 12, line 37, replace "Proposal Due Date" with: "Final Technical Proposal Due Date".

Section 3, Technical Proposal Evaluation Process
Subsection 3.1, Technical Proposal Review by WSF
Subsection 3.1.3, Design Review Meetings

Page 14, line 25 to 26, replace "(i) one month" with: "(i) three months"; line 26, replace "(ii) three months" with: "(ii) six months".

RFP VOLUME III
PHASE III CONTRACT PROVISIONS

Part 1, Phase III Instructions to Bidders

Section 1, General Information
Subsection 1.3, Phase III Procurement Schedule

The Phase III Procurement Schedule has been reviewed and revised. Accordingly, below is the revised Phase III Procurement Schedule. One new item has been added to the Schedule as noted by italics. The revised Schedule replaces and supersedes the previously issued Phase III Procurement Schedule.

Action	Date
Final Technical Proposals Due – Phase II	June 4, 2007
Notice of Commencement of Phase III	July 6, 2007
Phase III Proposer Questions Due Date	August 24, 2007
Phase III Bid Due Date	September 13, 2007
Contract (Phase III) Notice to Proceed (Approximate)	*October 12, 2007*

RFP VOLUME IV - B
TECHNICAL SPECIFICATION
SECTIONS 050 - 102

Section 100, Technical Documentation
Subsection 100.4.6, Master Construction Schedule (MCS)
Subsection 100.4.6.1, General

Page 8, lines 10 through 16 delete and replace with the following:

"Within thirty (30) days of issuance of the Phase II NTP, submit to WSF for review two paper (2) copies of a Master Construction Schedule (MCS) showing the sequence proposed to complete the Phase II Technical Proposal by the Final Technical Proposal Due Date.

"Sixty (60) days prior to the Final Technical Proposal Due Date submit to WSF for review two (2) copies and one (1) CD-ROM or DVD-ROM media copy of an MCS showing the sequence proposed to complete the Phase III Contract Work within the Contract Time.

Subsection 100.5, Shipyard Specification

Page 12, lines 1 through 4 delete and replace with the following:

Each Proposer shall submit a draft Shipyard Specification to WSF for review starting within sixty (60) days of the issuance of the Phase II NTP followed by monthly updates for the duration of the development of the Phase II Technical Proposals. Each submittal shall consist of four (4) paper copies and one (1) CD-ROM or DVD-ROM media copy.

Subsection 100.9, Technical Proposal Deliverable Schedule (TPDS) and Master Drawing Schedule (MDS) and Preparation

Page 34, line 25, replace "With the signing of the Phase II "Notice to Proceed" (NTP)," with: "No later than the due date specified in the Phase II Procurement Schedule found in RFP Volume II Section 1.2, all Proposers shall".

Subsection 100.10, Material / Equipment Control Schedule

Page 36, line 2, replace "Within ninety (90) days after signing the Phase II NTP," with: "Within ninety (90) days after issuance of the Phase II NTP,".

Subsection 100.13, Noise and Vibration Program Control Plan, and Engineering Analyses

Page 41, lines 38 through 40 and Page 42 lines 1 through 10 delete and replace with the following:

Within sixty (60) days after issuance of the Phase II NTP, Proposers shall submit a Noise and Vibration Control Program Plan, and Noise and Vibration Engineering Analyses to the WSF Representative for approval. Periodic updates of said plan and analyses shall occur at least monthly for the duration of the work on the Phase II Technical Proposals to incorporate Vessel Design and draft Shipyard Specification developments. The Noise and Vibration Control Plan shall be finalized and submitted to WSF for final approval not less than thirty (30) days prior to the Final Technical Proposal Due Date. The Noise and Vibration Engineering Analyses shall continue to be updated monthly for the duration of the Phase III Contract Work incorporating the most current machinery and equipment noise and vibration data and Vessel design developments. Each submittal pursuant to this Section shall consist of four (4) hardbound copies <u>and</u> one (1) CD-ROM or DVD-ROM media copy.

Subsection 100.25.2 Technical Publications List

Page 58, lines 23 and 24, replace "A Technical Publications List shall be provided within sixty (60) days following signing of Phase II NTP." with: "A Technical Publications List shall be provided within sixty (60) days following issuance of the Phase II NTP."