

PART 1

RFP SCHEDULES AND ADVERTISEMENT

WASHINGTON STATE FERRIES

**M.V. ELWHA
PROPULSION CONTROL SYSTEM REPLACEMENT
CONTRACT NO. 00-7171**

RFP SCHEDULE

<u>Date</u>	<u>Item</u>
6/13 – 27/06	Advertising Summary: <ul style="list-style-type: none">- The Daily Journal of Commerce- Diversity News
7/7	Issue RFP Package
7/31	Proposal Due Date
8/1 – 14	Proposal Evaluations
8/15	Award Recommendation
8/16	Notice of Apparent Successful Proposer
8/18	Award
8/23	Signed Contract and Contract Security Due
8/24	Commencement of Contract

Note: This RFP Schedule is subject to change during the RFP process.

WASHINGTON STATE FERRIES

M.V. ELWHA PROPULSION CONTROL SYSTEM REPLACEMENT CONTRACT NO. 00-7171

DELIVERY SCHEDULE

The Delivery Dates for the Final Construction Bid Support Package, and the Propulsion Control System, Spare Parts and Special Tools* shall be as follows:

DELIVERY DATE

**Final Construction Bid
Support Package**

No later than 77 days after Contract Award

**Propulsion Control
System, Spare Parts
and Special Tools:**

Between December 15 and 29, 2006

* Refers to actual propulsion control system, spare parts and special tools only. Training; Engineering Support; Testing; Drawings, Manuals and Software; the draft Contract Bid Support Package; and Administration Plans and Schedules all have different, and often multiple, delivery times. See the RFP Technical Specifications and Contract Exhibit 3 for those times.

NOTE: This Schedule is re-printed from RFP Contract Exhibit 3. Any modifications during the RFP process shall be exclusively to Contract Exhibit 3.

Washington State Ferries

**M.V. ELWHA PROPULSION CONTROL
SYSTEM REPLACEMENT
CONTRACT NO. 00-7171**



REQUEST FOR PROPOSALS

(Revised)

Washington State Ferries, a division of the Washington State Department of Transportation (hereinafter called "WSF"), requests proposals from firms who wish to be considered for the following described project:

A procurement contract for one (1) replacement propulsion control system (PCS) for the Super Class ferry M.V. Elwha. The PCS upgrade shall include: all system design, including preparation of a Contract Bid Support Package to support the shipyards bidding on the separate shipyard installation contract, and other design and engineering work; manufacturing, fabrication and delivery; spare parts and special tools; commissioning, training and testing; project management; local, engineering support; and regulatory agency certifications for the new PCS. Certain existing PCS components and wiring will be re-used, per the RFP Technical Specifications.

The Delivery Date for the PCS shall be no later than December 29, 2006, as specified in the Request for Proposals (RFP) and subject to amendment during the RFP process.

The proposal due date/time is currently scheduled for 1:00 pm on Monday, July 31, 2006. However, the proposal due date/time may be revised as the RFP is finalized and will be confirmed in the RFP documents. This Contract will be partially funded by the Federal Transit Administration (FTA). Certified Disadvantaged Business Enterprises (DBE's) are encouraged to participate in the RFP process.

The formal RFP package will be available upon request on or after July 7, 2006 for the **non-refundable** fee of \$50.00. The RFP will also be posted on the following WSF web site on or after July 7th: www.wsdot.wa.gov/ferries/contracts. Informational copies of the RFP package will be on file at various plan centers, WSDOT Support Services/Seattle SBA and at WSF.

Legal Services and Contracts Department

Washington State Ferries

2901 Third Avenue, Ste. 500

Seattle, Washington 98121-3014

Phone: 206.515.3606 (recording)

Fax: 206.515.3605

WSF assumes no obligation of any kind for expenses incurred by a respondent to this Notice or the RFP package.

Note: Underlined text is updated / revised text from the published Newspaper Notice.