

1 (September 3, 2019)

2 The Contracting Agency has obtained a United States Coast Guard Bridge Permit ***
3 \$\$1\$\$ *** for this project.

4
5 The Contractor shall furnish, install, maintain, and remove all temporary navigation
6 lights, signs, signals, and any other warning devices required by the Coast Guard and
7 as required for public safety on all falsework, cofferdams, or other temporary structure in
8 the waterway.

9
10 The Contractor shall comply with all Coast Guard requirements inclusive of the following
11 Bridge Permit conditions:

- 12
13 1. The construction of falsework, cofferdams or other obstructions, if required,
14 shall be in accordance with plans submitted to and approved by the
15 Commander, 13th Coast Guard District, prior to construction of the bridge. All
16 work shall be so conducted that the free navigation of the waterway is not
17 unreasonably interfered with and the present navigable depths are not
18 impaired. Timely notice of any and all events that may affect navigation shall
19 be given to the District Commander during construction of the bridge. The
20 channel or channels through the structure shall be promptly cleared of all
21 obstructions placed therein or caused by the construction of the bridge to the
22 satisfaction of the District Commander, when in the District Commander's
23 judgment the construction work has reached a point where such action should
24 be taken, but in no case later than 90 calendar days after the bridge has been
25 opened to traffic.

- 26
27 2. *** \$\$2\$\$ ***

28
29 The Contractor shall notify the Coast Guard in writing, with a copy to the Engineer, of
30 the work start date at least seven calendar days before beginning any site work and
31 shall at that time designate the Contractor's authorized representative, and work phone
32 number, for coordination on matters that relate to Coast Guard approvals and
33 requirements.

34
35 The Contractor's applications for required Coast Guard construction approvals for this
36 project shall include, but not be limited to, cofferdams, falsework, temporary navigation
37 lighting, work bridges, and other obstructions. These applications shall be submitted to
38 the Coast Guard by the Contractor, with a copy to the Engineer, a minimum of 30
39 calendar days in advance of the scheduled work. A schedule of when the work is to be
40 performed and when the obstructions are to be permanently removed shall be a part of
41 the Contractor's application.

42
43 The Contractor shall provide the Coast Guard and the Engineer with prompt verbal
44 notice, followed by written notice, of any subsequent changes to this proposed
45 schedule.

46
47 A copy of all Coast Guard approvals shall be provided to the Engineer upon receipt but
48 not later than prior to beginning work on the items of work involved.

49
50 By the 20th of each month, the Contractor shall furnish the Engineer a schedule of the
51 work expected to be performed in the next two months. The Engineer will transmit this

1 information through the Bridge and Structures Office to the Coast Guard so that
2 interested users of the waterway can be notified.

3
4 The Coast Guard contact is:

5
6 Bridge Administrator
7 Thirteenth Coast Guard District
8 915 Second Avenue Suite 3510
9 Seattle, WA 98174-1067
10 D13-pf-d13bridges@uscg.mil
11 Telephone: (206) 220-7282
12

13 All costs in connection with furnishing, installing, maintaining, and removing temporary
14 navigation lights, signs, signals, or other warning devices shall be included in the
15 contract prices for the items of work involved.

16
17 All costs incurred in obtaining the required Coast Guard approvals and in complying
18 with all requirements specified herein shall be included in the contract prices for the
19 items of work involved.

20
21 All costs in connection with delays in the construction caused by the Contractor's failure
22 to obtain the necessary Coast Guard approvals shall be at the Contractor's expense.