
 

 

(March 13, 1995) 1 
Liquidated damages in the amount of *** $$1$$ *** per working day will be assessed for 2 
failure to physically complete the temporary traffic signal portion of the contract within 3 
the physical completion time specified.  Liquidated damages in an amount based upon 4 
the original contract amount and original time, will be assessed for failure to physically 5 
complete the entire project within the physical completion time specified.  Such 6 
damages will accrue separately for each phase or stage of work.  In the event damages 7 
occur on a concurrent date, the larger of the two damages will apply for such days. 8 


