

1 (June 26, 2000)

2 No additional compensation will be made by reason of any delay or other expense to
3 the Contractor caused by coordination with the utility company or by installing utility
4 company furnished items. However, any unavoidable delays to the Contractor caused
5 by coordination with the utility company or resulting from installing utility company
6 furnished items will be adjusted in accordance with Section 1-08.8.