

**DEPARTMENT OF TRANSPORTATION**  
**OLYMPIA, WASHINGTON 98504**  
**BID OPENING FORM**

**DATE:** 10/15/2001  
**DOT\_RGGB03**

SR 20 AND SR 20 SPUR  
 BEST ROAD SIGNALIZATION AND  
 ANACORTES FERRY TERMINAL ITS  
 00A036

BIDDERS AND BIDS		LOCATION: SKAGIT			
BIDDER	BIDDER	BID OPENING DATE: 11/07/2001			
TOTAL	TOTAL				
		PROJECT ESTIMATE:			
BIDDER	BIDDER	APPARENT 3 LOW BIDDERS			
TOTAL	TOTAL				
BIDDER	BIDDER				
TOTAL	TOTAL				

QUANTITY	DESCRIPTION	ITEM#	UNIT PRICE	UNIT PRICE	UNIT PRICE
LUMP SUM	MOBILIZATION	1			
LUMP SUM	REMOVAL OF STRUCTURE AND OBST	2			
30 m2	REMOVING ASPHALT CONC. PAVEME	3			
932 m	REMOVING PAINT LINE	4			
314 m	REMOVING PLASTIC LINE	5			
17 EACH	REMOVING PLASTIC TRAFFIC MARK	6			
5.5 HUND	REMOVING RAISED PAVEMENT MARK	7			
17050 EST.	TEMPORARY WATER POLLUTION/ERC	8			
10 m	BEAM GUARDRAIL TYPE 1	9			
1 EACH	BEAM GUARDRAIL FLARED TERMINA	10			
1 EACH	BEAM GUARDRAIL ANCHOR TYPE 4	11			
5000 EST.	REPAIR IMPACT ATTENUATOR	12			
1019 m	PLASTIC LINE	13			
157 m	PLASTIC WIDE LINE	14			
65 m	PLASTIC STOP LINE	15			
8 EACH	PLASTIC TRAFFIC ARROW	16			
1.7 HUND	RAISED PAVEMENT MARKER TYPE 1	17			
0.6 HUND	RAISED PAVEMENT MARKER TYPE 2	18			
LUMP SUM	PERMANENT SIGNING	19			
LUMP SUM	CANTILEVER SIGN STRUCTURE NO.	20			
LUMP SUM	TRAFFIC SIGNAL DISPLAY AND DE	21			
LUMP SUM	TRAFFIC SIGNAL CONTROL SYSTEM	22			
LUMP SUM	CLOSED CIRCUIT TELEVISION SY	23			
LUMP SUM	HIGHWAY ADVISORY RADIO SYSTE	24			
LUMP SUM	SMALL VARIABLE MESSAGE SIGN	25			
LUMP SUM	LARGE VARIABLE MESSAGE SIGN	26			
LUMP SUM	COMMUNICATION CABLES AND INT	27			
LUMP SUM	VIDEO, VOICE & DATA DISTRIBU	28			

**DEPARTMENT OF TRANSPORTATION**  
**OLYMPIA, WASHINGTON 98504**  
**BID OPENING FORM**

**DATE:** 10/15/2001  
**DOT\_RGGB03**

QUANTITY	DESCRIPTION	ITEM#	UNIT PRICE	UNIT PRICE	UNIT PRICE
LUMP SUM	ACCESSORY BUILDING POWER AND	29			
LUMP SUM	TRAFFIC CONTROL	30			
2 EACH	PORTABLE CHANGEABLE MESSAGE S	31			
1000 HR	OPERATION OF PORTABLE CHANGEA	32			
15000 EST.	ROADSIDE CLEANUP	33			
5000 EST.	REIMBURSEMENT FOR THIRD PARTY	34			
-1 CALC	MINOR CHANGE	35			
LUMP SUM	SPILL PREVENTION PLAN	36			