

**Department of Transportation
Olympia, Washington 98504**

January 27, 2004

ATTENTION: All Bidders and Planholders:

**I-82
COFFIN ROAD VICINITY - PAVING
F.A. PROJECT NO. IM-0823(058)**

Addendum No. 2

The Special Provisions, Plans, Proposal and Wage Rates for this project are amended as follows:

Special Provisions

1. On page 31, line 39 is revised as follows:

This project shall be physically completed in its entirety within *** ~~36~~ 25 *** working days.

2. On page 48, lines 11 through 13 are revised as follows:

After the conductors are removed, the conduit [~~shall~~] shall be blown clean with compressed air. End bushings [~~removee~~] removed and both ends of the conduit shall be sealed with threaded galvanized rigid conduit caps.

3. On page 48, the following is added after line 20:

(*****)

When installing a new sign on existing post(s) or relocating a sign, the Contractor shall plumb and turn the post(s) per the requirements of Section 8-21.3(2) and shall provide all new hardware. Undamaged windbeam and "Z" bar may be used when relocating a sign.

4. On page 48, the following is added after line 60:

Payment

Section 8-22.5 is supplemented with the following:

(*****)

The unit contract price per linear foot for "Paint Line" shall be full pay to complete the work as specified including all lead vehicles, shadow vehicles, sequential arrow signs, and portable message signs as shown in all traffic control plans for paint striping.

Plans

1. Sheets 31 (TCP 6), 35A (TCP 11) and 35B (TCP 12) are added to the Plans.
2. Plan sheets 3, 7, 9, 11, 12, 13, 17, and 19 are revised as shaded and noted on the attached sheets.

Proposal

1. On page 2, Item No. 17, the PLAN QUANTITY is revised.
2. On page 2, Item No. 20, the PLAN QUANTITY is revised.
3. On page 2, Item No. 21, the item is deleted.
4. On page 3, Item No. 31, the PLAN QUANTITY is revised.
5. On page 3, Item No. 32, the PLAN QUANTITY is revised.

Wage Rates

WA03A0001 Modification 0, pages 1 through 41 are deleted and replaced with the new attached WA 030001 01 Modification 1, pages 1 through 46.

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this addendum. This addendum will be incorporated in the contract when awarded and when formally executed.

Don Whitehouse, P.E.
Regional Administrator

Attached:

Sheets 17, 19 and 31 of the Plans (Rev. January 22, 2004)
Sheets 3, 7, 9, 11, 12, 13, 35A and 35B of the Plans (Rev. January 27, 2004)
Pages 2 and 3 of the Proposal (Rev. January 27, 2004)
Pages 1 through 46 of the Federal Wage Determination (Rev. 1/27/04)

ADDENDUM NO. 2
I-82
COFFIN ROAD VICINITY-PAVING
F.A. PROJECT NO. IM-0823(058)