DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

DATE: 05/ 13/ 2004

BI D CHECK REPORT * * * TIME 13:09
PS&E JOB NO : 04W211 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006807 REG ON NO : 9 AWARDED ON : Jun 21 2004
VERSION NO : 1 WORK ORDER# : XL1717
HY CSR 999 e LOWBI DDER ~ ------« ==c---- 2ND BI DDER  ------- =cc---- 3RD BIDDER ~ -------
TITLE : TAHLEQUAH FERRY TERM NAL AVERI CAN Cl VI L CONSTRUCTORS AVERI CAN CONSTRUCTI ON CO., I NC. MANSON CONSTRUCTI ON CO.
ESLA;E' {\'I REPLACENENT 700 SOUTH RI VERSI DE DRI VE 411 13TH ST 5209 E MARG NAL VAY S
04V211 SEATTLE WA 98108- 4364 SEATTLE WA 98134- 2429
PROJECT SEATTLE WA 981080945 EVERETT WA 982011693 SEATTLE WA 981240067
COUNTY(S)  : KING CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 518000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANOUNT TOTAL ANOUNT AM. DI FF. TOTAL ANOUNT AM. DI FF. TOTAL ANOUNT AM. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 26.05 % 1.83% 19.38%
28, 480. 00 35, 900. 00 7, 420. 00 29, 000. 00 520. 00 34, 000. 00 5, 520. 00
2 REPOSI TIONING, REMOVAL AND DI SPOSAL OF FLOATI NG DOLPHI N
L.S. 21.67% 66.67 % 66.67 %
30, 000. 00 36, 500. 00 6, 500. 00 50, 000. 00 20, 000. 00 50, 000. 00 20, 000. 00
STRUCTURE
3 FABRICATE STEEL PIPE PILE - 24 INCH DIA. T=1 | NCH
360. 0000 L.F. 40. 0000 38. 5000 -3.75% 36. 0000 -10. 00 % 35. 0000 -12.50%
14, 400. 00 13, 860. 00 -540. 00 12, 960. 00 -1, 440. 00 12, 600. 00 -1, 800. 00
4  FABRI CATE STEEL PIPE PILE - 36 INCH DIA. T=1 | NCH
204. 0000 L.F. 55. 0000 69. 0000 25.45% 70. 0000 27.27% 85. 0000 54.55%
11, 220. 00 14, 076. 00 2, 856. 00 14, 280. 00 3, 060. 00 17, 340. 00 6, 120. 00
5 DRIVING STEEL PILE - 24 INCH DI A.
4. 0000 EACH 4,500. 0000 5, 500. 0000 22.22% 4, 000. 0000 -11.11% 3, 500. 0000 -22.22%
18, 000. 00 22, 000. 00 4, 000. 00 16, 000. 00 -2,000. 00 14, 000. 00 -4, 000. 00
6 DRIVING STEEL PILE - 36 INCH DI A.
3. 0000 EACH 3, 500. 0000 4,500. 0000 28.57% 3, 200. 0000 -8.57% 2, 500. 0000 -28.57%
10, 500. 00 13, 500. 00 3, 000. 00 9, 600. 00 -900. 00 7,500. 00 -3, 000. 00
7  POLYETHYLENE RUBBI NG FACE
L.S. 37.50 % 145.19 % 44.23%
20, 800. 00 28, 600. 00 7, 800. 00 51, 000. 00 30, 200. 00 30, 000. 00 9, 200. 00
8  MARI NE FENDERS
L.S. -57.78% -66.67 % -72.22%
18, 000. 00 7,600.00  -10, 400.00 6,000.00 -12,000.00 5,000.00 -13,000.00
9 CONC. CLASS 4000 FOR DOLPHI N DI APHRAGM
8. 3000 C.Y. 1, 500. 0000 1, 400. 0000 -6.67% 1, 000. 0000 -33.33% 1, 500. 0000 0.00%
12, 450. 00 11, 620. 00 -830. 00 8, 300. 00 -4, 150. 00 12, 450. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 13/ 2004
* * * Bl D CHECK REPORT * * * TIME 13:09
PS&E JOB NO : 04W211 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006807 REG ON NO : 9 AWARDED ON : Jun 21 2004
VERSION NO : 1 WORK ORDER# : XL1717
HY CSR 999 e LOWBI DDER ~ ------« ==c---- 2ND BI DDER  ------- =cc---- 3RD BIDDER ~ -------
TITLE : TAHLEQUAH FERRY TERM NAL AVERI CAN Cl VI L CONSTRUCTORS AVERI CAN CONSTRUCTI ON CO., I NC. MANSON CONSTRUCTI ON CO.
ESLA;E' {\'I REPLACENENT 700 SOUTH RI VERSI DE DRI VE 411 13TH ST 5209 E MARG NAL VAY S
04V211 SEATTLE WA 98108- 4364 SEATTLE WA 98134- 2429
PROJECT SEATTLE WA 981080945 EVERETT WA 982011693 SEATTLE WA 981240067
COUNTY(S)  : KING CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 518000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANOUNT TOTAL ANOUNT AM. DI FF. TOTAL ANOUNT AM. DI FF. TOTAL ANOUNT AM. DI FF.
STRUCTURE
10 STRUCTURAL CARBON STEEL
L.S. -23.56 % -27.88% -3.85%
208, 000. 00 159, 000. 00 - 49, 000. 00 150, 000. 00 - 58, 000. 00 200, 000. 00 -8, 000. 00
OTHER | TEMB
11 SURVEYI NG
L.S. -44.00 % -40.00 % -60. 00 %
5, 000. 00 2, 800. 00 -2,200. 00 3, 000. 00 -2,000. 00 2, 000. 00 -3, 000. 00
12 M NOR CHANGE
CALC 0. 00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
13 FORCE ACCOUNT SO L PLUG REMOVAL
EST. 0. 00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
14 SPCC PLAN
L.S. -88.75% -50. 00 % -75.00%
2, 000. 00 225. 00 -1, 775.00 1, 000. 00 -1, 000. 00 500. 00 -1, 500. 00
CONTRACT TOTAL $388, 849. 00 $355, 680. 00 -8.53% $361, 139. 00 -7.13% $395, 389. 00 1.68%
BASE TOTAL $388, 849. 00 $355, 680. 00 -8.53% $361, 139. 00 -7.13% $395, 389. 00 1.68%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 13/ 2004
* % * PBID CHECK REPORT * * * TIME 13:00
PSE JOB NO : 04W211 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006807 REGON NO  : 9 AWARDED ON : Jun 21 2004
VERSION NO : 1 WORK ORDER# : XL1717
o R 4TH BIDDER  ---c-en —ooeon- 5TH BIDDER  -------
TITLE : TAHLEQUAH FERRY TERM NAL GENERAL CONSTRUCTI ON COVPANY QUI GG BROS., |INC.
ESLA;E' {\'I REPLACENENT 3838 VEST MARG NAL WAY SW 819 W STATE ST
0ave1l 98520- 5934
PROJECT SEATTLE WA 981061108 ABERDEEN WA 985200281
CONTY(S)  : KING CONTRACTOR NUMBER : 286000 CONTRACTOR NUMEBER : 680000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /| PRI CE PER UNI T/ % DI FF. /|
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S. 43.96 % 54.49 %
28, 480. 00 41,000.00  12,520.00 44,000.00  15,520.00
2 REPOSI TIONING REMOVAL AND DI SPCSAL OF FLOATI NG DOLPHI N
L.S. 116. 67 % 93.33%
30, 000. 00 65,000.00 35, 000. 00 58,000.00 28, 000.00
STRUCTURE
3 FABRI CATE STEEL PIPE PILE - 24 INCH DA T=1 | NCH
360. 0000 L.F. 40. 0000 35. 0000 -12.50 % 40. 0000 0.00 %
14, 400. 00 12,600.00  -1,800.00 14, 400. 00 0. 00
4  FABRI CATE STEEL PIPE PILE - 36 INCH DIA T=1 | NCH
204. 0000 L.F. 55. 0000 85. 0000 54.55 % 100. 0000 81.82 %
11, 220. 00 17, 340. 00 6, 120. 00 20, 400. 00 9, 180. 00
5 DRIVING STEEL PILE - 24 INCH DI A
4. 0000 EACH 4, 500. 0000 3, 000. 0000 -33.33% 5, 500. 0000 22.22%
18, 000. 00 12,000.00 -6, 000.00 22, 000. 00 4, 000. 00
6 DRI VING STEEL PILE - 36 INCH DI A
3. 0000 EACH 3, 500. 0000 2, 000. 0000 -42.86 % 9, 500. 0000 171. 43 %
10, 500. 00 6,000.00  -4,500.00 28,500.00 18, 000. 00
7 POLYETHYLENE RUBBI NG FACE
L.S. 20.19 % 44.23%
20, 800. 00 25, 000. 00 4, 200. 00 30, 000. 00 9, 200. 00
8  MAR NE FENDERS
L.S. -80.56 % S72.22%
18, 000. 00 3,500.00 - 14, 500. 00 5,000.00  -13, 000. 00
9 CONC. CLASS 4000 FOR DOLPHI N DI APHRAGM
8. 3000 Cv. 1, 500. 0000 2, 500. 0000 66.67 % 1, 200. 0000 -20. 00 %
12, 450. 00 20, 750. 00 8, 300. 00 9,960.00  -2,490.00



DOT_RGGE01 WASHI NGTON STATE DEPARTNENT OF TRANSPORTATI ON DATE: 05/ 13/ 2004
* * » BID CHECK REPORT * * *
PSZE JOB NO : 04VR11 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006807 REGONNO : 9 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL1717
. R 4TH BIDDER  -=-c-cn coceen- 5TH BIDDER  -------
TITLE : TAHLEQUAH FERRY TERM NAL GENERAL CONSTRUCTI ON COVPANY QUI GG BROS., |INC.
ESLA;E' {\‘I REPLACENENT 3838 WEST MARGI NAL WAY SW 819 W STATE ST
0ave1l 98520- 5934
PROJECT SEATTLE WA 981061108 ABERDEEN WA 985200281
CONTY(S)  : KING CONTRACTOR NUMBER 286000 CONTRACTOR NUMBER : 680000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
10 STRUCTURAL CARBON STEEL
L.S. -6.25% 29.62%
208, 000. 00 195,000.00 - 13, 000. 00 188,000.00 - 20, 000. 00
OTHER | TEMB
11 SURVEYI NG
L.S. ~40.00 % 100. 00 %
5,000. 00 3,000.00  -2,000.00 10, 000. 00 5, 000. 00
12 M NOR CHANGE
CALC 0.00 % 0.00 %
~1.00 ~1.00 ~1.00
13 FORCE ACCOUNT SOl L PLUG REMOVAL
EST. 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00
14 SPCC PLAN
L.S. ~75.00 % -25.00 %
2,000. 00 500.00  -1,500.00 1, 500. 00 -500. 00
CONTRACT TOTAL $388, 849. 00 $411, 689. 00 5.87% $441, 759. 00 13. 61%
BASE TOTAL $388, 849. 00 $411, 689. 00 5.87% $441, 759. 00 13.61%




