

PS&E JOB NO: 00B019 REVISION NO : 1
 CONTRACT NO: 005982 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL0984
 HWY : SR 000,017,020,024,026,173,207,282
 TITLE : SR 17 ET AL
 NC REGION 2001 SEAL
 00B019
 PROJECT : STP-PM01(001)
 COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAI

BIDS OPENED ON : Dec 21 2000
 AWARDED ON : Dec 22 2000

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 SUPERIOR PAVING CO. MORRILL ASPHALT PAVING CO., I
 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622
 98901-2147 PO BOX 99
 YAKIMA WA 989091268 WENATCHEE WA 988070095
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			4.42%		-65.58%
			174,300.00	182,000.00	7,700	60,000.00	-114,300
2	REMOVING GUIDE POST	L.S.			-53.70%		-21.30%
			1,080.00	500.00	-580	850.00	-230
3	REMOVING PLASTIC LINE 2929.0000	L.F.	3.0000	1.6500	-45.00%	2.3000	-23.33%
			8,787.00	4,832.85	-3,954	6,736.70	-2,050
4	REMOVING PLASTIC TRAFFIC MARKING 45.0000	EACH	20.0000	55.0000	175.00%	33.0000	65.00%
			900.00	2,475.00	1,575	1,485.00	585
5	REMOVING PLASTIC CROSSWALK LINE 727.0000	S.F.	2.0000	8.0000	300.00%	4.5000	125.00%
			1,454.00	5,816.00	4,362	3,271.50	1,818
LIQUID ASPHALT							
6	ASPHALT CRS-2P 3731.3000	TON	220.0000	235.0000	6.82%	225.0000	2.27%
			820,886.00	876,855.50	55,970	839,542.50	18,657
7	ANTI-STRIPPING ADDITIVE	EST.			0.00%		0.00%
			12,514.00	12,514.00		12,514.00	
8	ASPHALT FOR FOG SEAL 103.6000	TON	260.0000	230.0000	-11.54%	180.0000	-30.77%
			26,936.00	23,828.00	-3,108	18,648.00	-8,288
BITUMINOUS SURFACE TREATMENT							
9	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 10 22061.0000	C.Y.	22.0000	20.5500	-6.59%	31.0000	40.91%
			485,342.00	453,353.55	-31,988	683,891.00	198,549
10	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH 316.0000	EACH	65.0000	75.0000	15.38%	1.0000	-98.46%
			20,540.00	23,700.00	3,160	316.00	-20,224

PS&E JOB NO: 00B019 REVISION NO : 1
 CONTRACT NO: 005982 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL0984
 HWY : SR 000,017,020,024,026,173,207,282
 TITLE : SR 17 ET AL
 NC REGION 2001 SEAL
 00B019
 PROJECT : STP-PM01(001)
 COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAI

BIDS OPENED ON : Dec 21 2000
 AWARDED ON : Dec 22 2000

----- LOW BIDDER -----
 SUPERIOR PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 809500

----- 2ND BIDDER -----
 MORRILL ASPHALT PAVING CO., I
 3515 CHELAN HWY - 98801-9622
 PO BOX 99
 WENATCHEE WA 988070095
 CONTRACTOR NUMBER : 544000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
BITUMINOUS SURFACE TREATMENT								
11	ADDITIONAL BROOMING							
	54.0000	HR	1.0000	1.0000	0.00%	42.0000	4,100.00%	
			54.00	54.00	0	2,268.00	2,214	
ASPHALT CONCRETE PAVEMENT								
12	ASPHALT CONC. FOR PRELEVELING CL. B PG 58-2:							
	12515.0000	TON	45.0000	39.5000	-12.22%	50.0000	11.11%	
			563,175.00	494,342.50	-68,833	625,750.00	62,575	
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			16,904.00	16,904.00		16,904.00		
TRAFFIC								
14	FLEXIBLE GUIDE POST							
	974.0000	EACH	22.0000	20.0000	-9.09%	17.5000	-20.45%	
			21,428.00	19,480.00	-1,948	17,045.00	-4,383	
15	DURABLE LINE							
	288.0000	L.F.	5.0000	1.9000	-62.00%	6.5000	30.00%	
			1,440.00	547.20	-893	1,872.00	432	
16	DURABLE WIDE LINE							
	1953.0000	L.F.	4.0000	3.6000	-10.00%	3.4000	-15.00%	
			7,812.00	7,030.80	-781	6,640.20	-1,172	
17	DURABLE DOTTED WIDE LINE							
	258.0000	L.F.	3.0000	3.8500	28.33%	3.4000	13.33%	
			774.00	993.30	219	877.20	103	
18	DURABLE CROSSWALK LINE							
	745.0000	S.F.	6.0000	4.6000	-23.33%	5.1000	-15.00%	
			4,470.00	3,427.00	-1,043	3,799.50	-671	
19	DURABLE STOP LINE							
	2755.0000	L.F.	4.0000	7.0000	75.00%	7.0000	75.00%	
			11,020.00	19,285.00	8,265	19,285.00	8,265	
20	DURABLE TRAFFIC ARROW							
	33.0000	EACH	90.0000	105.0000	16.67%	75.0000	-16.67%	
			2,970.00	3,465.00	495	2,475.00	-495	

PS&E JOB NO: 00B019 REVISION NO : 1
 CONTRACT NO: 005982 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL0984
 HWY : SR 000,017,020,024,026,173,207,282
 TITLE : SR 17 ET AL
 NC REGION 2001 SEAL
 00B019
 PROJECT : STP-PM01(001)
 COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAI

BIDS OPENED ON : Dec 21 2000
 AWARDED ON : Dec 22 2000

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 SUPERIOR PAVING CO. MORRILL ASPHALT PAVING CO., I
 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622
 98901-2147 PO BOX 99
 YAKIMA WA 989091268 WENATCHEE WA 988070095
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
21	DURABLE TRAFFIC LETTER							
	9.0000 EACH		50.0000	70.0000	40.00%	35.0000	-30.00%	
			450.00	630.00	180	315.00	-135	
22	DURABLE AERIAL SURVEILLANCE FULL MARKER							
	3.0000 EACH		50.0000	165.0000	230.00%	60.0000	20.00%	
			150.00	495.00	345	180.00	30	
23	DURABLE AERIAL SURVEILLANCE 1/2 MARKER							
	4.0000 EACH		50.0000	110.0000	120.00%	60.0000	20.00%	
			200.00	440.00	240	240.00	40	
24	TEMPORARY PAVEMENT MARKING							
	121.3000 MI.		280.0000	320.0000	14.29%	215.0000	-23.21%	
			33,964.00	38,816.00	4,852	26,079.50	-7,885	
25	TEMPORARY TRAFFIC CONTROL DEVICES							
	L.S.				25.00%		-50.00%	
			2,000.00	2,500.00	500	1,000.00	-1,000	
26	CONTRACTOR PILOTED TRAFFIC CONTROL							
	312.0000 HR		38.0000	29.0000	-23.68%	36.2500	-4.61%	
			11,856.00	9,048.00	-2,808	11,310.00	-546	
27	TRAFFIC CONTROL LABOR							
	1940.0000 HR		28.0000	32.5000	16.07%	32.0000	14.29%	
			54,320.00	63,050.00	8,730	62,080.00	7,760	
28	TRAFFIC CONTROL VEHICLE							
	45.0000 DAY		30.0000	75.0000	150.00%	70.0000	133.33%	
			1,350.00	3,375.00	2,025	3,150.00	1,800	
29	TRAFFIC CONTROL SUPERVISOR							
	640.0000 HR		30.0000	33.0000	10.00%	32.0000	6.67%	
			19,200.00	21,120.00	1,920	20,480.00	1,280	
30	CONSTRUCTION SIGNS CLASS A							
	6033.0000 S.F.		6.0000	4.2500	-29.17%	7.0000	16.67%	
			36,198.00	25,640.25	-10,558	42,231.00	6,033	
OTHER ITEMS								
31	ADJUST MONUMENT CASE AND COVER							
	60.0000 EACH		150.0000	150.0000	0.00%	105.0000	-30.00%	
			9,000.00	9,000.00	0	6,300.00	-2,700	

PS&E JOB NO: 00B019 REVISION NO : 1
 CONTRACT NO: 005982 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : XL0984
 HWY : SR 000,017,020,024,026,173,207,282
 TITLE : SR 17 ET AL
 NC REGION 2001 SEAL
 00B019
 PROJECT : STP-PM01(001)
 COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAI

BIDS OPENED ON : Dec 21 2000
 AWARDED ON : Dec 22 2000

----- LOW BIDDER ----- 2ND BIDDER -----
 SUPERIOR PAVING CO. MORRILL ASPHALT PAVING CO., I
 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622
 98901-2147 PO BOX 99
 YAKIMA WA 989091268 WENATCHEE WA 988070095
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS							
32	ADJUST VALVE BOX						
	1.0000	EACH	125.0000	150.0000	20.00%	120.0000	-4.00%
			125.00	150.00	25	120.00	-5
33	TRAINING						
	1.0000	HR	1.0000	2.0000	100.00%	750.0000	74,900.00%
			1.00	2.00	1	750.00	749
34	ROADSIDE CLEANUP						
		EST.			0.00%		0.00%
			1,000.00	1,000.00		1,000.00	
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00%		0.00%
			5.00	5.00		5.00	
36	MINOR CHANGE						
		CALC			0.00%		0.00%
			-23.00	-23.00		-23.00	
37	SPILL PREVENTION PLAN						
		L.S.			0.00%		250.00%
			1,000.00	1,000.00	0	3,500.00	2,500
CONTRACT TOTAL			\$2,353,582.00	\$2,327,651.95	-1.10%	\$2,502,888.10	6.34%