<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/ENGR'S. EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>PREPARATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>83,000.00</td>
<td></td>
<td></td>
<td>20.48%</td>
<td>103,850.00</td>
<td></td>
<td>25.12%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>4.0000</td>
<td></td>
<td></td>
<td>18.75%</td>
<td>6.0000</td>
<td></td>
<td>25.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>600.0000</td>
<td>1,800.00</td>
<td></td>
<td>-66.67%</td>
<td>1,350.00</td>
<td></td>
<td>-450.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>2,000.00</td>
<td></td>
<td></td>
<td>50.00%</td>
<td>2,000.00</td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>GRADING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>S.Y.</td>
<td>30.0000</td>
<td></td>
<td></td>
<td>-50.00%</td>
<td>17.0000</td>
<td></td>
<td>-43.33%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>SURFACING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>40.0000</td>
<td></td>
<td></td>
<td>50.00%</td>
<td>85.0000</td>
<td></td>
<td>66.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>SHOULDER FINISHING</td>
<td>MI.</td>
<td>4,000.0000</td>
<td></td>
<td></td>
<td>-70.00%</td>
<td>8,000.0000</td>
<td></td>
<td>4,000.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>LIQUID ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ASPHALT CRS-2P</td>
<td>TON</td>
<td>400.0000</td>
<td></td>
<td></td>
<td>37.50%</td>
<td>500.0000</td>
<td></td>
<td>25.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
# BID CHECK REPORT

**PS&E JOB NO:** 06X324  
**REGION NO:** 4  
**WORK ORDER #:** XL2670  
**CONTRACT NO:** 007292  
**CONTRACTOR NUMBER:** 100247  
**CONTRACTOR NUMBER:** 469025  
**CONTRACTOR NUMBER:** 548201  
**TITLE:** SR 503 SPUR  
**PROJECT:** SR 503 TO SKAMANIA COUNTY LINE  
**COUNTY(S):** COWLITZ  
**Hwy:** SR 503

---

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
</tbody>
</table>

**DATE:** 02/23/2007  
**TIME:** 07:59
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 06X324  **REGION NO:** 4  **BIDS OPENED ON:** Mar 14 2007

**CONTRACT NO:** 007292  **REVISION NO:** 3  **AWARDED ON:** Mar 19 2007

**LOW BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>18</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td>5,500.00</td>
<td>0.00%</td>
<td>5,500.00</td>
<td>0.00%</td>
<td>5,500.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>19</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td>3,600.00</td>
<td>0.00%</td>
<td>3,600.00</td>
<td>0.00%</td>
<td>3,600.00</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

**EROSION CONTROL AND PLANTING**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>20</td>
<td>ESC LEAD</td>
<td></td>
<td></td>
<td></td>
<td>300.0000</td>
<td>-25.00%</td>
<td>225.0000</td>
<td>-30.00%</td>
<td>145.0000</td>
<td>-51.67%</td>
</tr>
<tr>
<td>21</td>
<td>INLET PROTECTION</td>
<td></td>
<td></td>
<td></td>
<td>100.0000</td>
<td>20.00%</td>
<td>250.0000</td>
<td>150.00%</td>
<td>80.0000</td>
<td>-20.00%</td>
</tr>
<tr>
<td>22</td>
<td>HIGH VISIBILITY FENCE</td>
<td>L.F.</td>
<td></td>
<td></td>
<td>4.0000</td>
<td>25.00%</td>
<td>5.1500</td>
<td>28.75%</td>
<td>4.5000</td>
<td>12.50%</td>
</tr>
<tr>
<td>23</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td></td>
<td></td>
<td></td>
<td>5.0000</td>
<td>0.00%</td>
<td>5.0000</td>
<td>0.00%</td>
<td>5.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

**TRAFFIC**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>24</td>
<td>BEAM GUARDRAIL TYPE THREE BEAM</td>
<td>L.F.</td>
<td></td>
<td>75.0000</td>
<td>95.0000</td>
<td>26.67%</td>
<td>91.9000</td>
<td>22.53%</td>
<td>106.0000</td>
<td>41.33%</td>
</tr>
<tr>
<td>25</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 10</td>
<td>EACH</td>
<td></td>
<td>150.0000</td>
<td>250.0000</td>
<td>-16.67%</td>
<td>1,450.0000</td>
<td>-3.33%</td>
<td>1,350.0000</td>
<td>-10.00%</td>
</tr>
<tr>
<td>26</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 11</td>
<td>EACH</td>
<td></td>
<td>150.0000</td>
<td>250.0000</td>
<td>-16.67%</td>
<td>1,500.0000</td>
<td>0.00%</td>
<td>1,350.0000</td>
<td>-10.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 06X324  
**REVISION NO:** 3  
**BIDS OPENED ON:** Mar 14 2007  
**CONTRACT NO:** 007292  
**REGION NO:** 4  
**AWARDED ON:** Mar 19 2007  
**VERSION NO:** 2  
**WORK ORDER#:** XL2670

**Hwy:** SR 503  
**Title:** SR 503 SPUR  
**SR 503 TO SKAMANIA COUNTY LINECHIP SEAL06X324  
**Western States Paving Co.**  
**Lakeside Industries**  
**Morse Bros., Inc.**  
**2000 E Beech St**  
**500 Tennant Way**  
**12000 SW Tonquin Rd**  
**Yakima WA 9890917**  
**Longview WA 98632-27372**  
**Sherwood OR 971408358**  
**Contractor Number:** 100247  
**Contractor Number:** 469025  
**Contractor Number:** 548201  
**Project:** STIP-0503(020)  
**County(s):** Cowlitz  
**Low Bidder:**  
**2nd Bidder:**  
**3rd Bidder:**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>ENGR’S. EST. QUANTITY</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>27</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>5.0000</td>
<td>2,000.0000</td>
<td>2,200.0000</td>
<td>10.00</td>
<td>2,000.0000</td>
<td>0.00</td>
<td>2,300.0000</td>
<td>15.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>BEAM GUARDRAIL NON-FLARED TERMINAL</td>
<td>EACH</td>
<td>1.0000</td>
<td>2,400.0000</td>
<td>2,700.0000</td>
<td>12.50</td>
<td>2,560.0000</td>
<td>6.67</td>
<td>2,900.0000</td>
<td>20.83</td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>BEAM GUARDRAIL ANCHOR TYPE 4</td>
<td>EACH</td>
<td>1.0000</td>
<td>600.0000</td>
<td>900.0000</td>
<td>50.00</td>
<td>1,500.0000</td>
<td>15.00</td>
<td>925.0000</td>
<td>54.17</td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>502.0000</td>
<td>28.0000</td>
<td>26.0000</td>
<td>-7.14</td>
<td>37.5000</td>
<td>33.93</td>
<td>43.0000</td>
<td>53.57</td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>134870.0000</td>
<td>0.1200</td>
<td>0.1300</td>
<td>8.33</td>
<td>0.1300</td>
<td>8.33</td>
<td>0.1400</td>
<td>16.67</td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>PAINTED WIDE LINE</td>
<td>L.F.</td>
<td>127.0000</td>
<td>0.2100</td>
<td>0.5500</td>
<td>161.90</td>
<td>1.0000</td>
<td>376.19</td>
<td>0.5700</td>
<td>171.43</td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>PLASTIC TRAFFIC ARROW</td>
<td>EACH</td>
<td>10.0000</td>
<td>110.0000</td>
<td>100.0000</td>
<td>-9.09</td>
<td>125.0000</td>
<td>13.64</td>
<td>104.0000</td>
<td>-5.45</td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>PLASTIC DRAINAGE MARKING</td>
<td>EACH</td>
<td>56.0000</td>
<td>22.0000</td>
<td>15.2500</td>
<td>-30.68</td>
<td>20.0000</td>
<td>-9.09</td>
<td>16.0000</td>
<td>-27.27</td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>RECESSED PAVEMENT MARKER</td>
<td>HUND</td>
<td>7.9000</td>
<td>1,100.0000</td>
<td>875.0000</td>
<td>-20.45</td>
<td>825.0000</td>
<td>-25.00</td>
<td>920.0000</td>
<td>-16.36</td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>45450.0000</td>
<td>0.3200</td>
<td>0.1000</td>
<td>-68.75</td>
<td>0.2400</td>
<td>-25.00</td>
<td>0.1400</td>
<td>-56.25</td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>13,000.00</td>
<td>-3.85</td>
<td>101.92</td>
<td>123.08</td>
<td>101.92</td>
<td>123.08</td>
<td>13,250.00</td>
<td>12,500.00</td>
<td>26,250.00</td>
<td>13,250.00</td>
</tr>
</tbody>
</table>
### Low Bidder

- **WESTERN STATES PAVING CO.**
- **LAKESIDE INDUSTRIES**
- **MORSE BROS., INC.**

### 2nd Bidder

### 3rd Bidder

#### Item 38: Project Temporary Traffic Control

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>38</td>
<td>Project Temporary Traffic Control</td>
<td>L.S.</td>
<td>231.13 %</td>
<td>144.90 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>36,240.00</td>
<td>120,000.00</td>
</tr>
</tbody>
</table>

#### Item 39: Construction Signs Class A

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>39</td>
<td>Construction Signs Class A</td>
<td>L.S.</td>
<td>20.0000</td>
<td>14.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>16,540.00</td>
<td>11,578.00</td>
</tr>
</tbody>
</table>

#### Item 40: Trimming and Cleanup

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>40</td>
<td>Trimming and Cleanup</td>
<td>L.S.</td>
<td>0.00 %</td>
<td>40.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,000.00</td>
<td>1,500.00</td>
</tr>
</tbody>
</table>

#### Item 41: Reimbursement for Third Party Damage

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>41</td>
<td>Reimbursement for Third Party Damage</td>
<td>EST.</td>
<td>0.00 %</td>
<td>5.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5.00</td>
<td>5.00</td>
</tr>
</tbody>
</table>

#### Item 42: Minor Change

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>42</td>
<td>Minor Change</td>
<td>CALC</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
</tbody>
</table>

#### Item 43: SPCC Plan

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>43</td>
<td>SPCC Plan</td>
<td>L.S.</td>
<td>0.00 %</td>
<td>-53.33 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,500.00</td>
<td>1,000.00</td>
</tr>
</tbody>
</table>

#### Item 44: Beam Guardrail Type 11

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>44</td>
<td>Beam Guardrail Type 11</td>
<td>L.F.</td>
<td>0.00 %</td>
<td>2.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>75.0000</td>
<td>70.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,875.00</td>
<td>1,750.00</td>
</tr>
</tbody>
</table>

**Contract Total**: $909,502.07  
**Base Total**: $909,502.07