
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -94.65 % -55.91 % -21.26 %
6,800.00 -120,200.00 56,000.00 -71,000.00 100,000.00 -27,000.00127,000.00

3.5000
2 REMOVING CONC. BARRIER

2590.0000 L.F. -30.00 % 3.4500 -31.00 % 3.5000 -30.00 %
9,065.00 -3,885.00 8,935.50 -4,014.50 9,065.00 -3,885.00

5.0000
12,950.00

1.5000
3 REMOVING GUARDRAIL

619.5000 L.F. -50.00 % 1.4000 -53.33 % 1.5000 -50.00 %
929.25 -929.25 867.30 -991.20 929.25 -929.25

3.0000
1,858.50

125.0000
4 REMOVING GUARDRAIL ANCHOR

15.0000 EACH -37.50 % 125.0000 -37.50 % 125.0000 -37.50 %
1,875.00 -1,125.00 1,875.00 -1,125.00 1,875.00 -1,125.00

200.0000
3,000.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -60.11 % -60.11 % -36.17 %

750.00 -1,130.00 750.00 -1,130.00 1,200.00 -680.001,880.00

GRADING

9.0000
6 ROADWAY EXCAVATION INCL. HAUL

15630.0000 C.Y. -10.00 % 9.0000 -10.00 % 6.5000 -35.00 %
140,670.00 -15,630.00 140,670.00 -15,630.00 101,595.00 -54,705.00

10.0000
156,300.00

3.6500
7 CONTROLLED BLASTING OF ROCK FACE

9750.0000 L.F. -8.75 % 3.7500 -6.25 % 2.7500 -31.25 %
35,587.50 -3,412.50 36,562.50 -2,437.50 26,812.50 -12,187.50

4.0000
39,000.00

7.5000
8 SELECT BORROW INCL. HAUL

4370.0000 TON -6.25 % 7.0000 -12.50 % 3.5000 -56.25 %
32,775.00 -2,185.00 30,590.00 -4,370.00 15,295.00 -19,665.00

8.0000
34,960.00

1,650.0000
9  SLOPE FINISHING

23.0000 MI. 65.00 % 1,700.0000 70.00 % 1,800.0000 80.00 %
37,950.00 14,950.00 39,100.00 16,100.00 41,400.00 18,400.00

1,000.0000
23,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
25,130.00 25,130.00 25,130.0025,130.00

205.0000
11 ASPHALT FOR FOG SEAL

35.3000 TON -12.77 % 245.0000 4.26 % 220.0000 -6.38 %
7,236.50 -1,059.00 8,648.50 353.00 7,766.00 -529.50

235.0000
8,295.50

ASPHALT CONCRETE PAVEMENT

0.4000
12  CRACK SEALING

19500.0000 L.F. -60.00 % 0.3800 -62.00 % 0.5000 -50.00 %
7,800.00 -11,700.00 7,410.00 -12,090.00 9,750.00 -9,750.00

1.0000
19,500.00

0.8000
13 PLANING BITUMINOUS PAVEMENT

215850.0000 S.Y. 6.67 % 0.8000 6.67 % 0.8000 6.67 %
172,680.00 10,792.50 172,680.00 10,792.50 172,680.00 10,792.50

0.7500
161,887.50

25.7500
14 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28

25130.0000 TON -14.17 % 25.0000 -16.67 % 26.0000 -13.33 %
647,097.50 -106,802.50 628,250.00 -125,650.00 653,380.00 -100,520.00

30.0000
753,900.00

15  PAVING ASPHALT REVISION
EST. 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
22,620.00 22,620.00 22,620.0022,620.00

17 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00
18  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
8,600.00 8,600.00 8,600.008,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
19  CYCLIC DENSITY  PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

350.0000
20 ESC LEAD

12.0000 DAY 16.67 % 200.0000 -33.33 % 150.0000 -50.00 %
4,200.00 600.00 2,400.00 -1,200.00 1,800.00 -1,800.00

300.0000
3,600.00

1,250.0000
21 SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE 13.64 % 1,220.0000 10.91 % 1,000.0000 -9.09 %
6,250.00 750.00 6,100.00 600.00 5,000.00 -500.00

1,100.0000
5,500.00

300.0000
22 INLET PROTECTION

1.0000 EACH -40.00 % 150.0000 -70.00 % 200.0000 -60.00 %
300.00 -200.00 150.00 -350.00 200.00 -300.00

500.0000
500.00

3.0000
23 SILT FENCE

3575.0000 L.F. -40.00 % 2.2500 -55.00 % 3.0000 -40.00 %
10,725.00 -7,150.00 8,043.75 -9,831.25 10,725.00 -7,150.00

5.0000
17,875.00

TRAFFIC

17.0000
24 BEAM GUARDRAIL TYPE 1

200.0000 L.F. 30.77 % 17.0000 30.77 % 17.0000 30.77 %
3,400.00 800.00 3,400.00 800.00 3,400.00 800.00

13.0000
2,600.00

24.0000
25 BEAM GUARDRAIL TYPE 10

225.0000 L.F. -20.00 % 24.0000 -20.00 % 24.0000 -20.00 %
5,400.00 -1,350.00 5,400.00 -1,350.00 5,400.00 -1,350.00

30.0000
6,750.00

900.0000
26 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

16.0000 EACH -25.00 % 860.0000 -28.33 % 875.0000 -27.08 %
14,400.00 -4,800.00 13,760.00 -5,440.00 14,000.00 -5,200.00

1,200.0000
19,200.00

1,600.0000
27 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -20.00 % 1,595.0000 -20.25 % 1,600.0000 -20.00 %
17,600.00 -4,400.00 17,545.00 -4,455.00 17,600.00 -4,400.00

2,000.0000
22,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6,000.0000
28 BEAM GUARDRAIL BULL NOSE TERMINAL

4.0000 EACH 33.33 % 5,830.0000 29.56 % 5,850.0000 30.00 %
24,000.00 6,000.00 23,320.00 5,320.00 23,400.00 5,400.00

4,500.0000
18,000.00

435.0000
29 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -13.00 % 420.0000 -16.00 % 450.0000 -10.00 %
1,740.00 -260.00 1,680.00 -320.00 1,800.00 -200.00

500.0000
2,000.00

10.0000
30 REMOVING AND RESETTING BEAM GUARDRAIL

450.0000 L.F. 0.00 % 9.5000 -5.00 % 9.2500 -7.50 %
4,500.00 0.00 4,275.00 -225.00 4,162.50 -337.50

10.0000
4,500.00

14.0000
31  REPAIR EXISTING GUARDRAIL

125.0000 L.F. 40.00 % 13.7000 37.00 % 13.7500 37.50 %
1,750.00 500.00 1,712.50 462.50 1,718.75 468.75

10.0000
1,250.00

32 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

750.0000
33 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -78.57 % 750.0000 -78.57 % 750.0000 -78.57 %
1,500.00 -5,500.00 1,500.00 -5,500.00 1,500.00 -5,500.00

3,500.0000
7,000.00

48.0000
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR -12.73 % 48.0000 -12.73 % 48.0000 -12.73 %
4,800.00 -700.00 4,800.00 -700.00 4,800.00 -700.00

55.0000
5,500.00

19.0000
35 FLEXIBLE GUIDE POST

338.0000 EACH -5.00 % 18.7500 -6.25 % 18.5000 -7.50 %
6,422.00 -338.00 6,337.50 -422.50 6,253.00 -507.00

20.0000
6,760.00

0.0500
36 PAINT LINE

235300.0000 L.F. -54.55 % 0.0600 -45.45 % 0.0600 -45.45 %
11,765.00 -14,118.00 14,118.00 -11,765.00 14,118.00 -11,765.00

0.1100
25,883.00

700.0000
37 RECESSED PAVEMENT MARKER

10.1500 HUND -30.00 % 700.0000 -30.00 % 700.0000 -30.00 %
7,105.00 -3,045.00 7,105.00 -3,045.00 7,105.00 -3,045.00

1,000.0000
10,150.00

0.0600
38 TEMPORARY PAVEMENT MARKING

154960.0000 L.F. -25.00 % 0.0600 -25.00 % 0.0600 -25.00 %
9,297.60 -3,099.20 9,297.60 -3,099.20 9,297.60 -3,099.20

0.0800
12,396.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
39 PERMANENT SIGNING

L.S. -31.47 % -32.23 % -34.01 %
13,500.00 -6,200.00 13,350.00 -6,350.00 13,000.00 -6,700.0019,700.00

2.5000
40 SEQUENTIAL ARROW SIGN

957.0000 HR -37.50 % 2.5000 -37.50 % 2.5000 -37.50 %
2,392.50 -1,435.50 2,392.50 -1,435.50 2,392.50 -1,435.50

4.0000
3,828.00

2,500.0000
41 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 66.67 % 2,500.0000 66.67 % 2,500.0000 66.67 %
7,500.00 3,000.00 7,500.00 3,000.00 7,500.00 3,000.00

1,500.0000
4,500.00

1.0000
42 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

957.0000 HR -81.82 % 1.0000 -81.82 % 1.0000 -81.82 %
957.00 -4,306.50 957.00 -4,306.50 957.00 -4,306.50

5.5000
5,263.50

43 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00 % -75.00 % -75.00 %

500.00 -1,500.00 500.00 -1,500.00 500.00 -1,500.002,000.00

35.0000
44 TRAFFIC CONTROL LABOR

1647.0000 HR 0.00 % 34.7500 -0.71 % 34.7500 -0.71 %
57,645.00 0.00 57,233.25 -411.75 57,233.25 -411.75

35.0000
57,645.00

65.0000
45 TRAFFIC CONTROL VEHICLE

45.0000 DAY 30.00 % 65.0000 30.00 % 65.0000 30.00 %
2,925.00 675.00 2,925.00 675.00 2,925.00 675.00

50.0000
2,250.00

37.0000
46 TRAFFIC CONTROL SUPERVISOR

580.0000 HR 2.78 % 36.5000 1.39 % 36.5000 1.39 %
21,460.00 580.00 21,170.00 290.00 21,170.00 290.00

36.0000
20,880.00

4.0000
47 CONSTRUCTION SIGNS CLASS A

976.0000 S.F. -20.00 % 4.0000 -20.00 % 5.0000 0.00 %
3,904.00 -976.00 3,904.00 -976.00 4,880.00 0.00

5.0000
4,880.00

OTHER ITEMS
48 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
16,800.00 16,800.00 16,800.0016,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

POE ASPHALT PAVING, INC. INLAND ASPHALT COMPANY, A DIVISIONCENTRAL WASHINGTON ASPHALT,  INC.
302 15TH ST 802 N FANCHER RD 843 KITTLESON RD - 98837-0738
CLARKSTON WA  99403-2372 99212-1016 PO BOX 939

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992203366 MOSES LAKE   WA  988370142

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 TRIMMING AND CLEANUP

L.S. 200.00 % 800.00 % 550.00 %
3,000.00 2,000.00 9,000.00 8,000.00 6,500.00 5,500.001,000.00

50 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

52 SPCC PLAN
L.S. -75.00 % -60.90 % -25.00 %

500.00 -1,500.00 782.10 -1,217.90 1,500.00 -500.002,000.00
53  EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 % 0.00 %
3,000.00 3,000.00 3,000.003,000.00

$1,437,305.85 -16.71% $1,469,649.00 -14.83% $1,479,237.35 -14.28%$1,725,594.80CONTRACT TOTAL

$1,479,237.35$1,437,305.85 $1,469,649.00BASE TOTAL -16.71% -14.83% -14.28%$1,725,594.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

VALLEY ASPHALT & PAVING, INC. TRANSTATE PAVING CO.
485 SPANISH PRAIRIE RD 2000 E BEECH ST

98901-2147

PROJECT : COLVILLE   WA  991149652 YAKIMA   WA  989091788

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 827850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.23 % -10.24 %
97,500.00 -29,500.00 114,000.00 -13,000.00127,000.00

3.6200
2 REMOVING CONC. BARRIER

2590.0000 L.F. -27.60 % 3.4500 -31.00 %
9,375.80 -3,574.20 8,935.50 -4,014.50

5.0000
12,950.00

2.1000
3 REMOVING GUARDRAIL

619.5000 L.F. -30.00 % 1.4000 -53.33 %
1,300.95 -557.55 867.30 -991.20

3.0000
1,858.50

131.2500
4 REMOVING GUARDRAIL ANCHOR

15.0000 EACH -34.38 % 125.0000 -37.50 %
1,968.75 -1,031.25 1,875.00 -1,125.00

200.0000
3,000.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -58.11 % -60.11 %

787.50 -1,092.50 750.00 -1,130.001,880.00

GRADING

7.8000
6 ROADWAY EXCAVATION INCL. HAUL

15630.0000 C.Y. -22.00 % 8.9000 -11.00 %
121,914.00 -34,386.00 139,107.00 -17,193.00

10.0000
156,300.00

4.1200
7 CONTROLLED BLASTING OF ROCK FACE

9750.0000 L.F. 3.00 % 3.6300 -9.25 %
40,170.00 1,170.00 35,392.50 -3,607.50

4.0000
39,000.00

7.5000
8 SELECT BORROW INCL. HAUL

4370.0000 TON -6.25 % 7.4000 -7.50 %
32,775.00 -2,185.00 32,338.00 -2,622.00

8.0000
34,960.00

1,374.4500
9  SLOPE FINISHING

23.0000 MI. 37.45 % 1,625.0000 62.50 %
31,612.35 8,612.35 37,375.00 14,375.00

1,000.0000
23,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

VALLEY ASPHALT & PAVING, INC. TRANSTATE PAVING CO.
485 SPANISH PRAIRIE RD 2000 E BEECH ST

98901-2147

PROJECT : COLVILLE   WA  991149652 YAKIMA   WA  989091788

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 827850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
25,130.00 25,130.0025,130.00

262.5000
11 ASPHALT FOR FOG SEAL

35.3000 TON 11.70 % 475.0000 102.13 %
9,266.25 970.75 16,767.50 8,472.00

235.0000
8,295.50

ASPHALT CONCRETE PAVEMENT

0.5300
12  CRACK SEALING

19500.0000 L.F. -47.00 % 0.5000 -50.00 %
10,335.00 -9,165.00 9,750.00 -9,750.00

1.0000
19,500.00

0.8200
13 PLANING BITUMINOUS PAVEMENT

215850.0000 S.Y. 9.33 % 0.8500 13.33 %
176,997.00 15,109.50 183,472.50 21,585.00

0.7500
161,887.50

27.6500
14 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28

25130.0000 TON -7.83 % 34.0000 13.33 %
694,844.50 -59,055.50 854,420.00 100,520.00

30.0000
753,900.00

15  PAVING ASPHALT REVISION
EST. 0.00 % 0.00 %

-1.00 -1.00-1.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
22,620.00 22,620.0022,620.00

17 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

9,500.00 9,500.009,500.00
18  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
8,600.00 8,600.008,600.00
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ASPHALT CONCRETE PAVEMENT
19  CYCLIC DENSITY  PRICE ADJUSTMENT

EST. 0.00 % 0.00 %
-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

115.5000
20 ESC LEAD

12.0000 DAY -61.50 % 400.0000 33.33 %
1,386.00 -2,214.00 4,800.00 1,200.00

300.0000
3,600.00

1,286.2500
21 SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE 16.93 % 1,220.0000 10.91 %
6,431.25 931.25 6,100.00 600.00

1,100.0000
5,500.00

231.0000
22 INLET PROTECTION

1.0000 EACH -53.80 % 132.0000 -73.60 %
231.00 -269.00 132.00 -368.00

500.0000
500.00

3.1500
23 SILT FENCE

3575.0000 L.F. -37.00 % 2.5000 -50.00 %
11,261.25 -6,613.75 8,937.50 -8,937.50

5.0000
17,875.00

TRAFFIC

17.8500
24 BEAM GUARDRAIL TYPE 1

200.0000 L.F. 37.31 % 17.0000 30.77 %
3,570.00 970.00 3,400.00 800.00

13.0000
2,600.00

25.2000
25 BEAM GUARDRAIL TYPE 10

225.0000 L.F. -16.00 % 24.0000 -20.00 %
5,670.00 -1,080.00 5,400.00 -1,350.00

30.0000
6,750.00

900.0000
26 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

16.0000 EACH -25.00 % 860.0000 -28.33 %
14,400.00 -4,800.00 13,760.00 -5,440.00

1,200.0000
19,200.00

1,674.7500
27 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -16.26 % 1,595.0000 -20.25 %
18,422.25 -3,577.75 17,545.00 -4,455.00

2,000.0000
22,000.00
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TRAFFIC

6,121.5000
28 BEAM GUARDRAIL BULL NOSE TERMINAL

4.0000 EACH 36.03 % 5,830.0000 29.56 %
24,486.00 6,486.00 23,320.00 5,320.00

4,500.0000
18,000.00

440.0000
29 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -12.00 % 420.0000 -16.00 %
1,760.00 -240.00 1,680.00 -320.00

500.0000
2,000.00

10.0000
30 REMOVING AND RESETTING BEAM GUARDRAIL

450.0000 L.F. 0.00 % 9.5000 -5.00 %
4,500.00 0.00 4,275.00 -225.00

10.0000
4,500.00

14.4000
31  REPAIR EXISTING GUARDRAIL

125.0000 L.F. 44.00 % 13.7000 37.00 %
1,800.00 550.00 1,712.50 462.50

10.0000
1,250.00

32 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

787.5000
33 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -77.50 % 750.0000 -78.57 %
1,575.00 -5,425.00 1,500.00 -5,500.00

3,500.0000
7,000.00

50.4000
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

100.0000 HR -8.36 % 48.0000 -12.73 %
5,040.00 -460.00 4,800.00 -700.00

55.0000
5,500.00

19.6500
35 FLEXIBLE GUIDE POST

338.0000 EACH -1.75 % 18.7000 -6.50 %
6,641.70 -118.30 6,320.60 -439.40

20.0000
6,760.00

0.0600
36 PAINT LINE

235300.0000 L.F. -45.45 % 0.0500 -54.55 %
14,118.00 -11,765.00 11,765.00 -14,118.00

0.1100
25,883.00

735.0000
37 RECESSED PAVEMENT MARKER

10.1500 HUND -26.50 % 700.0000 -30.00 %
7,460.25 -2,689.75 7,105.00 -3,045.00

1,000.0000
10,150.00

0.0600
38 TEMPORARY PAVEMENT MARKING

154960.0000 L.F. -25.00 % 0.0600 -25.00 %
9,297.60 -3,099.20 9,297.60 -3,099.20

0.0800
12,396.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Z019 REVISION NO : BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006709 REGION NO : 6 AWARDED ON : Feb  4 2004
VERSION NO :1 WORK ORDER# : XL1725
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I-90
TOKIO TO LINCOLN COUNTY LINE
PAVING
03Z019

VALLEY ASPHALT & PAVING, INC. TRANSTATE PAVING CO.
485 SPANISH PRAIRIE RD 2000 E BEECH ST

98901-2147

PROJECT : COLVILLE   WA  991149652 YAKIMA   WA  989091788

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 827850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/12/2003
09:35

DOT_RGGB01

IM-0905(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
39 PERMANENT SIGNING

L.S. -28.93 % -32.23 %
14,000.00 -5,700.00 13,350.00 -6,350.0019,700.00

2.6500
40 SEQUENTIAL ARROW SIGN

957.0000 HR -33.75 % 2.5000 -37.50 %
2,536.05 -1,291.95 2,392.50 -1,435.50

4.0000
3,828.00

2,625.0000
41 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 75.00 % 2,500.0000 66.67 %
7,875.00 3,375.00 7,500.00 3,000.00

1,500.0000
4,500.00

1.0500
42 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

957.0000 HR -80.91 % 1.0000 -81.82 %
1,004.85 -4,258.65 957.00 -4,306.50

5.5000
5,263.50

43 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -73.75 % -75.00 %

525.00 -1,475.00 500.00 -1,500.002,000.00

36.5000
44 TRAFFIC CONTROL LABOR

1647.0000 HR 4.29 % 34.7500 -0.71 %
60,115.50 2,470.50 57,233.25 -411.75

35.0000
57,645.00

68.2500
45 TRAFFIC CONTROL VEHICLE

45.0000 DAY 36.50 % 65.0000 30.00 %
3,071.25 821.25 2,925.00 675.00

50.0000
2,250.00

38.3000
46 TRAFFIC CONTROL SUPERVISOR

580.0000 HR 6.39 % 36.5000 1.39 %
22,214.00 1,334.00 21,170.00 290.00

36.0000
20,880.00

4.2000
47 CONSTRUCTION SIGNS CLASS A

976.0000 S.F. -16.00 % 4.0000 -20.00 %
4,099.20 -780.80 3,904.00 -976.00

5.0000
4,880.00

OTHER ITEMS
48 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %
16,800.00 16,800.0016,800.00
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OTHER ITEMS
49 TRIMMING AND CLEANUP

L.S. 362.00 % 900.00 %
4,620.00 3,620.00 10,000.00 9,000.001,000.00

50 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 %
-1.00 -1.00-1.00

52 SPCC PLAN
L.S. -50.00 % -75.00 %

1,000.00 -1,000.00 500.00 -1,500.002,000.00
53  EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 %
3,000.00 3,000.003,000.00

$1,574,610.25 -8.75% $1,773,984.25 2.80%$1,725,594.80CONTRACT TOTAL

$1,574,610.25 $1,773,984.25BASE TOTAL -8.75% 2.80%$1,725,594.80


