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TOTAL CONTRACT COST (TCC)

MACC

Item Description Contract DocumentSection/Article Specified Percent Subcontract Negotiated Percent Owner's

Reference General Fee or Self Support Fee Contingency
Conditions  Perform Work Services NSP

Division 1 - General Requirements for Heavy Civil GC/CM Contracts

1 Negotiated Support Services Division 1 1-01.3 X

a. Temporary Utilities - Connection X

b. Temporary Utilities - Service X

c. Telephone Connection X

d. Project Signage X

e. Temporary Toilets X

f. Trash removal X

g. Construction Fencing X

h. Barricades X

i. Safety Equipment X

j. Temporary Facilities X

k. Dust Control X

l. Temporary weather protection X

m. Traffic signage X

n. Cleanup X

o. Hoisting X

p. Material handling X

2 Percent Fee Division 1 1-03.1(3) X

3 All profit for Contractor for the Project Division 1 1-03.1(3) X

4

All regional and home office overhead expenses, 

including: Division 1 1-03.1(3) X

a. Corporate Executive X

b. Principal(s) in Charge X

c. Project Executive(s) X

d. Project Engineers @ office X

e. Project Managers @ office X

f. Mechanical and Electrical Coordinators at Office X

g. Production Engineering @ office X

h. Systems Engineering @ office X

i. CADD Drafter(s) @ office X

1



Washington Department of Transportation – Ferries Division Seattle Multimodal Terminal at Colman Dock Project

Industry Draft February 23, 2015
00 52 33  Attachment E - Matrix of Cost Allocation

00 52 33 Attachment E

Matrix of Cost Allocation

TOTAL CONTRACT COST (TCC)

MACC

Item Description Contract DocumentSection/Article Specified Percent Subcontract Negotiated Percent Owner's

Reference General Fee or Self Support Fee Contingency
Conditions  Perform Work Services NSP

j. Document checkers @ office X

k. Safety Officer(s) @ office X

l. EEO Officer(s) @ office X

m. Secretarial @ office X

n. Estimating @ office X

o. Data Processing@office X

p. Legal Services X

q. Subcontractor cost consultants X

r. Travel for the above X

s. phones incl mobile for the above X

t. postage X

u. incidental office expense X

v.

Overhead expenses for participation in and support 

of the Subcontractor bidding process of the Project.

X

w.

Other than retail sales tax, the fee shall cover all 

taxes owed by the Contractor including City and B&O 

tax.

X

x. Benefits for the above X

y. Vacation for the above X

z Percent Fee on Negotiated Self Perform Work                                Division 1 1-03.1(4) X

5 Contract Bond Division 1 1-03.4 X

6 Judicial Review Division 1 1-03.7 X

7 Specified General Conditions Division 1 1-03.5 X

a. Key Personnel Form of Proposal 00 42 23 X

b. Other personnel on site

c. Project Accounting - Office and on site X

d. Data Processing on site X

e. Benefits for above X

f. Vacation for above X
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g. Temporary Field Office Facility X

h. Field Office Furniture X

i. Field Office Copier(s) X

k. Field Office Fax Machine X

l. Field Office Computers and Software X

m. Field Office CADD Equipment and software X

n. Field Office supplies X

o. Telephone equipment X

p. Cell phones for staff X

q. Project related postage and express costs X

r. Project Photographs (including aerials) X

s. Vehicles for Key Personnel X

t. Fuel and Maintenance of vehicles X

u. Ground Transportation for Key Personnel X

v. Airline Transportation for Key Personnel X

w. Meals and Lodging for Key Personnel X

x. Moving and Relocation for Key Personnel X

y. Subsistence for Key Personnel X
8 LEED Division 1 1-04.1(2) X

9 CPARB Reporting Division 1 1-04.1(3) X

10 Construction Management and Contracting Plan Division 1 1-04.1(4) X

11 Contract subject to FTA Provisions Division 1 1-04.1(5) X

12 Work During Construction Division 1 1-04.3 X

13 Building Permit Fees Division 1 1-04.3(6) X

14 B uilding Permit Management X

15 Changes Division 1 1-04.4 X

16 Procedure and Protest Division 1 1-04.5 X

17 Final Cleanup Division 1 1-04.11 X X

18 Working Drawings Division 1 1-05.3 X

19 As-Built / Record Drawings Division 1 1-05.3OPT2 X

20 Conformity with and Deviations from Division 1 1-05.4 X
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21 Licensed Surveyors Division 1 1-05.4 OPT3 X

22 Marine Surveying Division 1 1-05.5 X

23 Inspection of Work and Materials Division 1 1-05.6 X

24 Removal of Defective or Unauthorized Work Division 1 1-05.7 X

25 Equipment Division 1 1-05.9 X

26 Guarantees Division 1 1-05.10 X

27 Superintendents Division 1 1-05.13 X

28 Cooperation with Other Contractors Division 1 1-05.14 X

29 Approval of Materials Prior to Use Division 1 1-06.1 X

30 Buy America Division 1 1-06.OPT1 X

31 Samples and Tests for Acceptance Division 1 1-06.2 X

32 Financial Incentive Division 1 1-06.2(2)B X

33 Manufacturer's Certificate of Compliance Division 1 1-06.3 X

34 Handling and Storage of Materials Division 1 1-06.4 X

35 Owner's Manuals and Operating Inst. Division 1 1-06.5 X

36 Federal Transit Administration Rqmts Division 1 1-06.6 X

37 Laws to be Observed (FTA Provisions) Division 1 1-07.1 X

38 Ferry Terminal Access Division 1 1-07.1(1) X X

39 Noise Variance Warning Division 1 1-07.1(2) X

40 Diving Safety Plan Division 1 1-07.1(3) X

41 Lead Health Safety Plan Division 1 1-07.1OPT2 X

45 Confined Space Division 1 1-07.1OPT3 X

46 Health Hazards Division 1 1-07.4(2) X

47 Transients Division 1 1-07.4(2) OPT1 X

48 Environmental Regulations Division 1 1-07.5 X

49 Permits and Licenses - Listed Permits Division 1 1-07.6 X

50 Additional Permits Division 1 1-07.6 X

51 High Visibility Apparel (for GC/CM) Division 1 1-07.8 X

52 High Visibility Apparel (for Subcontractors) Division 1 1-07.8 X

53 Wages Division 1 1-07.9 X

54 Posting Notices Division 1 1-07.9(2) X

55 Apprentices Division 1 1-07.9(3) X
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56 Required Documents Division 1 1-07.9(5) X

57 Workers Benefits Division 1 1-07.10 X

58

Requirements for Non- Discrimination except 1-07.11(3) 

EEO Officer
Division 1 1-07.11 X

59 EEO Officer Division 1 1-07.11(3) X

60 DBE Division 1 1-07.11.OPT3 X X

61 Special Training Provisions Division 1 1-07.11OPT4 X X

62 Repair of Damage (Contractor's Responsibility) Division 1 1-07.13 X

63

Repair of Damage ( a.Acts of God; b. Acts of Public Enemy; 

c. Section 2.03.11 slides)
Division 1 1-07.13(1) X

64 Repair of Damage (Third Party) Division 1 1-07.13(4) X

65 Temporary Water Pollution/Erosion Control Division 1 1-07.15 X

66

Temporary Water Pollution/Erosion Control ordered by the 

Engineer during construction
Division 1 1-07.15 X

67 SPCC Plan Division 1 1-07.15(1) X

68

Protection and Restoration of Property except 1-07.16(4) 

Archaeological and Historic Objects and 1-07.16(5) 

Construction Staging

Division 1 1-07.16 X

69 Archaeological and Historic Objects Division 1 1-07.16(4) X

70 Construction Staging Area and Parking Division 1 1-07.16(5) X

71 Tribal Rights and Interests Division 1 1-07.16(6) X

72 Tribal Rights and Interests Management Division 1 1-07.16(6) x

73 Utilities and Similar Facilities Division 1 1-07.17 X

74 Public Liability and Property Damage Insurance Division 1 1-07.18 X

75 Builder's Risk Insurance Division 1 1-07.18 OPT11 X

76 Contractor's Pollution Liability Insurance Division 1 1-07.18 OPT14 X

77 Patented Devices, Materials and Processes Division 1 1-07.20 X

78 Rock Drilling Safety Requirements Division 1 1-07.21 X

79 Use of Explosives Division 1 1-07.22 X

80 Public Convenience and Safety except 1-07.23(3). Division 1 1-07.23 X

81 Maintenance and Protection of Ferry Traffic Division 1 1-07.23(3) X
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82 Apprentice Utilization Division 1 1-07.28 X

83 Subcontract Bidding Procedure except 1-08.2(5) Division 1 1-08.2 X

84 Subcontractor Bonds Division 1 1-08.2(5) X

85 GC/CM Cost Accounting Division 1 1-08.2(10)d X

86 Progress Schedule Division 1 1-08.3 X

87 Work Plan Division 1 1-08.4(1) X

88 Liquidated Damages Division 1 1-08.9 X

89 Incentive for Early Completion of Slip Closure Division 1 1-08.9 X

90 Disincentive for Late Completion of Slip Closure Division 1 1-08.9 X

94 Incentive for Early Completion of Closeout Division 1 1-08.9 X

95 Payments Division 1 1-09.9 X

96 Disputes and Claims Division 1 1-09.11 X

97 Dispute Review Board Division 1 1-09.11(1) X

98 Claims Resolution Division 1 1-09.13 X

99

The scope of work for Section 1-10  Temporary Traffic 

Control is under review. When the responsibility for Traffic 

Control Work has been delineated as between WSF and the 

Contractor, costs will be allocated.

Amendments to the Standard Specification

None at present

Regional Special Provisions

None at present

WSF Special Provisions

None at present

Appendix A - General Conditions for Washington State  Facility Construction - 2010

1 Builder's Risk Part 2 2.06 X
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2 Construction Schedule Part 3 3.02 X

3 Damages Part 3 3.07 X

4 Project Record Part 4 4.02 X

5 Shop Drawings Part 4 4.03 X

6 Contractor Control and Supervisions Part 5 5.01 X

7 Permits, Fees and Notices Part 5 5.02 X

8 Patents and Royalties Part 5 5.03 X

9 Prevailing Wages Part 5 5.04 X

10 Safety Precautions Part 5 5.07 X

11 Operations, Material Handling and Storage Areas Part 5 5.08 X

12
Protection of Existing Structures, Equipment, Vegetation, 

Utilities and Improvements
Part 5 5.11 X

13 Layout of Work Part 5 5.12 X

14 Material and Equipment Part 5 5.13 X

15 Utilities Services Part 5 5.14 X

16 Tests and Inspections Part 5 5.15 X

17 Correction of Non conforming work Part 5 5.16 X

18 Clean up Part 5 5.17 X

19 Warranty of Construction Part 5 5.21 X

20 Payments and Completion Part 6 6.01 - 6.09 X

21 Changes Part 7 7.01 - 7.03 X

22 Claims Audits Part 8 8.03 X

Appendix B - Supplemental Conditions for Facility Construction - Feb 2014

1 Builder's Risk Part 2 2.06 X

2 Construction Schedule Part 3 3.02 X

3 Permits, Fees and Notices Part 5 5.02 X

4 Safety Precautions Part 5 5.07 X

5 Tests and Inspection Part 5 5.15 X

Appendix C - Special Conditions for Facility Construction - March 2015
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1 00 74 00 is under development
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