
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -40.27 % -60.00 % -18.63 %

52,264.00 -35,236.00 35,000.00 -52,500.00 71,200.00 -16,300.0087,500.00

38.0000
2 REMOVING CEMENT CONC. SIDEWALK

9.0000 S.Y. 90.00 % 10.0000 -50.00 % 28.0000 40.00 %

342.00 162.00 90.00 -90.00 252.00 72.00
20.0000
180.00

19.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

19.0000 L.F. -24.00 % 9.0000 -64.00 % 19.0000 -24.00 %

361.00 -114.00 171.00 -304.00 361.00 -114.00
25.0000
475.00

19.0000
4 REMOVING CEMENT CONC. CURB

142.0000 L.F. 90.00 % 9.0000 -10.00 % 19.0000 90.00 %

2,698.00 1,278.00 1,278.00 -142.00 2,698.00 1,278.00
10.0000
1,420.00

0.0000
5 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

11.8500
6 REMOVING CONC. BARRIER

7.0000 L.F. -40.75 % 12.0000 -40.00 % 35.0000 75.00 %

82.95 -57.05 84.00 -56.00 245.00 105.00
20.0000
140.00

32.0000
7 REMOVING TRAFFIC ISLAND

296.0000 S.Y. 255.56 % 5.0000 -44.44 % 32.0000 255.56 %

9,472.00 6,808.00 1,480.00 -1,184.00 9,472.00 6,808.00
9.0000

2,664.00

7.0000
8 REMOVING TRAFFIC CURB

331.0000 L.F. -12.50 % 4.0000 -50.00 % 7.0000 -12.50 %

2,317.00 -331.00 1,324.00 -1,324.00 2,317.00 -331.00
8.0000

2,648.00

6.1500
9 REMOVING GUARDRAIL

76.0000 L.F. 23.00 % 7.0000 40.00 % 10.0000 100.00 %

467.40 87.40 532.00 152.00 760.00 380.00
5.0000
380.00

205.0000
10 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -26.79 % 205.0000 -26.79 % 450.0000 60.71 %

410.00 -150.00 410.00 -150.00 900.00 340.00
280.0000
560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

100.0000
11 REMOVING RAISED PAVEMENT MARKER

9.0000 HUND 0.00 % 125.0000 25.00 % 85.0000 -15.00 %

900.00 0.00 1,125.00 225.00 765.00 -135.00
100.0000
900.00

GRADING

17.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1149.0000 S.Y. -32.00 % 26.7000 6.80 % 20.5000 -18.00 %

19,533.00 -9,192.00 30,678.30 1,953.30 23,554.50 -5,170.50
25.0000

28,725.00

SURFACING

15.0000
13 CRUSHED SURFACING BASE COURSE

498.0000 TON -44.44 % 15.0000 -44.44 % 25.0000 -7.41 %

7,470.00 -5,976.00 7,470.00 -5,976.00 12,450.00 -996.00
27.0000

13,446.00

50.0000
14 CRUSHED SURFACING TOP COURSE

43.0000 TON 11.11 % 15.0000 -66.67 % 60.0000 33.33 %

2,150.00 215.00 645.00 -1,290.00 2,580.00 645.00
45.0000
1,935.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,926.00 1,926.00 1,926.001,926.00

HOT MIX ASPHALT
16 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.3500
17 PLANING BITUMINOUS PAVEMENT

14860.0000 S.Y. -41.25 % 3.3000 -17.50 % 2.7000 -32.50 %

34,921.00 -24,519.00 49,038.00 -10,402.00 40,122.00 -19,318.00
4.0000

59,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

85.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

467.4000 TON -29.17 % 88.0000 -26.67 % 116.0000 -3.33 %

39,729.00 -16,359.00 41,131.20 -14,956.80 54,218.40 -1,869.60
120.0000
56,088.00

70.0000
19 HMA CL. 1/2 IN. PG 64-22

2999.0000 TON -6.67 % 70.0000 -6.67 % 73.3000 -2.27 %

209,930.00 -14,995.00 209,930.00 -14,995.00 219,826.70 -5,098.30
75.0000

224,925.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
22 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,144.00 4,144.00 4,144.004,144.00

EROSION CONTROL AND PLANTING

10.0000
23 ESC LEAD

15.0000 DAY -88.24 % 50.0000 -41.18 % 50.0000 -41.18 %

150.00 -1,125.00 750.00 -525.00 750.00 -525.00
85.0000
1,275.00

9.3500
24 CHECK DAM

140.0000 L.F. 55.83 % 9.5000 58.33 % 10.0000 66.67 %

1,309.00 469.00 1,330.00 490.00 1,400.00 560.00
6.0000
840.00

75.0000
25 INLET PROTECTION

24.0000 EACH -11.76 % 76.0000 -10.59 % 50.0000 -41.18 %

1,800.00 -240.00 1,824.00 -216.00 1,200.00 -840.00
85.0000
2,040.00

105.0000
26 STREET CLEANING

35.0000 HR 5.00 % 115.0000 15.00 % 100.0000 0.00 %

3,675.00 175.00 4,025.00 525.00 3,500.00 0.00
100.0000
3,500.00

6.0000
27 SILT FENCE

720.0000 L.F. 50.00 % 5.0000 25.00 % 5.0000 25.00 %

4,320.00 1,440.00 3,600.00 720.00 3,600.00 720.00
4.0000

2,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
28 COMPOST SOCK

800.0000 L.F. -25.00 % 7.5000 25.00 % 8.0000 33.33 %

3,600.00 -1,200.00 6,000.00 1,200.00 6,400.00 1,600.00
6.0000

4,800.00
29 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

4.0000
30 HIGH VISIBILITY FENCE

2000.0000 L.F. 33.33 % 2.2500 -25.00 % 3.0000 0.00 %

8,000.00 2,000.00 4,500.00 -1,500.00 6,000.00 0.00
3.0000

6,000.00

TRAFFIC

21.0000
31 CEMENT CONC. TRAFFIC CURB AND GUTTER

11.0000 L.F. -30.00 % 37.0000 23.33 % 21.0000 -30.00 %

231.00 -99.00 407.00 77.00 231.00 -99.00
30.0000
330.00

24.0000
32 CEMENT CONC. TRAFFIC CURB

98.0000 L.F. 20.00 % 32.0000 60.00 % 24.0000 20.00 %

2,352.00 392.00 3,136.00 1,176.00 2,352.00 392.00
20.0000
1,960.00

28.0000
33  CEMENT CONC. TRAFFIC CURB (MOD)

17.0000 L.F. -6.67 % 42.0000 40.00 % 28.0000 -6.67 %

476.00 -34.00 714.00 204.00 476.00 -34.00
30.0000
510.00

19.0000
34 CEMENT CONC. PEDESTRIAN CURB

137.0000 L.F. 5.56 % 32.0000 77.78 % 19.0000 5.56 %

2,603.00 137.00 4,384.00 1,918.00 2,603.00 137.00
18.0000
2,466.00

13.5000
35 TYPE A BLOCK TRAFFIC CURB

135.0000 L.F. -28.95 % 20.0000 5.26 % 14.7500 -22.37 %

1,822.50 -742.50 2,700.00 135.00 1,991.25 -573.75
19.0000
2,565.00

15.5000
36 TYPE C BLOCK TRAFFIC CURB

196.0000 L.F. -29.55 % 22.0000 0.00 % 16.7500 -23.86 %

3,038.00 -1,274.00 4,312.00 0.00 3,283.00 -1,029.00
22.0000
4,312.00

1,570.0000
37 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -19.49 % 1,600.0000 -17.95 % 3,150.0000 61.54 %

3,140.00 -760.00 3,200.00 -700.00 6,300.00 2,400.00
1,950.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

48.0000
38  ROUNDABOUT CENTRAL ISLAND CEMENT CONC. CURB (MOD)

27.0000 L.F. -33.33 % 50.0000 -30.56 % 48.0000 -33.33 %

1,296.00 -648.00 1,350.00 -594.00 1,296.00 -648.00
72.0000
1,944.00

635.0000
39 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -20.63 % 650.0000 -18.75 % 1,200.0000 50.00 %

635.00 -165.00 650.00 -150.00 1,200.00 400.00
800.0000
800.00

25.7500
40 REMOVING AND RESETTING BEAM GUARDRAIL

664.0000 L.F. -14.17 % 26.0000 -13.33 % 20.0000 -33.33 %

17,098.00 -2,822.00 17,264.00 -2,656.00 13,280.00 -6,640.00
30.0000

19,920.00

44.9500
41 PRECAST CONC. BARRIER TYPE 2

12.0000 L.F. -40.07 % 45.0000 -40.00 % 50.0000 -33.33 %

539.40 -360.60 540.00 -360.00 600.00 -300.00
75.0000
900.00

20,400.0000
42 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -11.30 % 20,400.0000 -11.30 % 27,500.0000 19.57 %

20,400.00 -2,600.00 20,400.00 -2,600.00 27,500.00 4,500.00
23,000.0000
23,000.00

2,000.0000
43 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -63.64 % 500.0000 -90.91 % 500.0000 -90.91 %

4,000.00 -7,000.00 1,000.00 -10,000.00 1,000.00 -10,000.00
5,500.0000
11,000.00

45.0000
44 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

220.0000 HR 0.00 % 42.0000 -6.67 % 1.0000 -97.78 %

9,900.00 0.00 9,240.00 -660.00 220.00 -9,680.00
45.0000
9,900.00

45 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.1000
46 PLASTIC LINE

3260.0000 L.F. -15.38 % 0.7000 -46.15 % 1.1000 -15.38 %

3,586.00 -652.00 2,282.00 -1,956.00 3,586.00 -652.00
1.3000

4,238.00

1.4500
47 PROFILED PLASTIC LINE

9388.0000 L.F. -3.33 % 0.9500 -36.67 % 1.4500 -3.33 %

13,612.60 -469.40 8,918.60 -5,163.40 13,612.60 -469.40
1.5000

14,082.00

2.8500
48 PLASTIC WIDE LINE

848.0000 L.F. -28.75 % 2.5000 -37.50 % 2.8500 -28.75 %

2,416.80 -975.20 2,120.00 -1,272.00 2,416.80 -975.20
4.0000

3,392.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.7500
49 PLASTIC CROSSWALK LINE

2118.0000 S.F. -5.00 % 2.4000 -52.00 % 4.7500 -5.00 %

10,060.50 -529.50 5,083.20 -5,506.80 10,060.50 -529.50
5.0000

10,590.00

6.2500
50 PLASTIC STOP LINE

232.0000 L.F. -30.56 % 5.0000 -44.44 % 6.2500 -30.56 %

1,450.00 -638.00 1,160.00 -928.00 1,450.00 -638.00
9.0000

2,088.00

145.0000
51 PLASTIC TRAFFIC ARROW

12.0000 EACH 0.00 % 73.0000 -49.66 % 145.0000 0.00 %

1,740.00 0.00 876.00 -864.00 1,740.00 0.00
145.0000
1,740.00

45.0000
52 PLASTIC TRAFFIC LETTER

24.0000 EACH -25.00 % 53.0000 -11.67 % 45.0000 -25.00 %

1,080.00 -360.00 1,272.00 -168.00 1,080.00 -360.00
60.0000
1,440.00

25.0000
53 PLASTIC DRAINAGE MARKING

27.0000 EACH -16.67 % 27.0000 -10.00 % 25.0000 -16.67 %

675.00 -135.00 729.00 -81.00 675.00 -135.00
30.0000
810.00

185.0000
54 RAISED PAVEMENT MARKER TYPE 1

7.0000 HUND -38.33 % 350.0000 16.67 % 185.0000 -38.33 %

1,295.00 -805.00 2,450.00 350.00 1,295.00 -805.00
300.0000
2,100.00

285.0000
55 RAISED PAVEMENT MARKER TYPE 2

3.0000 HUND -43.00 % 425.0000 -15.00 % 285.0000 -43.00 %

855.00 -645.00 1,275.00 -225.00 855.00 -645.00
500.0000
1,500.00

850.0000
56 RAISED PAVEMENT MARKER TYPE 3

2.0000 HUND -10.53 % 650.0000 -31.58 % 850.0000 -10.53 %

1,700.00 -200.00 1,300.00 -600.00 1,700.00 -200.00
950.0000
1,900.00

0.1000
57 TEMPORARY PAVEMENT MARKING

28900.0000 L.F. -66.67 % 0.4200 40.00 % 0.1500 -50.00 %

2,890.00 -5,780.00 12,138.00 3,468.00 4,335.00 -4,335.00
0.3000

8,670.00
58 PERMANENT SIGNING

L.S. -20.66 % -35.64 % -35.64 %

28,720.00 -7,480.00 23,300.00 -12,900.00 23,300.00 -12,900.0036,200.00

2.0000
59 SEQUENTIAL ARROW SIGN

232.0000 HR -71.43 % 3.0000 -57.14 % 2.0000 -71.43 %

464.00 -1,160.00 696.00 -928.00 464.00 -1,160.00
7.0000

1,624.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

652.0000 HR -62.50 % 5.0000 -37.50 % 4.0000 -50.00 %

1,956.00 -3,260.00 3,260.00 -1,956.00 2,608.00 -2,608.00
8.0000

5,216.00
61 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -72.48 % -54.13 % 37.61 %

3,000.00 -7,900.00 5,000.00 -5,900.00 15,000.00 4,100.0010,900.00

45.0000
62 FLAGGERS AND SPOTTERS

305.0000 HR 12.50 % 42.0000 5.00 % 45.0000 12.50 %

13,725.00 1,525.00 12,810.00 610.00 13,725.00 1,525.00
40.0000

12,200.00

45.0000
63 OTHER TRAFFIC CONTROL LABOR

680.0000 HR -11.76 % 42.0000 -17.65 % 52.0000 1.96 %

30,600.00 -4,080.00 28,560.00 -6,120.00 35,360.00 680.00
51.0000

34,680.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. -17.24 % 47.59 % -17.24 %

12,000.00 -2,500.00 21,400.00 6,900.00 12,000.00 -2,500.0014,500.00

20.0000
65 CONSTRUCTION SIGNS CLASS A

362.0000 S.F. -16.67 % 20.0000 -16.67 % 20.0000 -16.67 %

7,240.00 -1,448.00 7,240.00 -1,448.00 7,240.00 -1,448.00
24.0000
8,688.00

596.0000
66  LOOP REPLACEMENT TYPE 1R

2.0000 EACH -45.82 % 600.0000 -45.45 % 600.0000 -45.45 %

1,192.00 -1,008.00 1,200.00 -1,000.00 1,200.00 -1,000.00
1,100.0000
2,200.00

1,105.0000
67  LOOP REPLACEMENT TYPE 3

2.0000 EACH 57.86 % 1,105.0000 57.86 % 1,105.0000 57.86 %

2,210.00 810.00 2,210.00 810.00 2,210.00 810.00
700.0000
1,400.00

2,068.0000
68  LOOP REPLACEMENT TYPE 3A

5.0000 EACH 0.39 % 2,100.0000 1.94 % 2,100.0000 1.94 %

10,340.00 40.00 10,500.00 200.00 10,500.00 200.00
2,060.0000
10,300.00

3,435.0000
69  LOOP REPLACEMENT TYPE 3B

1.0000 EACH 4.09 % 3,500.0000 6.06 % 3,500.0000 6.06 %

3,435.00 135.00 3,500.00 200.00 3,500.00 200.00
3,300.0000
3,300.00

70  FORCE ACCOUNT- LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
71  TEMPORARY VIDEO DETECTION SYSTEM

L.S. -3.78 % -3.33 % -3.33 %

8,660.00 -340.00 8,700.00 -300.00 8,700.00 -300.009,000.00
72 PEDESTRIAN CONTROL AND PROTECTION

L.S. 50.00 % -25.00 % 0.00 %

3,000.00 1,000.00 1,500.00 -500.00 2,000.00 0.002,000.00

OTHER ITEMS
73 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

2,500.00 0.00 2,500.00 0.00 2,500.00 0.002,500.00
74  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -77.50 % -77.00 % -77.50 %

2,250.00 -7,750.00 2,300.00 -7,700.00 2,250.00 -7,750.0010,000.00

46.9000
75 CEMENT CONC. SIDEWALK

47.0000 S.Y. 34.00 % 110.0000 214.29 % 46.9000 34.00 %

2,204.30 559.30 5,170.00 3,525.00 2,204.30 559.30
35.0000
1,645.00

1,100.0000
76 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

2.0000 EACH -8.33 % 1,100.0000 -8.33 % 1,100.0000 -8.33 %

2,200.00 -200.00 2,200.00 -200.00 2,200.00 -200.00
1,200.0000
2,400.00

1,100.0000
77 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -8.33 % 1,100.0000 -8.33 % 1,100.0000 -8.33 %

1,100.00 -100.00 1,100.00 -100.00 1,100.00 -100.00
1,200.0000
1,200.00

1,100.0000
78 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -8.33 % 1,100.0000 -8.33 % 1,100.0000 -8.33 %

1,100.00 -100.00 1,100.00 -100.00 1,100.00 -100.00
1,200.0000
1,200.00

45.0000
79 DETECTABLE WARNING SURFACE

50.0000 S.F. -10.00 % 45.0000 -10.00 % 45.0000 -10.00 %

2,250.00 -250.00 2,250.00 -250.00 2,250.00 -250.00
50.0000
2,500.00

25.5600
80 COATED CHAIN LINK FENCE TYPE 4

11.0000 L.F. -14.80 % 26.0000 -13.33 % 30.0000 0.00 %

281.16 -48.84 286.00 -44.00 330.00 0.00
30.0000
330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
81 ADJUST MANHOLE

2.0000 EACH 0.00 % 500.0000 -16.67 % 450.0000 -25.00 %

1,200.00 0.00 1,000.00 -200.00 900.00 -300.00
600.0000
1,200.00

600.0000
82 ADJUST CATCH BASIN

2.0000 EACH 50.00 % 500.0000 25.00 % 450.0000 12.50 %

1,200.00 400.00 1,000.00 200.00 900.00 100.00
400.0000
800.00

0.0000
83 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

600.0000
84 ADJUST VALVE BOX

3.0000 EACH 100.00 % 500.0000 66.67 % 350.0000 16.67 %

1,800.00 900.00 1,500.00 600.00 1,050.00 150.00
300.0000
900.00

85 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
87 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
88 SPCC PLAN

L.S. -66.67 % -91.67 % -83.33 %

1,000.00 -2,000.00 250.00 -2,750.00 500.00 -2,500.003,000.00

1.0000
89 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

600.0000 S.Y. -66.67 % 2.0000 -33.33 % 1.5000 -50.00 %

600.00 -1,200.00 1,200.00 -600.00 900.00 -900.00
3.0000

1,800.00

100.0000
90 NO TRESPASSING SIGN

4.0000 EACH 100.00 % 250.0000 400.00 % 250.0000 400.00 %

400.00 200.00 1,000.00 800.00 1,000.00 800.00
50.0000
200.00

91 HEALTH AND SAFETY PLAN
L.S. -50.00 % 50.00 % 50.00 %

500.00 -500.00 1,500.00 500.00 1,500.00 500.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
18808 SE 257TH ST 4224 WALLER RD E 19220 NE UNION HILL RD

98053-9402

PROJECT : COVINGTON   WA  980428394 TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
92 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

185.1700
93 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH -25.93 % 190.0000 -24.00 % 200.0000 -20.00 %

370.34 -129.66 380.00 -120.00 400.00 -100.00
250.0000
500.00

$694,858.95 -18.71% $698,496.30 -18.28% $761,169.05 -10.95%$854,769.00CONTRACT TOTAL

$761,169.05$694,858.95 $698,496.30BASE TOTAL -18.71% -18.28% -10.95%$854,769.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -49.71 % -37.14 %

44,000.00 -43,500.00 55,000.00 -32,500.0087,500.00

75.0000
2 REMOVING CEMENT CONC. SIDEWALK

9.0000 S.Y. 275.00 % 70.0000 250.00 %

675.00 495.00 630.00 450.00
20.0000
180.00

34.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

19.0000 L.F. 36.00 % 32.0000 28.00 %

646.00 171.00 608.00 133.00
25.0000
475.00

9.0000
4 REMOVING CEMENT CONC. CURB

142.0000 L.F. -10.00 % 11.0000 10.00 %

1,278.00 -142.00 1,562.00 142.00
10.0000
1,420.00

0.0000
5 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

50.0000
6 REMOVING CONC. BARRIER

7.0000 L.F. 150.00 % 100.0000 400.00 %

350.00 210.00 700.00 560.00
20.0000
140.00

11.0000
7 REMOVING TRAFFIC ISLAND

296.0000 S.Y. 22.22 % 16.5000 83.33 %

3,256.00 592.00 4,884.00 2,220.00
9.0000

2,664.00

4.0000
8 REMOVING TRAFFIC CURB

331.0000 L.F. -50.00 % 9.0000 12.50 %

1,324.00 -1,324.00 2,979.00 331.00
8.0000

2,648.00

6.2500
9 REMOVING GUARDRAIL

76.0000 L.F. 25.00 % 7.0000 40.00 %

475.00 95.00 532.00 152.00
5.0000
380.00

225.0000
10 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -19.64 % 240.0000 -14.29 %

450.00 -110.00 480.00 -80.00
280.0000
560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

200.0000
11 REMOVING RAISED PAVEMENT MARKER

9.0000 HUND 100.00 % 100.0000 0.00 %

1,800.00 900.00 900.00 0.00
100.0000
900.00

GRADING

30.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1149.0000 S.Y. 20.00 % 34.7500 39.00 %

34,470.00 5,745.00 39,927.75 11,202.75
25.0000

28,725.00

SURFACING

33.0000
13 CRUSHED SURFACING BASE COURSE

498.0000 TON 22.22 % 51.5000 90.74 %

16,434.00 2,988.00 25,647.00 12,201.00
27.0000

13,446.00

86.0000
14 CRUSHED SURFACING TOP COURSE

43.0000 TON 91.11 % 61.0000 35.56 %

3,698.00 1,763.00 2,623.00 688.00
45.0000
1,935.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

1,926.00 1,926.001,926.00

HOT MIX ASPHALT
16 CRACK SEALING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

3.4000
17 PLANING BITUMINOUS PAVEMENT

14860.0000 S.Y. -15.00 % 4.6000 15.00 %

50,524.00 -8,916.00 68,356.00 8,916.00
4.0000

59,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

175.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

467.4000 TON 45.83 % 110.0000 -8.33 %

81,795.00 25,707.00 51,414.00 -4,674.00
120.0000
56,088.00

74.0000
19 HMA CL. 1/2 IN. PG 64-22

2999.0000 TON -1.33 % 85.0000 13.33 %

221,926.00 -2,999.00 254,915.00 29,990.00
75.0000

224,925.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
22 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

4,144.00 4,144.004,144.00

EROSION CONTROL AND PLANTING

100.0000
23 ESC LEAD

15.0000 DAY 17.65 % 50.0000 -41.18 %

1,500.00 225.00 750.00 -525.00
85.0000
1,275.00

12.0000
24 CHECK DAM

140.0000 L.F. 100.00 % 9.3500 55.83 %

1,680.00 840.00 1,309.00 469.00
6.0000
840.00

95.0000
25 INLET PROTECTION

24.0000 EACH 11.76 % 88.0000 3.53 %

2,280.00 240.00 2,112.00 72.00
85.0000
2,040.00

125.0000
26 STREET CLEANING

35.0000 HR 25.00 % 105.0000 5.00 %

4,375.00 875.00 3,675.00 175.00
100.0000
3,500.00

6.0000
27 SILT FENCE

720.0000 L.F. 50.00 % 5.3900 34.75 %

4,320.00 1,440.00 3,880.80 1,000.80
4.0000

2,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
28 COMPOST SOCK

800.0000 L.F. 33.33 % 7.5000 25.00 %

6,400.00 1,600.00 6,000.00 1,200.00
6.0000

4,800.00
29 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

2.2500
30 HIGH VISIBILITY FENCE

2000.0000 L.F. -25.00 % 3.1700 5.67 %

4,500.00 -1,500.00 6,340.00 340.00
3.0000

6,000.00

TRAFFIC

22.0000
31 CEMENT CONC. TRAFFIC CURB AND GUTTER

11.0000 L.F. -26.67 % 21.0000 -30.00 %

242.00 -88.00 231.00 -99.00
30.0000
330.00

25.0000
32 CEMENT CONC. TRAFFIC CURB

98.0000 L.F. 25.00 % 24.0000 20.00 %

2,450.00 490.00 2,352.00 392.00
20.0000
1,960.00

30.0000
33  CEMENT CONC. TRAFFIC CURB (MOD)

17.0000 L.F. 0.00 % 28.0000 -6.67 %

510.00 0.00 476.00 -34.00
30.0000
510.00

30.0000
34 CEMENT CONC. PEDESTRIAN CURB

137.0000 L.F. 66.67 % 19.0000 5.56 %

4,110.00 1,644.00 2,603.00 137.00
18.0000
2,466.00

15.0000
35 TYPE A BLOCK TRAFFIC CURB

135.0000 L.F. -21.05 % 13.5000 -28.95 %

2,025.00 -540.00 1,822.50 -742.50
19.0000
2,565.00

16.0000
36 TYPE C BLOCK TRAFFIC CURB

196.0000 L.F. -27.27 % 15.5000 -29.55 %

3,136.00 -1,176.00 3,038.00 -1,274.00
22.0000
4,312.00

1,600.0000
37 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -17.95 % 1,830.0000 -6.15 %

3,200.00 -700.00 3,660.00 -240.00
1,950.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
38  ROUNDABOUT CENTRAL ISLAND CEMENT CONC. CURB (MOD)

27.0000 L.F. -30.56 % 48.0000 -33.33 %

1,350.00 -594.00 1,296.00 -648.00
72.0000
1,944.00

650.0000
39 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -18.75 % 780.0000 -2.50 %

650.00 -150.00 780.00 -20.00
800.0000
800.00

17.0000
40 REMOVING AND RESETTING BEAM GUARDRAIL

664.0000 L.F. -43.33 % 13.5000 -55.00 %

11,288.00 -8,632.00 8,964.00 -10,956.00
30.0000

19,920.00

48.0000
41 PRECAST CONC. BARRIER TYPE 2

12.0000 L.F. -36.00 % 40.0000 -46.67 %

576.00 -324.00 480.00 -420.00
75.0000
900.00

20,000.0000
42 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -13.04 % 17,450.0000 -24.13 %

20,000.00 -3,000.00 17,450.00 -5,550.00
23,000.0000
23,000.00

2,000.0000
43 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -63.64 % 2,400.0000 -56.36 %

4,000.00 -7,000.00 4,800.00 -6,200.00
5,500.0000
11,000.00

46.0000
44 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

220.0000 HR 2.22 % 65.0000 44.44 %

10,120.00 220.00 14,300.00 4,400.00
45.0000
9,900.00

45 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

1.2500
46 PLASTIC LINE

3260.0000 L.F. -3.85 % 1.1000 -15.38 %

4,075.00 -163.00 3,586.00 -652.00
1.3000

4,238.00

1.5000
47 PROFILED PLASTIC LINE

9388.0000 L.F. 0.00 % 1.4500 -3.33 %

14,082.00 0.00 13,612.60 -469.40
1.5000

14,082.00

3.0000
48 PLASTIC WIDE LINE

848.0000 L.F. -25.00 % 2.8500 -28.75 %

2,544.00 -848.00 2,416.80 -975.20
4.0000

3,392.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A039 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008055 REGION NO : 1 AWARDED ON : Jan 14 2011
VERSION NO :11 WORK ORDER# : XL2784
HWY :SR 167,509 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 167 & SR 509
I-405 I/C VIC TO S GRADY WAY &
S 174TH ST TO S NORMANDY RD-PAVING
10A039

ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
6819 S 228TH ST 400 VALLEY AVE NE
KENT WA  98032-2961

PROJECT : SPOKANE   WA  992203366 PUYALLUP   WA  983722516

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2010
10:55

DOT_RGGB01

NH-9999 (611), STPF-9999 (611)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.2500
49 PLASTIC CROSSWALK LINE

2118.0000 S.F. 5.00 % 4.7500 -5.00 %

11,119.50 529.50 10,060.50 -529.50
5.0000

10,590.00

6.5000
50 PLASTIC STOP LINE

232.0000 L.F. -27.78 % 6.2500 -30.56 %

1,508.00 -580.00 1,450.00 -638.00
9.0000

2,088.00

150.0000
51 PLASTIC TRAFFIC ARROW

12.0000 EACH 3.45 % 145.0000 0.00 %

1,800.00 60.00 1,740.00 0.00
145.0000
1,740.00

48.0000
52 PLASTIC TRAFFIC LETTER

24.0000 EACH -20.00 % 45.0000 -25.00 %

1,152.00 -288.00 1,080.00 -360.00
60.0000
1,440.00

27.0000
53 PLASTIC DRAINAGE MARKING

27.0000 EACH -10.00 % 25.0000 -16.67 %

729.00 -81.00 675.00 -135.00
30.0000
810.00

200.0000
54 RAISED PAVEMENT MARKER TYPE 1

7.0000 HUND -33.33 % 185.0000 -38.33 %

1,400.00 -700.00 1,295.00 -805.00
300.0000
2,100.00

300.0000
55 RAISED PAVEMENT MARKER TYPE 2

3.0000 HUND -40.00 % 285.0000 -43.00 %

900.00 -600.00 855.00 -645.00
500.0000
1,500.00

900.0000
56 RAISED PAVEMENT MARKER TYPE 3

2.0000 HUND -5.26 % 850.0000 -10.53 %

1,800.00 -100.00 1,700.00 -200.00
950.0000
1,900.00

0.2500
57 TEMPORARY PAVEMENT MARKING

28900.0000 L.F. -16.67 % 0.2000 -33.33 %

7,225.00 -1,445.00 5,780.00 -2,890.00
0.3000

8,670.00
58 PERMANENT SIGNING

L.S. 13.26 % -35.73 %

41,000.00 4,800.00 23,264.00 -12,936.0036,200.00

2.0000
59 SEQUENTIAL ARROW SIGN

232.0000 HR -71.43 % 3.6000 -48.57 %

464.00 -1,160.00 835.20 -788.80
7.0000

1,624.00
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VERSION NO :11 WORK ORDER# : XL2784
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ICON MATERIALS DBA CPM DEVELOP MILES RESOURCES, LLC DBA
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

652.0000 HR -12.50 % 6.0000 -25.00 %

4,564.00 -652.00 3,912.00 -1,304.00
8.0000

5,216.00
61 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -8.26 % -12.84 %

10,000.00 -900.00 9,500.00 -1,400.0010,900.00

48.0000
62 FLAGGERS AND SPOTTERS

305.0000 HR 20.00 % 50.0000 25.00 %

14,640.00 2,440.00 15,250.00 3,050.00
40.0000

12,200.00

50.0000
63 OTHER TRAFFIC CONTROL LABOR

680.0000 HR -1.96 % 51.5000 0.98 %

34,000.00 -680.00 35,020.00 340.00
51.0000

34,680.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. 7.59 % -6.21 %

15,600.00 1,100.00 13,600.00 -900.0014,500.00

22.0000
65 CONSTRUCTION SIGNS CLASS A

362.0000 S.F. -8.33 % 25.0000 4.17 %

7,964.00 -724.00 9,050.00 362.00
24.0000
8,688.00

975.0000
66  LOOP REPLACEMENT TYPE 1R

2.0000 EACH -11.36 % 596.0000 -45.82 %

1,950.00 -250.00 1,192.00 -1,008.00
1,100.0000
2,200.00

650.0000
67  LOOP REPLACEMENT TYPE 3

2.0000 EACH -7.14 % 1,105.0000 57.86 %

1,300.00 -100.00 2,210.00 810.00
700.0000
1,400.00

1,700.0000
68  LOOP REPLACEMENT TYPE 3A

5.0000 EACH -17.48 % 2,068.0000 0.39 %

8,500.00 -1,800.00 10,340.00 40.00
2,060.0000
10,300.00

2,400.0000
69  LOOP REPLACEMENT TYPE 3B

1.0000 EACH -27.27 % 3,435.0000 4.09 %

2,400.00 -900.00 3,435.00 135.00
3,300.0000
3,300.00

70  FORCE ACCOUNT- LOOP TESTING
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
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TOTAL AMOUNT

TRAFFIC
71  TEMPORARY VIDEO DETECTION SYSTEM

L.S. 22.22 % -3.78 %

11,000.00 2,000.00 8,660.00 -340.009,000.00
72 PEDESTRIAN CONTROL AND PROTECTION

L.S. 100.00 % -35.00 %

4,000.00 2,000.00 1,300.00 -700.002,000.00

OTHER ITEMS
73 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

2,500.00 0.00 2,500.00 0.002,500.00
74  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -55.00 % -77.50 %

4,500.00 -5,500.00 2,250.00 -7,750.0010,000.00

50.0000
75 CEMENT CONC. SIDEWALK

47.0000 S.Y. 42.86 % 46.9000 34.00 %

2,350.00 705.00 2,204.30 559.30
35.0000
1,645.00

1,200.0000
76 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

2.0000 EACH 0.00 % 1,100.0000 -8.33 %

2,400.00 0.00 2,200.00 -200.00
1,200.0000
2,400.00

1,200.0000
77 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH 0.00 % 1,100.0000 -8.33 %

1,200.00 0.00 1,100.00 -100.00
1,200.0000
1,200.00

1,200.0000
78 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH 0.00 % 1,100.0000 -8.33 %

1,200.00 0.00 1,100.00 -100.00
1,200.0000
1,200.00

50.0000
79 DETECTABLE WARNING SURFACE

50.0000 S.F. 0.00 % 50.0000 0.00 %

2,500.00 0.00 2,500.00 0.00
50.0000
2,500.00

28.0000
80 COATED CHAIN LINK FENCE TYPE 4

11.0000 L.F. -6.67 % 25.5600 -14.80 %

308.00 -22.00 281.16 -48.84
30.0000
330.00
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TOTAL AMOUNT

OTHER ITEMS

400.0000
81 ADJUST MANHOLE

2.0000 EACH -33.33 % 400.0000 -33.33 %

800.00 -400.00 800.00 -400.00
600.0000
1,200.00

400.0000
82 ADJUST CATCH BASIN

2.0000 EACH 0.00 % 400.0000 0.00 %

800.00 0.00 800.00 0.00
400.0000
800.00

0.0000
83 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

400.0000
84 ADJUST VALVE BOX

3.0000 EACH 33.33 % 275.0000 -8.33 %

1,200.00 300.00 825.00 -75.00
300.0000
900.00

85 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
87 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
88 SPCC PLAN

L.S. -66.67 % -66.67 %

1,000.00 -2,000.00 1,000.00 -2,000.003,000.00

4.2500
89 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

600.0000 S.Y. 41.67 % 1.3000 -56.67 %

2,550.00 750.00 780.00 -1,020.00
3.0000

1,800.00

200.0000
90 NO TRESPASSING SIGN

4.0000 EACH 300.00 % 250.0000 400.00 %

800.00 600.00 1,000.00 800.00
50.0000
200.00

91 HEALTH AND SAFETY PLAN
L.S. 0.00 % 0.00 %

1,000.00 0.00 1,000.00 0.001,000.00
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OTHER ITEMS
92 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

500.00 500.00500.00

250.0000
93 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH 0.00 % 185.1700 -25.93 %

500.00 0.00 370.34 -129.66
250.0000
500.00

$815,705.50 -4.57% $832,574.95 -2.60%$854,769.00CONTRACT TOTAL

$815,705.50 $832,574.95BASE TOTAL -4.57% -2.60%$854,769.00


