
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

GRANITE NORTHWEST, INC. CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW
ATTN:  KERI GROSS 13184 E WHEELER RD 6001 E SELTICE WAY
7131 N RAILROAD AVE 99301-5923 98837-9118 POST FALLS, ID 83854

PROJECT : PASCO   WA  993022738 MOSES LAKE   WA  988370142 COEUR D'ALENE   ID  838162047

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -79.87 % -54.04 % -15.43 %

43,797.30 -173,762.70 100,000.00 -117,560.00 184,000.00 -33,560.00217,560.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -64.74 % -61.63 % -64.86 %

8,730.00 -16,030.00 9,500.00 -15,260.00 8,700.00 -16,060.0024,760.00

4.0000
3 REMOVING GUARDRAIL

215.0000 L.F. -20.00 % 5.0000 0.00 % 5.0000 0.00 %

860.00 -215.00 1,075.00 0.00 1,075.00 0.00
5.0000

1,075.00

200.0000
4 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 0.00 % 180.0000 -10.00 % 185.0000 -7.50 %

600.00 0.00 540.00 -60.00 555.00 -45.00
200.0000
600.00

525.0000
5  REMOVING AND DISPOSING IMPACT ATTENUATOR

5.0000 EACH -73.75 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

2,625.00 -7,375.00 7,500.00 -2,500.00 7,500.00 -2,500.00
2,000.0000
10,000.00

GRADING

35.0000
6 ROADWAY EXCAVATION INCL. HAUL

480.0000 C.Y. 133.33 % 35.0000 133.33 % 37.0000 146.67 %

16,800.00 9,600.00 16,800.00 9,600.00 17,760.00 10,560.00
15.0000
7,200.00

2,000.0000
7  SHOULDER FINISHING

4.0000 MI. -20.00 % 500.0000 -80.00 % 2,400.0000 -4.00 %

8,000.00 -2,000.00 2,000.00 -8,000.00 9,600.00 -400.00
2,500.0000
10,000.00

11.0000
8 EMBANKMENT COMPACTION

150.0000 C.Y. 10.00 % 8.0000 -20.00 % 32.0000 220.00 %

1,650.00 150.00 1,200.00 -300.00 4,800.00 3,300.00
10.0000
1,500.00

DRAINAGE

2,153.0000
9 GRATE INLET TYPE 2

3.0000 EACH 16.38 % 1,750.0000 -5.41 % 2,200.0000 18.92 %

6,459.00 909.00 5,250.00 -300.00 6,600.00 1,050.00
1,850.0000
5,550.00
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DRAINAGE

104.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM.

86.0000 L.F. 131.11 % 75.0000 66.67 % 56.0000 24.44 %

8,944.00 5,074.00 6,450.00 2,580.00 4,816.00 946.00
45.0000
3,870.00

SURFACING

66.0000
11 CRUSHED SURFACING TOP COURSE

40.0000 TON 214.29 % 15.0000 -28.57 % 35.0000 66.67 %

2,640.00 1,800.00 600.00 -240.00 1,400.00 560.00
21.0000
840.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

24,320.00 24,320.00 24,320.0024,320.00

1.0000
13 ASPHALT FOR FOG SEAL

21.6000 TON -99.87 % 625.0000 -16.11 % 700.0000 -6.04 %

21.60 -16,070.40 13,500.00 -2,592.00 15,120.00 -972.00
745.0000
16,092.00

HOT MIX ASPHALT
14 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

34,980.00 34,980.00 34,980.0034,980.00

0.8000
15 PLANING BITUMINOUS PAVEMENT

226140.0000 S.Y. -48.39 % 1.0000 -35.48 % 1.0300 -33.55 %

180,912.00 -169,605.00 226,140.00 -124,377.00 232,924.20 -117,592.80
1.5500

350,517.00

60.0000
16 HMA CL. 1/2 IN. PG 64-28

24320.0000 TON -7.69 % 55.0000 -15.38 % 59.0000 -9.23 %

1,459,200.00 -121,600.00 1,337,600.00 -243,200.00 1,434,880.00 -145,920.00
65.0000

1,580,800.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,420.00 47,420.00 47,420.0047,420.00
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HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,640.00 31,640.00 31,640.0031,640.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

3.6000
20 BRIDGE TRANSVERSE JOINT SEAL

670.0000 L.F. -88.39 % 15.0000 -51.61 % 14.0000 -54.84 %

2,412.00 -18,358.00 10,050.00 -10,720.00 9,380.00 -11,390.00
31.0000

20,770.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

275.0000
23 TOPSOIL TYPE B

4.0000 C.Y. 685.71 % 20.0000 -42.86 % 150.0000 328.57 %

1,100.00 960.00 80.00 -60.00 600.00 460.00
35.0000
140.00

22.0000
24 SOD INSTALLATION

42.0000 S.Y. 46.67 % 30.0000 100.00 % 26.0000 73.33 %

924.00 294.00 1,260.00 630.00 1,092.00 462.00
15.0000
630.00

TRAFFIC

22.5000
25 CEMENT CONC. TRAFFIC CURB AND GUTTER

174.0000 L.F. -10.00 % 29.0000 16.00 % 25.0000 0.00 %

3,915.00 -435.00 5,046.00 696.00 4,350.00 0.00
25.0000
4,350.00

16.5000
26 CEMENT CONC. PEDESTRIAN CURB

106.0000 L.F. -17.50 % 22.0000 10.00 % 17.0000 -15.00 %

1,749.00 -371.00 2,332.00 212.00 1,802.00 -318.00
20.0000
2,120.00
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26.0000
27 BEAM GUARDRAIL TYPE 31

213.0000 L.F. 30.00 % 20.0000 0.00 % 21.0000 5.00 %

5,538.00 1,278.00 4,260.00 0.00 4,473.00 213.00
20.0000
4,260.00

3,200.0000
28 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 113.33 % 3,000.0000 100.00 % 3,100.0000 106.67 %

3,200.00 1,700.00 3,000.00 1,500.00 3,100.00 1,600.00
1,500.0000
1,500.00

2,450.0000
29 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -2.00 % 2,500.0000 0.00 % 2,500.0000 0.00 %

2,450.00 -50.00 2,500.00 0.00 2,500.00 0.00
2,500.0000
2,500.00

59.0000
30 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

50.0000 L.F. 96.67 % 44.0000 46.67 % 45.0000 50.00 %

2,950.00 1,450.00 2,200.00 700.00 2,250.00 750.00
30.0000
1,500.00

785.0000
31 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH -47.67 % 900.0000 -40.00 % 925.0000 -38.33 %

1,570.00 -1,430.00 1,800.00 -1,200.00 1,850.00 -1,150.00
1,500.0000
3,000.00

785.0000
32 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 4.67 % 650.0000 -13.33 % 675.0000 -10.00 %

785.00 35.00 650.00 -100.00 675.00 -75.00
750.0000
750.00

3.9500
33 RAISING EXISTING BEAM GUARDRAIL

4460.0000 L.F. -28.18 % 3.6000 -34.55 % 3.7500 -31.82 %

17,617.00 -6,913.00 16,056.00 -8,474.00 16,725.00 -7,805.00
5.5000

24,530.00

35.0000
34 PRECAST CONC. BARRIER TYPE 2

1079.0000 L.F. -58.82 % 35.0000 -58.82 % 36.0000 -57.65 %

37,765.00 -53,950.00 37,765.00 -53,950.00 38,844.00 -52,871.00
85.0000

91,715.00

10.0000
35 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

100.0000 L.F. 0.00 % 10.0000 0.00 % 10.0000 0.00 %

1,000.00 0.00 1,000.00 0.00 1,000.00 0.00
10.0000
1,000.00

41,500.0000
36 PERMANENT IMPACT ATTENUATOR

5.0000 EACH 46.64 % 45,000.0000 59.01 % 44,000.0000 55.48 %

207,500.00 66,000.00 225,000.00 83,500.00 220,000.00 78,500.00
28,300.0000
141,500.00

2,000.0000
37 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -62.09 % 3,000.0000 -43.13 % 3,100.0000 -41.23 %

8,000.00 -13,100.00 12,000.00 -9,100.00 12,400.00 -8,700.00
5,275.0000
21,100.00
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55.0000
38 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

280.0000 HR 0.00 % 75.0000 36.36 % 75.0000 36.36 %

15,400.00 0.00 21,000.00 5,600.00 21,000.00 5,600.00
55.0000

15,400.00
39 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

27.0000
40 FLEXIBLE GUIDE POST

670.0000 EACH -1.82 % 27.0000 -1.82 % 27.0000 -1.82 %

18,090.00 -335.00 18,090.00 -335.00 18,090.00 -335.00
27.5000

18,425.00

8.0000
41 BARRIER DELINEATOR

202.0000 EACH -36.00 % 11.0000 -12.00 % 6.0000 -52.00 %

1,616.00 -909.00 2,222.00 -303.00 1,212.00 -1,313.00
12.5000
2,525.00

0.1100
42 PAINT LINE

214390.0000 L.F. -26.67 % 0.1200 -20.00 % 0.1000 -33.33 %

23,582.90 -8,575.60 25,726.80 -6,431.70 21,439.00 -10,719.50
0.1500

32,158.50

1.0000
43 PLASTIC LINE

1770.0000 L.F. -13.04 % 0.7500 -34.78 % 1.0000 -13.04 %

1,770.00 -265.50 1,327.50 -708.00 1,770.00 -265.50
1.1500

2,035.50

1.2500
44 PLASTIC WIDE LINE

10340.0000 L.F. -28.57 % 1.0000 -42.86 % 1.2500 -28.57 %

12,925.00 -5,170.00 10,340.00 -7,755.00 12,925.00 -5,170.00
1.7500

18,095.00

3.2500
45 PLASTIC STOP LINE

320.0000 L.F. -18.75 % 4.0000 0.00 % 3.2500 -18.75 %

1,040.00 -240.00 1,280.00 0.00 1,040.00 -240.00
4.0000

1,280.00

70.0000
46 PLASTIC TRAFFIC ARROW

65.0000 EACH -30.00 % 110.0000 10.00 % 74.0000 -26.00 %

4,550.00 -1,950.00 7,150.00 650.00 4,810.00 -1,690.00
100.0000
6,500.00

1,800.0000
47 CENTERLINE RUMBLE STRIP

1.8400 MI. 162.77 % 3,300.0000 381.75 % 3,300.0000 381.75 %

3,312.00 2,051.60 6,072.00 4,811.60 6,072.00 4,811.60
685.0000
1,260.40

0.0700
48 TEMPORARY PAVEMENT MARKING

76160.0000 L.F. -53.33 % 0.1000 -33.33 % 0.1000 -33.33 %

5,331.20 -6,092.80 7,616.00 -3,808.00 7,616.00 -3,808.00
0.1500

11,424.00
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49 PERMANENT SIGNING

L.S. 7.54 % 5.32 % 11.42 %

97,000.00 6,800.00 95,000.00 4,800.00 100,500.00 10,300.0090,200.00

2.0000
50 SEQUENTIAL ARROW SIGN

490.0000 HR -33.33 % 6.5000 116.67 % 6.5000 116.67 %

980.00 -490.00 3,185.00 1,715.00 3,185.00 1,715.00
3.0000

1,470.00

4.5000
51 PORTABLE CHANGEABLE MESSAGE SIGN

490.0000 HR -40.00 % 10.0000 33.33 % 10.0000 33.33 %

2,205.00 -1,470.00 4,900.00 1,225.00 4,900.00 1,225.00
7.5000

3,675.00
52 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -39.97 % 28.64 % 32.93 %

7,000.00 -4,660.00 15,000.00 3,340.00 15,500.00 3,840.0011,660.00

43.5000
53 FLAGGERS AND SPOTTERS

1210.0000 HR 8.75 % 44.0000 10.00 % 44.0000 10.00 %

52,635.00 4,235.00 53,240.00 4,840.00 53,240.00 4,840.00
40.0000

48,400.00

43.5000
54 OTHER TRAFFIC CONTROL LABOR

1210.0000 HR 8.75 % 44.0000 10.00 % 44.0000 10.00 %

52,635.00 4,235.00 53,240.00 4,840.00 53,240.00 4,840.00
40.0000

48,400.00
55 TRAFFIC CONTROL SUPERVISOR

L.S. -39.39 % 1.01 % -6.57 %

12,000.00 -7,800.00 20,000.00 200.00 18,500.00 -1,300.0019,800.00

13.2500
56 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. -11.67 % 9.0000 -40.00 % 9.0000 -40.00 %

4,717.00 -623.00 3,204.00 -2,136.00 3,204.00 -2,136.00
15.0000
5,340.00

57  REFERENCING EXISTING PAVEMENT MARKINGS
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

OTHER ITEMS

10.0000
58 STRUCTURE EXCAVATION CLASS B INCL. HAUL

170.0000 C.Y. -33.33 % 9.0000 -40.00 % 16.0000 6.67 %

1,700.00 -850.00 1,530.00 -1,020.00 2,720.00 170.00
15.0000
2,550.00
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OTHER ITEMS

1.0000
59 SHORING OR EXTRA EXCAVATION CLASS B

600.0000 S.F. -33.33 % 1.2500 -16.67 % 0.9000 -40.00 %

600.00 -300.00 750.00 -150.00 540.00 -360.00
1.5000
900.00

850.0000
60 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -34.62 % 1,300.0000 0.00 % 1,250.0000 -3.85 %

850.00 -450.00 1,300.00 0.00 1,250.00 -50.00
1,300.0000
1,300.00

850.0000
61 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

3.0000 EACH -34.62 % 1,300.0000 0.00 % 1,250.0000 -3.85 %

2,550.00 -1,350.00 3,900.00 0.00 3,750.00 -150.00
1,300.0000
3,900.00

42.0000
62 DETECTABLE WARNING SURFACE

106.0000 S.F. 12.00 % 35.0000 -6.67 % 39.0000 4.00 %

4,452.00 477.00 3,710.00 -265.00 4,134.00 159.00
37.5000
3,975.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
66 SPCC PLAN

L.S. -80.00 % -60.00 % -90.00 %

500.00 -2,000.00 1,000.00 -1,500.00 250.00 -2,250.002,500.00

$2,519,519.00 -17.59% $2,566,301.30 -16.06% $2,764,022.20 -9.59%$3,057,266.40CONTRACT TOTAL

$2,764,022.20$2,519,519.00 $2,566,301.30BASE TOTAL -17.59% -16.06% -9.59%$3,057,266.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -44.15 % -17.26 % 33.21 %

121,516.00 -96,044.00 180,000.00 -37,560.00 289,809.81 72,249.81217,560.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -64.05 % -39.42 % -79.81 %

8,900.00 -15,860.00 15,000.00 -9,760.00 5,000.00 -19,760.0024,760.00

4.6000
3 REMOVING GUARDRAIL

215.0000 L.F. -8.00 % 5.0000 0.00 % 5.0000 0.00 %

989.00 -86.00 1,075.00 0.00 1,075.00 0.00
5.0000

1,075.00

200.0000
4 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 0.00 % 250.0000 25.00 % 175.0000 -12.50 %

600.00 0.00 750.00 150.00 525.00 -75.00
200.0000
600.00

355.0000
5  REMOVING AND DISPOSING IMPACT ATTENUATOR

5.0000 EACH -82.25 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

1,775.00 -8,225.00 7,500.00 -2,500.00 7,500.00 -2,500.00
2,000.0000
10,000.00

GRADING

38.0000
6 ROADWAY EXCAVATION INCL. HAUL

480.0000 C.Y. 153.33 % 33.0000 120.00 % 32.3500 115.67 %

18,240.00 11,040.00 15,840.00 8,640.00 15,528.00 8,328.00
15.0000
7,200.00

2,000.0000
7  SHOULDER FINISHING

4.0000 MI. -20.00 % 2,201.3300 -11.95 % 1,901.6900 -23.93 %

8,000.00 -2,000.00 8,805.32 -1,194.68 7,606.76 -2,393.24
2,500.0000
10,000.00

10.0000
8 EMBANKMENT COMPACTION

150.0000 C.Y. 0.00 % 20.0000 100.00 % 47.8900 378.90 %

1,500.00 0.00 3,000.00 1,500.00 7,183.50 5,683.50
10.0000
1,500.00

DRAINAGE

2,000.0000
9 GRATE INLET TYPE 2

3.0000 EACH 8.11 % 2,153.0000 16.38 % 2,153.0000 16.38 %

6,000.00 450.00 6,459.00 909.00 6,459.00 909.00
1,850.0000
5,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM.

86.0000 L.F. -22.22 % 104.0000 131.11 % 104.0000 131.11 %

3,010.00 -860.00 8,944.00 5,074.00 8,944.00 5,074.00
45.0000
3,870.00

SURFACING

25.0000
11 CRUSHED SURFACING TOP COURSE

40.0000 TON 19.05 % 70.0000 233.33 % 131.6300 526.81 %

1,000.00 160.00 2,800.00 1,960.00 5,265.20 4,425.20
21.0000
840.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

24,320.00 24,320.00 24,320.0024,320.00

1,000.0000
13 ASPHALT FOR FOG SEAL

21.6000 TON 34.23 % 250.0000 -66.44 % 364.3300 -51.10 %

21,600.00 5,508.00 5,400.00 -10,692.00 7,869.53 -8,222.47
745.0000
16,092.00

HOT MIX ASPHALT
14 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

34,980.00 34,980.00 34,980.0034,980.00

0.9800
15 PLANING BITUMINOUS PAVEMENT

226140.0000 S.Y. -36.77 % 1.1000 -29.03 % 1.5900 2.58 %

221,617.20 -128,899.80 248,754.00 -101,763.00 359,562.60 9,045.60
1.5500

350,517.00

64.0000
16 HMA CL. 1/2 IN. PG 64-28

24320.0000 TON -1.54 % 58.0000 -10.77 % 59.1200 -9.05 %

1,556,480.00 -24,320.00 1,410,560.00 -170,240.00 1,437,798.40 -143,001.60
65.0000

1,580,800.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,420.00 47,420.00 47,420.0047,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,640.00 31,640.00 31,640.0031,640.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

3.6500
20 BRIDGE TRANSVERSE JOINT SEAL

670.0000 L.F. -88.23 % 15.0000 -51.61 % 14.0000 -54.84 %

2,445.50 -18,324.50 10,050.00 -10,720.00 9,380.00 -11,390.00
31.0000

20,770.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

145.0000
23 TOPSOIL TYPE B

4.0000 C.Y. 314.29 % 250.0000 614.29 % 200.0000 471.43 %

580.00 440.00 1,000.00 860.00 800.00 660.00
35.0000
140.00

15.0000
24 SOD INSTALLATION

42.0000 S.Y. 0.00 % 25.0000 66.67 % 65.0000 333.33 %

630.00 0.00 1,050.00 420.00 2,730.00 2,100.00
15.0000
630.00

TRAFFIC

20.0000
25 CEMENT CONC. TRAFFIC CURB AND GUTTER

174.0000 L.F. -20.00 % 20.0000 -20.00 % 28.0000 12.00 %

3,480.00 -870.00 3,480.00 -870.00 4,872.00 522.00
25.0000
4,350.00

25.0000
26 CEMENT CONC. PEDESTRIAN CURB

106.0000 L.F. 25.00 % 25.0000 25.00 % 22.0000 10.00 %

2,650.00 530.00 2,650.00 530.00 2,332.00 212.00
20.0000
2,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

22.5000
27 BEAM GUARDRAIL TYPE 31

213.0000 L.F. 12.50 % 30.0000 50.00 % 20.0000 0.00 %

4,792.50 532.50 6,390.00 2,130.00 4,260.00 0.00
20.0000
4,260.00

2,790.0000
28 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 86.00 % 3,500.0000 133.33 % 2,950.0000 96.67 %

2,790.00 1,290.00 3,500.00 2,000.00 2,950.00 1,450.00
1,500.0000
1,500.00

2,300.0000
29 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -8.00 % 3,000.0000 20.00 % 2,400.0000 -4.00 %

2,300.00 -200.00 3,000.00 500.00 2,400.00 -100.00
2,500.0000
2,500.00

56.0000
30 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

50.0000 L.F. 86.67 % 75.0000 150.00 % 43.0000 43.33 %

2,800.00 1,300.00 3,750.00 2,250.00 2,150.00 650.00
30.0000
1,500.00

425.0000
31 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH -71.67 % 950.0000 -36.67 % 875.0000 -41.67 %

850.00 -2,150.00 1,900.00 -1,100.00 1,750.00 -1,250.00
1,500.0000
3,000.00

480.0000
32 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -36.00 % 930.0000 24.00 % 650.0000 -13.33 %

480.00 -270.00 930.00 180.00 650.00 -100.00
750.0000
750.00

4.5000
33 RAISING EXISTING BEAM GUARDRAIL

4460.0000 L.F. -18.18 % 7.0000 27.27 % 3.5500 -35.45 %

20,070.00 -4,460.00 31,220.00 6,690.00 15,833.00 -8,697.00
5.5000

24,530.00

35.5000
34 PRECAST CONC. BARRIER TYPE 2

1079.0000 L.F. -58.24 % 34.0000 -60.00 % 34.0000 -60.00 %

38,304.50 -53,410.50 36,686.00 -55,029.00 36,686.00 -55,029.00
85.0000

91,715.00

10.1000
35 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

100.0000 L.F. 1.00 % 10.0000 0.00 % 10.0000 0.00 %

1,010.00 10.00 1,000.00 0.00 1,000.00 0.00
10.0000
1,000.00

39,500.0000
36 PERMANENT IMPACT ATTENUATOR

5.0000 EACH 39.58 % 45,664.0000 61.36 % 43,760.0000 54.63 %

197,500.00 56,000.00 228,320.00 86,820.00 218,800.00 77,300.00
28,300.0000
141,500.00

1,800.0000
37 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -65.88 % 3,000.0000 -43.13 % 3,000.0000 -43.13 %

7,200.00 -13,900.00 12,000.00 -9,100.00 12,000.00 -9,100.00
5,275.0000
21,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

51.0000
38 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

280.0000 HR -7.27 % 75.0000 36.36 % 75.0000 36.36 %

14,280.00 -1,120.00 21,000.00 5,600.00 21,000.00 5,600.00
55.0000

15,400.00
39 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

27.3000
40 FLEXIBLE GUIDE POST

670.0000 EACH -0.73 % 38.0000 38.18 % 27.5000 0.00 %

18,291.00 -134.00 25,460.00 7,035.00 18,425.00 0.00
27.5000

18,425.00

8.1000
41 BARRIER DELINEATOR

202.0000 EACH -35.20 % 15.0000 20.00 % 6.0000 -52.00 %

1,636.20 -888.80 3,030.00 505.00 1,212.00 -1,313.00
12.5000
2,525.00

0.1200
42 PAINT LINE

214390.0000 L.F. -20.00 % 0.1100 -26.67 % 0.1200 -20.00 %

25,726.80 -6,431.70 23,582.90 -8,575.60 25,726.80 -6,431.70
0.1500

32,158.50

0.5100
43 PLASTIC LINE

1770.0000 L.F. -55.65 % 1.0000 -13.04 % 0.7500 -34.78 %

902.70 -1,132.80 1,770.00 -265.50 1,327.50 -708.00
1.1500

2,035.50

1.2500
44 PLASTIC WIDE LINE

10340.0000 L.F. -28.57 % 1.2500 -28.57 % 1.5000 -14.29 %

12,925.00 -5,170.00 12,925.00 -5,170.00 15,510.00 -2,585.00
1.7500

18,095.00

5.3000
45 PLASTIC STOP LINE

320.0000 L.F. 32.50 % 3.2500 -18.75 % 4.5000 12.50 %

1,696.00 416.00 1,040.00 -240.00 1,440.00 160.00
4.0000

1,280.00

171.0000
46 PLASTIC TRAFFIC ARROW

65.0000 EACH 71.00 % 70.0000 -30.00 % 80.0000 -20.00 %

11,115.00 4,615.00 4,550.00 -1,950.00 5,200.00 -1,300.00
100.0000
6,500.00

3,300.0000
47 CENTERLINE RUMBLE STRIP

1.8400 MI. 381.75 % 3,250.0000 374.45 % 3,250.0000 374.45 %

6,072.00 4,811.60 5,980.00 4,719.60 5,980.00 4,719.60
685.0000
1,260.40

0.1100
48 TEMPORARY PAVEMENT MARKING

76160.0000 L.F. -26.67 % 0.0800 -46.67 % 0.0800 -46.67 %

8,377.60 -3,046.40 6,092.80 -5,331.20 6,092.80 -5,331.20
0.1500

11,424.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
49 PERMANENT SIGNING

L.S. 8.87 % 10.86 % 6.00 %

98,200.00 8,000.00 100,000.00 9,800.00 95,615.00 5,415.0090,200.00

2.1000
50 SEQUENTIAL ARROW SIGN

490.0000 HR -30.00 % 6.5000 116.67 % 6.5000 116.67 %

1,029.00 -441.00 3,185.00 1,715.00 3,185.00 1,715.00
3.0000

1,470.00

2.3000
51 PORTABLE CHANGEABLE MESSAGE SIGN

490.0000 HR -69.33 % 9.8000 30.67 % 9.8000 30.67 %

1,127.00 -2,548.00 4,802.00 1,127.00 4,802.00 1,127.00
7.5000

3,675.00
52 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 28.64 % 114.41 % 28.64 %

15,000.00 3,340.00 25,000.00 13,340.00 15,000.00 3,340.0011,660.00

43.5000
53 FLAGGERS AND SPOTTERS

1210.0000 HR 8.75 % 43.7500 9.38 % 43.7500 9.38 %

52,635.00 4,235.00 52,937.50 4,537.50 52,937.50 4,537.50
40.0000

48,400.00

43.5000
54 OTHER TRAFFIC CONTROL LABOR

1210.0000 HR 8.75 % 44.0000 10.00 % 44.0000 10.00 %

52,635.00 4,235.00 53,240.00 4,840.00 53,240.00 4,840.00
40.0000

48,400.00
55 TRAFFIC CONTROL SUPERVISOR

L.S. -9.09 % -24.24 % -9.09 %

18,000.00 -1,800.00 15,000.00 -4,800.00 18,000.00 -1,800.0019,800.00

12.0000
56 CONSTRUCTION SIGNS CLASS A

356.0000 S.F. -20.00 % 13.2500 -11.67 % 9.0000 -40.00 %

4,272.00 -1,068.00 4,717.00 -623.00 3,204.00 -2,136.00
15.0000
5,340.00

57  REFERENCING EXISTING PAVEMENT MARKINGS
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

OTHER ITEMS

8.0000
58 STRUCTURE EXCAVATION CLASS B INCL. HAUL

170.0000 C.Y. -46.67 % 20.0000 33.33 % 10.0000 -33.33 %

1,360.00 -1,190.00 3,400.00 850.00 1,700.00 -850.00
15.0000
2,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y021 REVISION NO : BIDS OPENED ON : Mar 23 2011
CONTRACT NO :008090 REGION NO : 5 AWARDED ON : Mar 28 2011
VERSION NO :2 WORK ORDER# : XL3744
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
SR 125 I/S TO HARBERT RD VIC - 
PAVING
10Y021

COLUMBIA ASPHALT & GRAVEL, INC A & B ASPHALT, INC. POE ASPHALT PAVING, INC.
377 PARKER BRIDGE RD 16004 E FIELD RD 2732 N BECK RD
PARKER WA 98939 99320

PROJECT : YAKIMA   WA  989090337 BENTON CITY   WA  993205280 POST FALLS   ID  838544567

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 000524 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2011
13:29

DOT_RGGB01

NH-0012(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.5500
59 SHORING OR EXTRA EXCAVATION CLASS B

600.0000 S.F. -63.33 % 1.0000 -33.33 % 1.0000 -33.33 %

330.00 -570.00 600.00 -300.00 600.00 -300.00
1.5000
900.00

1,000.0000
60 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -23.08 % 1,500.0000 15.38 % 1,200.0000 -7.69 %

1,000.00 -300.00 1,500.00 200.00 1,200.00 -100.00
1,300.0000
1,300.00

1,000.0000
61 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

3.0000 EACH -23.08 % 1,500.0000 15.38 % 1,200.0000 -7.69 %

3,000.00 -900.00 4,500.00 600.00 3,600.00 -300.00
1,300.0000
3,900.00

30.0000
62 DETECTABLE WARNING SURFACE

106.0000 S.F. -20.00 % 85.0000 126.67 % 37.3500 -0.40 %

3,180.00 -795.00 9,010.00 5,035.00 3,959.10 -15.90
37.5000
3,975.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
66 SPCC PLAN

L.S. -80.00 % 0.00 % -60.00 %

500.00 -2,000.00 2,500.00 0.00 1,000.00 -1,500.002,500.00

$2,764,764.00 -9.57% $2,799,999.52 -8.41% $2,991,040.50 -2.17%$3,057,266.40CONTRACT TOTAL

$2,991,040.50$2,764,764.00 $2,799,999.52BASE TOTAL -9.57% -8.41% -2.17%$3,057,266.40


