### Washington State Department of Transportation

**Bid Check Report**

**PS&E Job No:** 06Z005  
**Revision No:**  
**Contract No:** 007147  
**Region No:** 6  
**Version No:** 2

**Work Order #** : XL2341  
**HWY:** SR 195,271  
**Project:**  
**County(S):** Spokane, Whitman

---

**Low Bidder**  
**2nd Bidder**  
**3rd Bidder**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Meas</th>
<th>Eng'r's Est. Quantity</th>
<th>Price Per Unit/Engr's. Est.</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Amt. Diff.</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Amt. Diff.</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>PREPARATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>80,000.00</td>
<td>87,000.00</td>
<td>7,000.00</td>
<td>193,000.00</td>
<td>8.75%</td>
<td>141.25%</td>
<td>25.95%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING - SITE PS-C-226</td>
<td>ACRE</td>
<td>4,000.0000</td>
<td>0.0000</td>
<td>-100.00%</td>
<td>400.0000</td>
<td>-90.00%</td>
<td>0.0000</td>
<td>-100.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>STRIPPING INCL. HAUL - SITE PS-C-226</td>
<td>C.Y.</td>
<td>1.0000</td>
<td>0.0000</td>
<td>-100.00%</td>
<td>1.5000</td>
<td>50.00%</td>
<td>0.0000</td>
<td>-100.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>5,000.00</td>
<td>2,500.00</td>
<td>-50.00%</td>
<td>2,500.00</td>
<td>-50.00%</td>
<td>2,500.00</td>
<td>-50.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>200.0000</td>
<td>150.0000</td>
<td>-25.00%</td>
<td>150.0000</td>
<td>-25.00%</td>
<td>150.0000</td>
<td>-25.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING GUIDE POST</td>
<td>EACH</td>
<td>3,600.00</td>
<td>2,700.00</td>
<td>-900.00</td>
<td>2,700.00</td>
<td>-900.00</td>
<td>2,700.00</td>
<td>-900.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>0.0400</td>
<td>0.0300</td>
<td>-25.00%</td>
<td>0.0500</td>
<td>25.00%</td>
<td>0.0300</td>
<td>-25.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>S.Y.</td>
<td>10.0000</td>
<td>10.0000</td>
<td>0.00%</td>
<td>8.2000</td>
<td>-18.00%</td>
<td>7.9100</td>
<td>-20.90%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>BRIDGE DECK REPAIR</td>
<td>C.F.</td>
<td>250.0000</td>
<td>400.0000</td>
<td>60.00%</td>
<td>400.0000</td>
<td>60.00%</td>
<td>450.0000</td>
<td>80.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>25,000.00</td>
<td>40,000.00</td>
<td>15,000.00</td>
<td>40,000.00</td>
<td>15,000.00</td>
<td>45,000.00</td>
<td>20,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
## BID CHECK REPORT

**PS&E JOB NO:** 06Z005  
**REGION NO:** 6  
**WORK ORDER #:** XL2341  

<table>
<thead>
<tr>
<th>DATE:</th>
<th>TIME:</th>
</tr>
</thead>
<tbody>
<tr>
<td>04/27/2006</td>
<td>13:47</td>
</tr>
</tbody>
</table>

**BIDS OPENED ON:** May 11 2006  
**AWARDED ON:** May 23 2006

---

### HWY: SR 195,271  
**JCT. SR 271 TO VICINITY PLAZA RD.**

### COUNTY(S): SPOKANE, WHITMAN  
**PROJECT #:** 06Z005

### CONTRACTOR NUMBER:
- 100278
- 406000
- 100423

### STRUCTURE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>10</strong></td>
<td>MEMBRANE WATERPROOFING (DECK SEAL)</td>
<td>S.Y.</td>
<td>15.0000</td>
<td>10.0000</td>
<td>-33.33 %</td>
<td>10.0000</td>
<td>-33.33 %</td>
<td>9.7500</td>
<td>-35.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1965.0000</td>
<td></td>
<td></td>
<td>29,475.00</td>
<td>19,650.00</td>
<td>-9,825.00</td>
<td>19,650.00</td>
<td>-9,825.00</td>
<td>19,158.75</td>
<td>-10,316.25</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### LIQUID ASPHALT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>11</strong></td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td></td>
<td></td>
<td>8,166.00</td>
<td>8,166.00</td>
<td>8,166.00</td>
<td>8,166.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>12</strong></td>
<td>ASPHALT FOR FOG SEAL</td>
<td>TON</td>
<td>300.0000</td>
<td>400.0000</td>
<td>33.33 %</td>
<td>350.0000</td>
<td>16.67 %</td>
<td>391.1300</td>
<td>30.38 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>26.6200</td>
<td></td>
<td></td>
<td>7,986.00</td>
<td>10,648.00</td>
<td>2,662.00</td>
<td>9,317.00</td>
<td>1,331.00</td>
<td>10,411.88</td>
<td>2,425.88</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### HOT MIX ASPHALT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>13</strong></td>
<td>CRACK SEALING</td>
<td>L.F.</td>
<td>0.4000</td>
<td>0.7000</td>
<td>75.00 %</td>
<td>0.7500</td>
<td>87.50 %</td>
<td>0.7000</td>
<td>75.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15889.0000</td>
<td></td>
<td></td>
<td>6,355.60</td>
<td>11,122.30</td>
<td>4,766.70</td>
<td>11,916.75</td>
<td>5,561.15</td>
<td>11,122.30</td>
<td>4,766.70</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>14</strong></td>
<td>TRANSVERSE JOINT</td>
<td>L.F.</td>
<td>40.0000</td>
<td>25.0000</td>
<td>-37.50 %</td>
<td>20.0000</td>
<td>-50.00 %</td>
<td>15.0000</td>
<td>-62.50 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>160.0000</td>
<td></td>
<td></td>
<td>6,400.00</td>
<td>4,000.00</td>
<td>-2,400.00</td>
<td>3,200.00</td>
<td>-3,200.00</td>
<td>2,400.00</td>
<td>-4,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>15</strong></td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>S.Y.</td>
<td>1.0000</td>
<td>1.2200</td>
<td>22.00 %</td>
<td>1.4000</td>
<td>40.00 %</td>
<td>1.8000</td>
<td>80.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>121853.0000</td>
<td></td>
<td></td>
<td>121,853.00</td>
<td>148,660.66</td>
<td>26,807.66</td>
<td>170,594.20</td>
<td>48,714.20</td>
<td>219,335.40</td>
<td>97,482.40</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>16</strong></td>
<td>HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28</td>
<td>TON</td>
<td>40.0000</td>
<td>75.0000</td>
<td>87.50 %</td>
<td>85.0000</td>
<td>112.50 %</td>
<td>90.8200</td>
<td>127.05 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>404.0000</td>
<td></td>
<td></td>
<td>16,160.00</td>
<td>30,300.00</td>
<td>14,140.00</td>
<td>34,340.00</td>
<td>18,180.00</td>
<td>36,691.28</td>
<td>20,531.28</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>17</strong></td>
<td>HMA CL. 1/2 IN. PG 70-28</td>
<td>TON</td>
<td>40.0000</td>
<td>60.5000</td>
<td>51.25 %</td>
<td>53.0000</td>
<td>32.50 %</td>
<td>62.1400</td>
<td>55.35 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15902.0000</td>
<td></td>
<td></td>
<td>636,080.00</td>
<td>962,071.00</td>
<td>325,991.00</td>
<td>842,806.00</td>
<td>206,726.00</td>
<td>988,150.28</td>
<td>352,070.28</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>%. DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>18</strong></td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td>19,740.00</td>
<td>19,740.00</td>
<td>19,740.00</td>
<td>19,740.00</td>
<td>19,740.00</td>
<td>19,740.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**BID CHECK REPORT**

**PS&E JOB NO**: 06Z005  
**REGION NO**: 6  
**WORK ORDER#**: XL2341  
**REGION NO**: 6  
**AWARDED ON**: May 23, 2006  
**DATE:** 04/27/2006  
**TIME:** 13:47

### Work Order

**HWY**: SR 195, 271

**PROJECT**: WASHINGTON WA 992100425

**COUNTY(S)**: SPOKANE, WHITMAN

**CONTRACT NO**: 007147

**CONTRACTOR NUMBER**: 100278

**CONTRACTOR NUMBER**: 406000

**CONTRACTOR NUMBER**: 100423

#### Item Description

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Meas</th>
<th>Est. Quantity</th>
<th>Actual Quantity</th>
<th>Est. Price Per Unit</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>19</td>
<td>COMPAC. PRICE ADJ.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>13,160.00</td>
<td>13,160.00</td>
</tr>
<tr>
<td>20</td>
<td>HMA FOR APR. CL. 1/2 IN. PG 70-28</td>
<td>TON</td>
<td>45.0000</td>
<td>125.0000</td>
<td>177.78%</td>
<td>130.0000</td>
<td>188.89%</td>
<td>140.0000</td>
<td>211.11%</td>
<td>3,250.00</td>
<td>2,080.00</td>
</tr>
<tr>
<td>21</td>
<td>SMOOTHNESS COMPL. ADJ.</td>
<td>EST.</td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>22</td>
<td>ASPHALT BINDER REV.</td>
<td>EST.</td>
<td></td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>23</td>
<td>CYCLIC DENSITY PRICE ADJ.</td>
<td>CALC</td>
<td></td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>-2.00</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>24</td>
<td>SEEDING, FERTILIZING, AND MULCHING - SITE PS-C-226</td>
<td>ACRE</td>
<td>0.5000</td>
<td>2,000.0000</td>
<td>0.0000</td>
<td>-100.00%</td>
<td>1,500.0000</td>
<td>-25.00%</td>
<td>0.0000</td>
<td>-100.00%</td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>SOIL BINDER OR TACKING AGENT SITE PS-C-226</td>
<td>ACRE</td>
<td>0.5000</td>
<td>1,000.0000</td>
<td>0.0000</td>
<td>-100.00%</td>
<td>750.00</td>
<td>-25.00%</td>
<td>0.0000</td>
<td>-100.00%</td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>HIGH VISIBILITY FENCE</td>
<td>L.F.</td>
<td>915.0000</td>
<td>4.0000</td>
<td>4.0000</td>
<td>0.00%</td>
<td>4.0000</td>
<td>0.00%</td>
<td>4.0000</td>
<td>0.00%</td>
<td>3,660.00</td>
</tr>
<tr>
<td>27</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>398.0000</td>
<td>20.0000</td>
<td>17.6500</td>
<td>-11.75%</td>
<td>18.0000</td>
<td>-10.00%</td>
<td>17.6500</td>
<td>-11.75%</td>
<td></td>
</tr>
</tbody>
</table>

### Traffic

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Meas</th>
<th>Actual Quantity</th>
<th>Est. Price Per Unit</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
<th>Actual Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>27</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>7,960.00</td>
<td>7,024.70</td>
<td>-935.30</td>
<td>7,164.00</td>
<td>-796.00</td>
<td>7,024.70</td>
<td>-935.30</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 06Z005  
**CONTRACT NO:** 007147  
**REGION NO:** 6  
**VERSION NO:** 2  
**WORK ORDER#:** XL2341  
**DOT_RGGB01**

---

**HWY:** SR 195,271  
**TITLE:** JCT. SR 271 TO VICINITY PLAZA RD.

---

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

---

**DEGERSTROM CORPORATION**  
3303 NORTH SULLIVAN RD  
SPOKANE WA 99216-1604

**INLAND ASPHALT COMPANY, A DIVI**  
802 N FANCHER RD  
4418 E 8TH AVE  
SPOKANE VALLEY 99212-0292

**SPOKANE ROCK PRODUCTS INC.**  
4418 E 8TH AVE  
SPOKANE WA 99212-1016

---

**PROJECT:** US 195  
**COUNTY(S):** SPOKANE,WHITMAN  
**CONTRACTOR NUMBER :** 100278

---

**DATE:** 04/27/2006  
**TIME:** 13:47  
**BIDS OPENED ON :** May 11 2006  
**AWARDED ON :** May 23 2006

---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>28</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>11.0000</td>
<td>2,250.0000</td>
<td>-26.67%</td>
<td>1,650.0000</td>
<td>-26.67%</td>
<td>1,650.0000</td>
<td>-26.67%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>24,750.00</td>
<td>18,150.00</td>
<td>-6,600.00 %</td>
<td>18,150.00</td>
<td>-6,600.00 %</td>
<td>18,150.00</td>
<td>-6,600.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 2</td>
<td>L.F.</td>
<td>1244.0000</td>
<td>39,808.00</td>
<td>48,516.00 %</td>
<td>39,808.00</td>
<td>48,516.00 %</td>
<td>39,808.00</td>
<td>48,516.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>426.0000</td>
<td>25.0000</td>
<td>-19.00 %</td>
<td>20.2500</td>
<td>-19.00 %</td>
<td>20.2500</td>
<td>-19.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,650.00</td>
<td>8,626.50</td>
<td>-2,023.50 %</td>
<td>8,626.50</td>
<td>-2,023.50 %</td>
<td>8,626.50</td>
<td>-2,023.50 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>134147.0000</td>
<td>0.1000</td>
<td>-10.00 %</td>
<td>0.1000</td>
<td>-10.00 %</td>
<td>0.1000</td>
<td>-10.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>13,414.70</td>
<td>12,073.23</td>
<td>-1,341.47 %</td>
<td>12,073.23</td>
<td>-1,341.47 %</td>
<td>12,073.23</td>
<td>-1,341.47 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>PAINTED WIDE LINE</td>
<td>L.F.</td>
<td>2669.0000</td>
<td>0.3000</td>
<td>-16.67 %</td>
<td>0.2500</td>
<td>-16.67 %</td>
<td>0.2500</td>
<td>-16.67 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>800.70</td>
<td>667.25</td>
<td>-133.45 %</td>
<td>667.25</td>
<td>-133.45 %</td>
<td>667.25</td>
<td>-133.45 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>PAINTED STOP LINE</td>
<td>L.F.</td>
<td>188.0000</td>
<td>5.0000</td>
<td>-26.60 %</td>
<td>3.6700</td>
<td>-26.60 %</td>
<td>3.6700</td>
<td>-26.60 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>940.00</td>
<td>695.60</td>
<td>-244.40 %</td>
<td>752.00</td>
<td>-188.00 %</td>
<td>689.96</td>
<td>-250.04 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>PAINTED DRAINAGE MARKING</td>
<td>EACH</td>
<td>72.0000</td>
<td>15.0000</td>
<td>17.5000</td>
<td>16.67 %</td>
<td>18.0000</td>
<td>20.00 %</td>
<td>17.5000</td>
<td>16.67 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,080.00</td>
<td>1,260.00</td>
<td>180.00</td>
<td>1,296.00</td>
<td>216.00</td>
<td>1,260.00</td>
<td>180.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>PAINTED AERIAL SURVEILLANCE FULL MARKER</td>
<td>EACH</td>
<td>5.0000</td>
<td>50.0000</td>
<td>38.9800</td>
<td>-22.04 %</td>
<td>39.0000</td>
<td>-22.00 %</td>
<td>38.6200</td>
<td>-22.76 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>250.00</td>
<td>194.90</td>
<td>-55.10 %</td>
<td>195.00</td>
<td>-55.00 %</td>
<td>193.10</td>
<td>-56.90 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>PAINTED AERIAL SURVEILLANCE 1/2 MARKER</td>
<td>EACH</td>
<td>8.0000</td>
<td>40.0000</td>
<td>44.5000</td>
<td>11.25 %</td>
<td>45.0000</td>
<td>12.50 %</td>
<td>44.1500</td>
<td>10.37 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>320.00</td>
<td>356.00</td>
<td>36.00</td>
<td>360.00</td>
<td>40.00</td>
<td>353.20</td>
<td>33.20</td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>RECESSED PAVEMENT MARKER</td>
<td>HUND</td>
<td>10.3200</td>
<td>800.0000</td>
<td>701.0000</td>
<td>-12.37 %</td>
<td>700.0000</td>
<td>-12.50 %</td>
<td>700.0000</td>
<td>-12.50 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>8,256.00</td>
<td>7,234.32</td>
<td>-1,021.68</td>
<td>7,224.00</td>
<td>-1,032.00</td>
<td>7,224.00</td>
<td>-1,032.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>43736.0000</td>
<td>0.1000</td>
<td>0.0800</td>
<td>-20.00 %</td>
<td>0.1000</td>
<td>0.00 %</td>
<td>0.0600</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,373.60</td>
<td>3,498.88</td>
<td>-874.72</td>
<td>4,373.60</td>
<td>0.00</td>
<td>2,624.16</td>
<td>-1,749.44</td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UN. MEAS</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF. /</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF. /</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF. /</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>----------</td>
<td>-----------------</td>
<td>-----------</td>
<td>-----------------</td>
<td>-----------</td>
<td>-----------------</td>
<td>-----------</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td>ENGR'S. EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>ENGR'S. EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>ENGR'S. EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>ENGR'S. EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>ENGR'S. EST. QUANTITY</td>
</tr>
<tr>
<td>39</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>83,200.00</td>
<td>-1.45%</td>
<td>1.87%</td>
<td>83,200.00</td>
<td>-1.45%</td>
<td>1.87%</td>
<td>83,200.00</td>
<td>-1.45%</td>
<td>1.87%</td>
</tr>
<tr>
<td>40</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN 2.0000 EACH</td>
<td>3,000.0000</td>
<td>750.0000</td>
<td>-75.00%</td>
<td>750.0000</td>
<td>-75.00%</td>
<td>750.0000</td>
<td>-75.00%</td>
<td>750.0000</td>
<td>-75.00%</td>
<td>3,000.0000</td>
</tr>
<tr>
<td>41</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 2300.0000 HR</td>
<td>2.0000</td>
<td>2.2500</td>
<td>12.50%</td>
<td>2.0000</td>
<td>0.00%</td>
<td>2.0000</td>
<td>0.00%</td>
<td>4,600.00</td>
<td>5,175.00</td>
<td>200.00%</td>
</tr>
<tr>
<td>42</td>
<td>OTHER TEMPORARY TRAFFIC CONTROL 700.0000 HR</td>
<td>40.0000</td>
<td>43.0000</td>
<td>7.50%</td>
<td>43.0000</td>
<td>7.50%</td>
<td>43.0000</td>
<td>7.50%</td>
<td>42.0000</td>
<td>29,400.00</td>
<td>1,400.00</td>
</tr>
<tr>
<td>43</td>
<td>FLAGGERS AND SPottERS 2100.0000 HR</td>
<td>40.0000</td>
<td>36.7500</td>
<td>-8.13%</td>
<td>39.0000</td>
<td>-2.50%</td>
<td>39.0000</td>
<td>-2.50%</td>
<td>39.0000</td>
<td>6,690.00</td>
<td>3,000.00</td>
</tr>
<tr>
<td>44</td>
<td>OTHER TRAFFIC CONTROL LABOR 892.0000 S.F.</td>
<td>7,5000</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>6,000.00</td>
<td>6,000.00</td>
</tr>
<tr>
<td>45</td>
<td>TRAFFIC CONTROL SUPERVISOR 892.0000 S.F.</td>
<td>7,5000</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>-20.13%</td>
<td>5,9900</td>
<td>6,000.00</td>
<td>6,000.00</td>
</tr>
<tr>
<td>46</td>
<td>CONSTRUCTION SIGNS CLASS A 892.0000 S.F.</td>
<td>7,5000</td>
<td>5,343.08</td>
<td>-1,346.92%</td>
<td>5,352.00</td>
<td>-1,338.00%</td>
<td>5,352.00</td>
<td>-1,338.00%</td>
<td>5,352.00</td>
<td>6,000.00</td>
<td>6,000.00</td>
</tr>
<tr>
<td>47</td>
<td>ADJUST MONUMENT CASE AND COVER 4.0000 EACH</td>
<td>350.0000</td>
<td>400.0000</td>
<td>14.29%</td>
<td>400.0000</td>
<td>14.29%</td>
<td>400.0000</td>
<td>14.29%</td>
<td>1,400.00</td>
<td>1,600.00</td>
<td>200.00%</td>
</tr>
<tr>
<td>48</td>
<td>ADJUST INLET 6.0000 EACH</td>
<td>600.0000</td>
<td>700.0000</td>
<td>16.67%</td>
<td>600.0000</td>
<td>0.00%</td>
<td>600.0000</td>
<td>0.00%</td>
<td>3,600.00</td>
<td>4,200.00</td>
<td>600.0000</td>
</tr>
<tr>
<td>ITEM</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>MEAS</td>
<td>PRICE PER UNIT/EST.</td>
<td>TOTAL AMOUNT</td>
<td>% DIFF./EST.</td>
<td>AMT. DIFF.</td>
<td>PRICE PER UNIT/CALC</td>
<td>TOTAL AMOUNT</td>
<td>% DIFF./CALC</td>
<td>AMT. DIFF.</td>
</tr>
<tr>
<td>------</td>
<td>------------------</td>
<td>------</td>
<td>------</td>
<td>---------------------</td>
<td>--------------</td>
<td>-------------</td>
<td>-----------</td>
<td>---------------------</td>
<td>--------------</td>
<td>-------------</td>
<td>-----------</td>
</tr>
<tr>
<td>49</td>
<td>ROADSIDE CLEANUP</td>
<td></td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>2,500.00</td>
<td>0.00 %</td>
<td>2,500.00</td>
<td>0.00 %</td>
<td>2,500.00</td>
</tr>
<tr>
<td>50</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td></td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>5.00</td>
<td>0.00 %</td>
<td>5.00</td>
<td>0.00 %</td>
<td>5.00</td>
</tr>
<tr>
<td>51</td>
<td>MINOR CHANGE</td>
<td></td>
<td></td>
<td>-1.00 %</td>
<td>-1.00 %</td>
<td>-1.00 %</td>
<td>1,000.00</td>
<td>-51.00 %</td>
<td>-510.00</td>
<td>-22.00 %</td>
<td>-220.00</td>
</tr>
<tr>
<td>52</td>
<td>SPCC PLAN</td>
<td></td>
<td></td>
<td>-1.00 %</td>
<td>-1.00 %</td>
<td>-1.00 %</td>
<td>1,000.00</td>
<td>-51.00 %</td>
<td>-510.00</td>
<td>-22.00 %</td>
<td>-220.00</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**: $1,732,000.00

**BASE TOTAL**: $1,758,800.00

25.46% 27.40% 33.43%
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PREPARED QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>80,000.00</td>
<td>125.00 %</td>
<td>97.19 %</td>
<td>157,750.00</td>
<td>77,750.00</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING - SITE PS-C-226</td>
<td>3.5000 ACRE</td>
<td>4,000.0000</td>
<td>1,000.0000</td>
<td>-75.00 %</td>
<td>0.0000</td>
<td>-100.00 %</td>
<td>14,000.00</td>
</tr>
<tr>
<td>3</td>
<td>STRIPPING INCL. HAUL - SITE PS-C-226</td>
<td>5600.0000 C.Y.</td>
<td>1.0000</td>
<td>2.5000</td>
<td>150.00 %</td>
<td>0.0000</td>
<td>-100.00 %</td>
<td>3,500.00</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL</td>
<td>1059.0000 L.F.</td>
<td>5.0000</td>
<td>2.7500</td>
<td>-45.00 %</td>
<td>2.7500</td>
<td>-45.00 %</td>
<td>2,912.25</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>18.0000 EACH</td>
<td>200.0000</td>
<td>0.00 %</td>
<td>175.0000</td>
<td>3,150.00</td>
<td>-450.00</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING GUIDE POST</td>
<td>426.0000 EACH</td>
<td>3.0000</td>
<td>3.5000</td>
<td>16.67 %</td>
<td>3.0000</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING TEMPORARY PAVEMENT MARKING</td>
<td>43736.0000 L.F.</td>
<td>0.0400</td>
<td>0.0500</td>
<td>25.00 %</td>
<td>0.0300</td>
<td>-25.00 %</td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>1171.0000 S.Y.</td>
<td>10.0000</td>
<td>5.2500</td>
<td>-47.50 %</td>
<td>30.0000</td>
<td>200.00 %</td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>BRIDGE DECK REPAIR</td>
<td>100.0000 C.F.</td>
<td>250.0000</td>
<td>475.0000</td>
<td>90.00 %</td>
<td>500.0000</td>
<td>100.00 %</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**PS&E JOB NO:** 06Z005  
**REGION NO:** 6  
**CONTRACT NO:** 007147  
**WORK ORDER#** : XL2341  
**BIDS OPENED ON:** May 11 2006  
**AWARDED ON:** May 23 2006

---

**HWY:** SR 195, 271  
**TILE:** US 195  
**PROJECT:** NH-0195(642)  
**COUNTY(S):** SPOKANE, WHITMAN

---

**4TH BIDDER**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>MEMBRANE WATERPROOFING (DECK SEAL)</td>
<td>S.Y.</td>
<td>15.0000</td>
<td>10.0000</td>
<td>-33.33 %</td>
<td>27.0000</td>
<td>80.00 %</td>
<td>29,475.00</td>
<td>19,650.00</td>
<td>-9,825.00</td>
</tr>
</tbody>
</table>

---

**5TH BIDDER**

**CENTRAL WASHINGTON ASPHALT, INC.**  
**POE ASPHALT PAVING, INC.**

---

**PRINTERS:**  
**DATE:** 04/27/2006  
**TIME:** 13:47
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>19</td>
<td>COMPACT PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>13,160.00</td>
<td>13,160.00</td>
<td>0.00 %</td>
<td>13,160.00</td>
<td>13,160.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>HMA FOR APPROACH CL. 1/2 IN. PG 70-28</td>
<td>TON</td>
<td>45.0000</td>
<td>150.0000</td>
<td>233.33 %</td>
<td>200.0000</td>
<td>344.44 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,170.00</td>
<td>3,900.00</td>
<td>2,730.00</td>
<td>5,200.00</td>
<td>4,030.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>SMOOTHNESS COMPLIANCE ADJUSTMENT</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00 %</td>
<td>-1.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>ASPHALT BINDER REVISION</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-2.00</td>
<td>-2.00</td>
<td>0.00 %</td>
<td>-2.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-2.00</td>
<td>-2.00</td>
<td>0.00 %</td>
<td>-2.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**EROSION CONTROL AND PLANTING**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>24</td>
<td>SEEDING, FERTILIZING, AND MULCHING - SITE PS-C-226</td>
<td>ACRE</td>
<td>2,000.0000</td>
<td>1,700.0000</td>
<td>-15.00 %</td>
<td>0.0000</td>
<td>-100.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>850.00</td>
<td>-150.00 %</td>
<td>0.00</td>
<td>-1,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>SOIL BINDER OR TACKING AGENT SITE PS-C-226</td>
<td>ACRE</td>
<td>1,000.0000</td>
<td>1,700.0000</td>
<td>70.00 %</td>
<td>0.0000</td>
<td>-100.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>500.00</td>
<td>850.00</td>
<td>350.00</td>
<td>0.00</td>
<td>-500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>HIGH VISIBILITY FENCE</td>
<td>L.F.</td>
<td>4.0000</td>
<td>4.0000</td>
<td>0.00 %</td>
<td>4.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,660.00</td>
<td>3,660.00</td>
<td>0.00 %</td>
<td>3,660.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TRAFFIC**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>27</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>20.0000</td>
<td>18.0000</td>
<td>-10.00 %</td>
<td>19.0000</td>
<td>-5.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>7,960.00</td>
<td>7,164.00</td>
<td>-96.00 %</td>
<td>7,562.00</td>
<td>-398.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTHON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>062005</th>
</tr>
</thead>
<tbody>
<tr>
<td>REGION NO</td>
<td>6</td>
</tr>
<tr>
<td>VERSION NO</td>
<td>2</td>
</tr>
<tr>
<td>WORK ORDER#</td>
<td>XL2341</td>
</tr>
</tbody>
</table>

---

**CONTRACT NO**: 007147  **REGION NO**: 6  **AWARDED ON**: May 23 2006

**HWY**: SR 195,271  **TITLE**: JCT. SR 271 TO VICINITY PLAZA RD.

**PROJECT**: 062005  **COUNTY(S)**: SPOKANE,WHITMAN

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>ENGR'S. EST.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>28</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>11.0000</td>
<td>2,250.0000</td>
<td>1,750.0000</td>
<td>-22.22%</td>
<td>1,800.0000</td>
<td>-20.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>24,750.00</td>
<td>19,250.00</td>
<td>-5,500.00</td>
<td>19,800.00</td>
<td>-4,950.00</td>
</tr>
<tr>
<td>29</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 2</td>
<td>L.F.</td>
<td>1244.0000</td>
<td>32.0000</td>
<td>40.0000</td>
<td>25.00%</td>
<td>35.0000</td>
<td>9.38%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>39,808.00</td>
<td>49,760.00</td>
<td>-9.952.00</td>
<td>43,540.00</td>
<td>3,732.00</td>
</tr>
<tr>
<td>30</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>426.0000</td>
<td>25.0000</td>
<td>22.0000</td>
<td>-12.00%</td>
<td>22.0000</td>
<td>-12.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,650.00</td>
<td>9,372.00</td>
<td>-1,278.00</td>
<td>9,372.00</td>
<td>-1,278.00</td>
</tr>
<tr>
<td>31</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>134147.0000</td>
<td>0.1000</td>
<td>0.1000</td>
<td>0.00%</td>
<td>0.0900</td>
<td>-10.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>13,414.70</td>
<td>13,414.70</td>
<td>0.00</td>
<td>12,073.23</td>
<td>-1,341.47</td>
</tr>
<tr>
<td>32</td>
<td>PAINTED WIDE LINE</td>
<td>L.F.</td>
<td>2669.0000</td>
<td>0.3000</td>
<td>0.3000</td>
<td>-0.00%</td>
<td>0.3500</td>
<td>16.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>800.70</td>
<td>800.70</td>
<td>-0.00</td>
<td>934.15</td>
<td>133.45</td>
</tr>
<tr>
<td>33</td>
<td>PAINTED STOP LINE</td>
<td>L.F.</td>
<td>188.0000</td>
<td>5.0000</td>
<td>4.0000</td>
<td>-20.00%</td>
<td>4.0000</td>
<td>-20.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>940.00</td>
<td>752.00</td>
<td>-188.00</td>
<td>752.00</td>
<td>-188.00</td>
</tr>
<tr>
<td>34</td>
<td>PAINTED DRAINAGE MARKING</td>
<td>EACH</td>
<td>72.0000</td>
<td>15.0000</td>
<td>18.0000</td>
<td>20.00%</td>
<td>8.0000</td>
<td>-46.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,080.00</td>
<td>1,296.00</td>
<td>216.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>PAINTED AERIAL SURVEILLANCE FULL MARKER</td>
<td>EACH</td>
<td>5.0000</td>
<td>50.0000</td>
<td>40.0000</td>
<td>-20.00%</td>
<td>35.0000</td>
<td>-30.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>250.00</td>
<td>200.00</td>
<td>-50.00</td>
<td>175.00</td>
<td>-75.00</td>
</tr>
<tr>
<td>36</td>
<td>PAINTED AERIAL SURVEILLANCE 1/2 MARKER</td>
<td>EACH</td>
<td>8.0000</td>
<td>40.0000</td>
<td>45.0000</td>
<td>12.50%</td>
<td>50.0000</td>
<td>25.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>320.00</td>
<td>360.00</td>
<td>40.00</td>
<td>400.00</td>
<td>80.00</td>
</tr>
<tr>
<td>37</td>
<td>RECESSED PAVEMENT MARKER</td>
<td>HUND</td>
<td>10.3200</td>
<td>800.0000</td>
<td>725.0000</td>
<td>-9.38%</td>
<td>800.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,256.00</td>
<td>7,482.00</td>
<td>-774.00</td>
<td>8,256.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>38</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>43736.0000</td>
<td>0.1000</td>
<td>0.0700</td>
<td>-30.00%</td>
<td>0.0700</td>
<td>-30.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,373.60</td>
<td>3,061.52</td>
<td>-1,312.08</td>
<td>3,061.52</td>
<td>-1,312.08</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/ % DIFF.</td>
<td>PRICE PER UNIT/ % DIFF.</td>
<td>QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>----------</td>
<td>------------------------------------------------------</td>
<td>-----------</td>
<td>-------------------------</td>
<td>-------------------------</td>
<td>----------</td>
<td>--------------</td>
<td>-----------</td>
<td>--------------</td>
</tr>
<tr>
<td>39</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>83,200.00</td>
<td>82,500.00</td>
<td>-0.84%</td>
<td>85,000.00</td>
<td>2.16%</td>
<td>1,800.00</td>
</tr>
<tr>
<td>40</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>3,000.0000</td>
<td>800.0000</td>
<td>-73.33%</td>
<td>800.0000</td>
<td>-73.33%</td>
<td>1,600.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,000.00</td>
<td>1,600.00</td>
<td>-4,400.00</td>
<td>1,600.00</td>
<td>-4,400.00</td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>L.S.</td>
<td>3,000.00</td>
<td>10,000.00</td>
<td>-70.00%</td>
<td>10,000.00</td>
<td>-70.00%</td>
<td>7,000.00</td>
</tr>
<tr>
<td>45</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>40,000.00</td>
<td>44,000.00</td>
<td>-10.00%</td>
<td>48,000.00</td>
<td>20.00%</td>
<td>33,600.00</td>
</tr>
<tr>
<td>46</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>7,500.00</td>
<td>6,750.00</td>
<td>-10.00%</td>
<td>5,798.00</td>
<td>-13.33%</td>
<td>6,500.00</td>
</tr>
<tr>
<td>47</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>350.0000</td>
<td>500.0000</td>
<td>42.86%</td>
<td>500.0000</td>
<td>42.86%</td>
<td>2,000.00</td>
</tr>
<tr>
<td>48</td>
<td>ADJUST INLET</td>
<td>EACH</td>
<td>600.0000</td>
<td>650.0000</td>
<td>8.33%</td>
<td>750.0000</td>
<td>25.00%</td>
<td>3,600.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  
### BID CHECK REPORT

**PS&E JOB NO**: 06Z005  
**REVISION NO**:  
**CONTRACT NO**: 007147  
**REGION NO**: 6  
**VERSION NO**: 2  
**WORK ORDER**: XL2341

---

**HWY**: SR 195,271  
**TITLE**: US 195  
**PROJECT**: NH-0195(042)  
**COUNTY(S)**: SPOKANE, WHITMAN

---

**CONTRACTOR NUMBER**:  
**CENTRAL WASHINGTON ASPHALT**, POE ASPHALT PAVING, INC.

---

**CONTRACT TOTAL**  
$1,380,530.04  
$1,910,674.02  
38.40%  
$2,070,493.43  
49.98%

---

**BASE TOTAL**  
$1,380,530.04  
$1,910,674.02  
38.40%  
$2,070,493.43  
49.98%