

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5 BELLINGHAM AND BLAINE VIC BRIDGES SEISMIC RETROFIT	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR	DIAMACO INC 40 LAKE BELLEVUE DR STE 100	STRIDER CONSTRUCTION CO., INC 4721 NORTHWEST DR
PROJECT : , BH-0055(215)	EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.									
			90,000.00		-17.78%	74,000.00		80,000.00	-11.11%	68,000.00	-24.44%
2	CLEARING AND GRUBBING										
	1.7000 ACRE		3,900.0000		-41.03%	2,300.0000		500.0000	-87.18%	3,000.0000	-23.08%
			6,630.00		-2,720	3,910.00		850.00	-5,780	5,100.00	-1,530
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.									
			3,400.00		-11.76%	3,000.00		10,000.00	194.12%	3,000.00	-11.76%
4	REMOVING RAISED PAVEMENT MARKER										
	1.5000 HUND		120.0000		733.33%	1,000.0000		200.0000	66.67%	1,000.0000	733.33%
			180.00		1,320	1,500.00		300.00	120	1,500.00	1,320
STORM SEWER											
5	CORRUGATED POLYETHYLENE STORM SEWER PIPE 18 IN. DIAM.	L.F.									
	220.0000		35.0000		-2.86%	34.0000		50.0000	42.86%	13.0000	-62.86%
			7,700.00		-220	7,480.00		11,000.00	3,300	2,860.00	-4,840
STRUCTURE											
6	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/810E	L.S.									
			3,000.00		733.33%	25,000.00		1,000.00	-66.67%	9,000.00	200.00%
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/820E	L.S.									
			7,000.00		257.14%	25,000.00		1,000.00	-85.71%	15,000.00	114.29%
					18,000				-6,000		8,000
8	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/820W	L.S.									
			7,000.00		257.14%	25,000.00		1,000.00	-85.71%	15,000.00	114.29%
					18,000				-6,000		8,000
9	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/822E	L.S.									
			1,000.00		400.00%	5,000.00		1,000.00	0.00%	2,000.00	100.00%
10	COLUMN JACKETING -BR. NO. 5/810E	L.S.									
			60,000.00		-41.67%	35,000.00		90,000.00	50.00%	38,000.00	-36.67%
					-25,000				30,000		-22,000

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	WILDER CONSTRUCTION COMPANY	DIAMACO INC	STRIDER CONSTRUCTION CO., INC
BELLINGHAM AND BLAINE VIC BRIDGES	1525 E MARINE VIEW DR	40 LAKE BELLEVUE DR STE 100	4721 NORTHWEST DR
SEISMIC RETROFIT			
PROJECT : , BH-0055(215)	EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
11	COLUMN JACKETING - BR. NO. 5/820E	L.S.			-46.40%		-20.00%		-43.20%
			125,000.00	67,000.00	-58,000	100,000.00	-25,000	71,000.00	-54,000
12	COLUMN JACKETING - BR. NO. 5/820W	L.S.			-46.40%		-20.00%		-43.20%
			125,000.00	67,000.00	-58,000	100,000.00	-25,000	71,000.00	-54,000
13	COLUMN JACKETING - BR. NO. 5/822E	L.S.			-30.00%		25.00%		-15.00%
			20,000.00	14,000.00	-6,000	25,000.00	5,000	17,000.00	-3,000
14	LONGITUDINAL SEISMIC RESTRAINER								
	18.0000	EACH	2,000.0000	3,300.0000	65.00%	3,000.0000	50.00%	5,000.0000	150.00%
			36,000.00	59,400.00	23,400	54,000.00	18,000	90,000.00	54,000
EROSION CONTROL AND PLANTING									
15	STRAW BALE								
	45.0000	EACH	25.0000	35.0000	40.00%	10.0000	-60.00%	21.0000	-16.00%
			1,125.00	1,575.00	450	450.00	-675	945.00	-180
16	TEMPORARY WATER POLLUTION/EROSION CONTROL								
	EST.				0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
17	SAND BAGS								
	600.0000	EACH	7.5000	9.0000	20.00%	3.0000	-60.00%	3.5000	-53.33%
			4,500.00	5,400.00	900	1,800.00	-2,700	2,100.00	-2,400
18	COIR LOGS								
	320.0000	L.F.	15.0000	17.0000	13.33%	8.0000	-46.67%	10.0000	-33.33%
			4,800.00	5,440.00	640	2,560.00	-2,240	3,200.00	-1,600
19	MUD PALLIATIVE								
	35.0000	C.Y.	20.0000	55.0000	175.00%	20.0000	0.00%	22.0000	10.00%
			700.00	1,925.00	1,225	700.00	0	770.00	70
20	PSIPE RED OSIER DOGWOOD 1 GAL. 18 IN. HT.								
	105.0000	EACH	8.5000	12.0000	41.18%	15.0000	76.47%	12.5000	47.06%
			892.50	1,260.00	368	1,575.00	683	1,312.50	420
21	PSIPE PACIFIC WILLOW LIVE STATE CUTTING								
	20.0000	EACH	7.0000	5.0000	-28.57%	20.0000	185.71%	5.0000	-28.57%
			140.00	100.00	-40	400.00	260	100.00	-40

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER#: XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5 BELLINGHAM AND BLAINE VIC BRIDGES SEISMIC RETROFIT	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR	DIAMACO INC 40 LAKE BELLEVUE DR STE 100	STRIDER CONSTRUCTION CO., INC 4721 NORTHWEST DR
PROJECT : , BH-0055(215)	EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
22	PSIPE SCOULER WILLOW LIVE STATE CUTTING - 3' HT 20.0000	EACH	8.5000 170.00	5.0000 100.00	-41.18% -70	50.0000 1,000.00	488.24% 830	5.0000 100.00	-41.18% -70	
23	PSIPE BLACK HAWTHORN - 18" HT. #1 CONT. 210.0000	EACH	8.5000 1,785.00	12.0000 2,520.00	41.18% 735	15.0000 3,150.00	76.47% 1,365	12.5000 2,625.00	47.06% 840	
24	PSIPE PACIFIC NINEBARK - 18" HT. #1 CONT. 55.0000	EACH	8.5000 467.50	12.0000 660.00	41.18% 193	15.0000 825.00	76.47% 358	12.5000 687.50	47.06% 220	
25	PSIPE NOOTKA ROSE - 18" HT. #1 CONT. 490.0000	EACH	8.5000 4,165.00	12.0000 5,880.00	41.18% 1,715	15.0000 7,350.00	76.47% 3,185	12.5000 6,125.00	47.06% 1,960	
26	PSIPE PACIFIC WILLOW - 18" HT. #1 CONT. 15.0000	EACH	8.5000 127.50	12.0000 180.00	41.18% 53	15.0000 225.00	76.47% 98	12.5000 187.50	47.06% 60	
27	PSIPE SCOULER'S WILLOW - 18" HT. #1 CONT. 250.0000	EACH	8.5000 2,125.00	12.0000 3,000.00	41.18% 875	15.0000 3,750.00	76.47% 1,625	12.5000 3,125.00	47.06% 1,000	
28	PSIPE SNOWBERRY - 18" HT #1 CONT. 775.0000	EACH	8.5000 6,587.50	12.0000 9,300.00	41.18% 2,713	15.0000 11,625.00	76.47% 5,038	12.5000 9,687.50	47.06% 3,100	
29	PLANT ESTABLISHMENT - SECOND YEAR EST.		7,500.00	7,500.00	0.00%	7,500.00	0.00%	7,500.00	0.00%	
30	PLANT ESTABLISHMENT - THIRD YEAR EST.		5,400.00	5,400.00	0.00%	5,400.00	0.00%	5,400.00	0.00%	
31	SOIL AMENDMENT 153.0000	C.Y.	45.0000 6,885.00	44.0000 6,732.00	-2.22% -153	10.0000 1,530.00	-77.78% -5,355	45.0000 6,885.00	0.00% 0	
32	COMPOST 53.0000	C.Y.	45.0000 2,385.00	64.0000 3,392.00	42.22% 1,007	40.0000 2,120.00	-11.11% -265	66.0000 3,498.00	46.67% 1,113	

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5 BELLINGHAM AND BLAINE VIC BRIDGES SEISMIC RETROFIT	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR	DIAMACO INC 40 LAKE BELLEVUE DR STE 100	STRIDER CONSTRUCTION CO., INC 4721 NORTHWEST DR
PROJECT : , BH-0055(215)	EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
33	BARK OR WOOD CHIP MULCH									
	87.0000	C.Y.	45.0000	43.0000	-4.44%	40.0000	44.0000	-11.11%	44.0000	-2.22%
			3,915.00	3,741.00	-174	3,480.00	3,828.00	-435	3,828.00	-87
34	SEEDING AND FERTILIZATION BY HAND									
	732.0000	S.Y.	0.3000	1.0000	233.33%	1.0000	0.8000	233.33%	0.8000	166.67%
			219.60	732.00	512	732.00	585.60	512	585.60	366
35	PS LIVE FASCINES									
	84.0000	L.F.	15.0000	26.0000	73.33%	20.0000	26.0000	33.33%	26.0000	73.33%
			1,260.00	2,184.00	924	1,680.00	2,184.00	420	2,184.00	924
36	SELECTIVE HAND WEEDING									
	782.0000	S.Y.	4.5000	15.0000	233.33%	4.0000	15.0000	-11.11%	15.0000	233.33%
			3,519.00	11,730.00	8,211	3,128.00	11,730.00	-391	11,730.00	8,211
37	FORCE ACCOUNT WEED CONTROL									
	EST.				0.00%			0.00%		0.00%
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	
38	EXTENSION OF PLANTING PERIOD									
	EST.				0.00%			0.00%		0.00%
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	
TRAFFIC										
39	CEMENT CONC. BARRIER CURB AND GUTTER									
	15.0000	L.F.	11.0000	60.0000	445.45%	50.0000	18.0000	354.55%	18.0000	63.64%
			165.00	900.00	735	750.00	270.00	585	270.00	105
40	TYPE A PRECAST TRAFFIC CURB									
	85.0000	L.F.	8.5000	22.0000	158.82%	40.0000	20.0000	370.59%	20.0000	135.29%
			722.50	1,870.00	1,148	3,400.00	1,700.00	2,678	1,700.00	978
41	BEAM GUARDRAIL TYPE 1									
	625.0000	L.F.	10.5000	17.0000	61.90%	25.0000	18.0000	138.10%	18.0000	71.43%
			6,562.50	10,625.00	4,063	15,625.00	11,250.00	9,063	11,250.00	4,688
42	TEMPORARY CONC. BARRIER									
	100.0000	L.F.	15.0000	14.0000	-6.67%	15.0000	14.5000	0.00%	14.5000	-3.33%
			1,500.00	1,400.00	-100	1,500.00	1,450.00	0	1,450.00	-50
43	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	4,500.0000	6,000.0000	33.33%	5,000.0000	6,000.0000	11.11%	6,000.0000	33.33%
			9,000.00	12,000.00	3,000	10,000.00	12,000.00	1,000	12,000.00	3,000

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER#: XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR	DIAMACO INC 40 LAKE BELLEVUE DR STE 100	STRIDER CONSTRUCTION CO., INC 4721 NORTHWEST DR
EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
44	REPAIR IMPACT ATTENUATOR									
		EST.			0.00%			0.00%		0.00%
			3,500.00	3,500.00		3,500.00	3,500.00		3,500.00	
45	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		2,450.0000	2,200.0000	-10.20%	5,000.0000	104.08%	5,800.0000	136.73%	
			4,900.00	4,400.00	-500	10,000.00	5,100	11,600.00	6,700	
46	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	780.0000 HR		23.5000	1.0000	-95.74%	10.0000	-57.45%	43.0000	82.98%	
			18,330.00	780.00	-17,550	7,800.00	-10,530	33,540.00	15,210	
47	RAISED PAVEMENT MARKER TYPE 1									
	1.5000 HUND		250.0000	1,000.0000	300.00%	300.0000	20.00%	1,050.0000	320.00%	
			375.00	1,500.00	1,125	450.00	75	1,575.00	1,200	
48	RAISED PAVEMENT MARKER TYPE 2									
	0.3000 HUND		500.0000	1,500.0000	200.00%	2,000.0000	300.00%	1,650.0000	230.00%	
			150.00	450.00	300	600.00	450	495.00	345	
49	SEQUENTIAL ARROW SIGN									
	2425.0000 HR		7.0000	1.0000	-85.71%	2.0000	-71.43%	0.5000	-92.86%	
			16,975.00	2,425.00	-14,550	4,850.00	-12,125	1,212.50	-15,763	
50	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000 EACH		1,700.0000	1,800.0000	5.88%	2,000.0000	17.65%	6,000.0000	252.94%	
			3,400.00	3,600.00	200	4,000.00	600	12,000.00	8,600	
51	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1850.0000 HR		5.7500	1.0000	-82.61%	2.0000	-65.22%	0.5000	-91.30%	
			10,637.50	1,850.00	-8,788	3,700.00	-6,938	925.00	-9,713	
52	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-55.16%		-77.58%		-32.74%	
			22,300.00	10,000.00	-12,300	5,000.00	-17,300	15,000.00	-7,300	
53	TRAFFIC CONTROL LABOR									
	5268.0000 HR		31.0000	35.0000	12.90%	35.0000	12.90%	35.0000	12.90%	
			163,308.00	184,380.00	21,072	184,380.00	21,072	184,380.00	21,072	
54	TRAFFIC CONTROL VEHICLE									
	117.5000 DAY		47.0000	1.0000	-97.87%	10.0000	-78.72%	25.0000	-46.81%	
			5,522.50	117.50	-5,405	1,175.00	-4,348	2,937.50	-2,585	

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER#: XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	WILDER CONSTRUCTION COMPANY	DIAMACO INC	STRIDER CONSTRUCTION CO., INC
BELLINGHAM AND BLAINE VIC BRIDGES	1525 E MARINE VIEW DR	40 LAKE BELLEVUE DR STE 100	4721 NORTHWEST DR
SEISMIC RETROFIT			
PROJECT : , BH-0055(215)	EVERETT WA 982011927	BELLEVUE WA 980052480	BELLINGHAM WA 982269019
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100157

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
55	TRAFFIC CONTROL SUPERVISOR									
	1340.0000	HR	34.0000	-97.06%	1.0000	-97.06%	1.0000	-97.06%	35.0000	2.94%
			45,560.00		1,340.00		1,340.00		46,900.00	1,340
56	CONSTRUCTION SIGNS CLASS A									
	416.0000	S.F.	9.7500	33.33%	13.0000	2.56%	10.0000	2.56%	12.0000	23.08%
			4,056.00		5,408.00	1,352	4,160.00	104	4,992.00	936
OTHER ITEMS										
57	REMOVE AND RESET CHAIN LINK FENCE									
	75.0000	L.F.	7.7500	364.52%	36.0000	158.06%	20.0000	158.06%	7.0000	-9.68%
			581.25		2,700.00	2,119	1,500.00	919	525.00	-56
58	ROADSIDE CLEANUP									
		EST.		0.00%		0.00%		0.00%		0.00%
			4,200.00		4,200.00		4,200.00		4,200.00	
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%		0.00%		0.00%		0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
60	MINOR CHANGE									
		CALC		0.00%		0.00%		0.00%		0.00%
			-2.00		-2.00		-2.00		-2.00	
61	SPILL PREVENTION PLAN									
		L.S.		-88.89%		-88.89%		-88.89%		-86.67%
			4,500.00		500.00	-4,000	500.00	-4,000	600.00	-3,900
62	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	605.0000	L.F.	5.0000	0.00%	5.0000	-40.00%	3.0000	-40.00%	6.0000	20.00%
			3,025.00		3,025.00	0	1,815.00	-1,210	3,630.00	605
63	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	70.0000	S.Y.	5.0000	100.00%	10.0000	100.00%	10.0000	100.00%	7.0000	40.00%
			350.00		700.00	350	700.00	350	490.00	140
CONTRACT TOTAL			\$896,196.85		\$764,709.50	-14.67%	\$823,073.00	-8.16%	\$852,205.60	-4.91%

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940  
 RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			-1.09%			0.19%
			90,000.00	89,022.50	-978	90,167.00	167	
2	CLEARING AND GRUBBING							
	1.7000 ACRE		3,900.0000	1,000.0000	-74.36%	5,118.3400	31.24%	
			6,630.00	1,700.00	-4,930	8,701.18	2,071	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-70.59%			12.53%
			3,400.00	1,000.00	-2,400	3,826.00	426	
4	REMOVING RAISED PAVEMENT MARKER							
	1.5000 HUND		120.0000	900.0000	650.00%	983.6600	719.72%	
			180.00	1,350.00	1,170	1,475.49	1,295	
STORM SEWER								
5	CORRUGATED POLYETHYLENE STORM SEWER PIPE 18 IN. DIAM.	L.F.						
	220.0000		35.0000	50.0000	42.86%	48.9900	39.97%	
			7,700.00	11,000.00	3,300	10,777.80	3,078	
STRUCTURE								
6	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/810E	L.S.			400.00%			-11.43%
			3,000.00	15,000.00	12,000	2,657.00	-343	
7	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/820E	L.S.			142.86%			-62.04%
			7,000.00	17,000.00	10,000	2,657.00	-4,343	
8	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/820W	L.S.			142.86%			-62.04%
			7,000.00	17,000.00	10,000	2,657.00	-4,343	
9	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/822E	L.S.			800.00%			165.70%
			1,000.00	9,000.00	8,000	2,657.00	1,657	
10	COLUMN JACKETING -BR. NO. 5/810E	L.S.			-21.67%			23.27%
			60,000.00	47,000.00	-13,000	73,961.00	13,961	

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940  
 RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE							
11	COLUMN JACKETING - BR. NO. 5/820E						
	L.S.						
			125,000.00	50,000.00	-60.00%	106,586.00	-14.73%
12	COLUMN JACKETING - BR. NO. 5/820W						
	L.S.						
			125,000.00	50,000.00	-60.00%	110,883.00	-11.29%
13	COLUMN JACKETING - BR. NO. 5/822E						
	L.S.						
			20,000.00	30,000.00	50.00%	39,154.00	95.77%
14	LONGITUDINAL SEISMIC RESTRAINER						
	18.0000 EACH		2,000.0000	5,000.0000	150.00%	3,638.0000	81.90%
			36,000.00	90,000.00	54,000	65,484.00	29,484
EROSION CONTROL AND PLANTING							
15	STRAW BALE						
	45.0000 EACH		25.0000	20.0000	-20.00%	78.3300	213.32%
			1,125.00	900.00	-225	3,524.85	2,400
16	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.						
			5,000.00	5,000.00	0.00%	5,000.00	0.00%
17	SAND BAGS						
	600.0000 EACH		7.5000	3.0000	-60.00%	7.5300	0.40%
			4,500.00	1,800.00	-2,700	4,518.00	18
18	COIR LOGS						
	320.0000 L.F.		15.0000	12.0000	-20.00%	15.8400	5.60%
			4,800.00	3,840.00	-960	5,068.80	269
19	MUD PALLIATIVE						
	35.0000 C.Y.		20.0000	100.0000	400.00%	150.9700	654.85%
			700.00	3,500.00	2,800	5,283.95	4,584
20	PSIPE RED OSIER DOGWOOD 1 GAL. 18 IN. HT.						
	105.0000 EACH		8.5000	12.0000	41.18%	12.3300	45.06%
			892.50	1,260.00	368	1,294.65	402
21	PSIPE PACIFIC WILLOW LIVE STATE CUTTING						
	20.0000 EACH		7.0000	5.0000	-28.57%	4.9400	-29.43%
			140.00	100.00	-40	98.80	-41



PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940  
 RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
22	PSIPE SCOULER WILLOW LIVE STATE CUTTING - 3' HT 20.0000	EACH	8.5000 170.00	5.0000 100.00	-41.18% -70	4.9400 98.80	4.9400 98.80	-41.88% -71
23	PSIPE BLACK HAWTHORN - 18" HT. #1 CONT. 210.0000	EACH	8.5000 1,785.00	12.0000 2,520.00	41.18% 735	12.3300 2,589.30	12.3300 2,589.30	45.06% 804
24	PSIPE PACIFIC NINEBARK - 18" HT. #1 CONT. 55.0000	EACH	8.5000 467.50	12.0000 660.00	41.18% 193	12.3300 678.15	12.3300 678.15	45.06% 211
25	PSIPE NOOTKA ROSE - 18" HT. #1 CONT. 490.0000	EACH	8.5000 4,165.00	12.0000 5,880.00	41.18% 1,715	12.3300 6,041.70	12.3300 6,041.70	45.06% 1,877
26	PSIPE PACIFIC WILLOW - 18" HT. #1 CONT. 15.0000	EACH	8.5000 127.50	12.0000 180.00	41.18% 53	12.3300 184.95	12.3300 184.95	45.06% 57
27	PSIPE SCOULER'S WILLOW - 18" HT. #1 CONT. 250.0000	EACH	8.5000 2,125.00	12.0000 3,000.00	41.18% 875	12.3300 3,082.50	12.3300 3,082.50	45.06% 958
28	PSIPE SNOWBERRY - 18" HT #1 CONT. 775.0000	EACH	8.5000 6,587.50	12.0000 9,300.00	41.18% 2,713	12.3300 9,555.75	12.3300 9,555.75	45.06% 2,968
29	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00%			0.00%
			7,500.00	7,500.00		7,500.00	7,500.00	
30	PLANT ESTABLISHMENT - THIRD YEAR EST.				0.00%			0.00%
			5,400.00	5,400.00		5,400.00	5,400.00	
31	SOIL AMENDMENT 153.0000	C.Y.	45.0000 6,885.00	42.0000 6,426.00	-6.67% -459	45.0100 6,886.53	45.0100 6,886.53	0.02% 2
32	COMPOST 53.0000	C.Y.	45.0000 2,385.00	61.0000 3,233.00	35.56% 848	64.9800 3,443.94	64.9800 3,443.94	44.40% 1,059

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940  
 RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
33	BARK OR WOOD CHIP MULCH							
	87.0000	C.Y.	45.0000	41.0000	-8.89%	43.6700	-2.96%	
			3,915.00	3,567.00	-348	3,799.29	-116	
34	SEEDING AND FERTILIZATION BY HAND							
	732.0000	S.Y.	0.3000	1.0000	233.33%	1.0000	233.33%	
			219.60	732.00	512	732.00	512	
35	PS LIVE FASCINES							
	84.0000	L.F.	15.0000	24.0000	60.00%	25.5900	70.60%	
			1,260.00	2,016.00	756	2,149.56	890	
36	SELECTIVE HAND WEEDING							
	782.0000	S.Y.	4.5000	14.0000	211.11%	15.2400	238.67%	
			3,519.00	10,948.00	7,429	11,917.68	8,399	
37	FORCE ACCOUNT WEED CONTROL							
	EST.				0.00%		0.00%	
			3,000.00	3,000.00		3,000.00		
38	EXTENSION OF PLANTING PERIOD							
	EST.				0.00%		0.00%	
			3,000.00	3,000.00		3,000.00		
TRAFFIC								
39	CEMENT CONC. BARRIER CURB AND GUTTER							
	15.0000	L.F.	11.0000	10.0000	-9.09%	100.0000	809.09%	
			165.00	150.00	-15	1,500.00	1,335	
40	TYPE A PRECAST TRAFFIC CURB							
	85.0000	L.F.	8.5000	10.0000	17.65%	20.1900	137.53%	
			722.50	850.00	128	1,716.15	994	
41	BEAM GUARDRAIL TYPE 1							
	625.0000	L.F.	10.5000	12.0000	14.29%	17.3700	65.43%	
			6,562.50	7,500.00	938	10,856.25	4,294	
42	TEMPORARY CONC. BARRIER							
	100.0000	L.F.	15.0000	20.0000	33.33%	13.8100	-7.93%	
			1,500.00	2,000.00	500	1,381.00	-119	
43	TEMPORARY IMPACT ATTENUATOR							
	2.0000	EACH	4,500.0000	10,000.0000	122.22%	5,844.3000	29.87%	
			9,000.00	20,000.00	11,000	11,688.60	2,689	

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER#: XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
44	REPAIR IMPACT ATTENUATOR						
		EST.			0.00%		0.00%
			3,500.00	3,500.00		3,500.00	
45	TRUCK MOUNTED IMPACT ATTENUATOR						
	2.0000	EACH	2,450.0000	8,000.0000	226.53%	7,651.0000	212.29%
			4,900.00	16,000.00	11,100	15,302.00	10,402
46	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR						
	780.0000	HR	23.5000	40.0000	70.21%	40.9600	74.30%
			18,330.00	31,200.00	12,870	31,948.80	13,619
47	RAISED PAVEMENT MARKER TYPE 1						
	1.5000	HUND	250.0000	950.0000	280.00%	1,009.4700	303.79%
			375.00	1,425.00	1,050	1,514.21	1,139
48	RAISED PAVEMENT MARKER TYPE 2						
	0.3000	HUND	500.0000	1,500.0000	200.00%	1,593.9000	218.78%
			150.00	450.00	300	478.17	328
49	SEQUENTIAL ARROW SIGN						
	2425.0000	HR	7.0000	3.0000	-57.14%	3.1900	-54.43%
			16,975.00	7,275.00	-9,700	7,735.75	-9,239
50	PORTABLE CHANGEABLE MESSAGE SIGN						
	2.0000	EACH	1,700.0000	8,000.0000	370.59%	5,219.4900	207.03%
			3,400.00	16,000.00	12,600	10,438.98	7,039
51	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1850.0000	HR	5.7500	3.5000	-39.13%	3.7200	-35.30%
			10,637.50	6,475.00	-4,163	6,882.00	-3,756
52	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-77.58%		-82.13%
			22,300.00	5,000.00	-17,300	3,985.00	-18,315
53	TRAFFIC CONTROL LABOR						
	5268.0000	HR	31.0000	35.0000	12.90%	36.3900	17.39%
			163,308.00	184,380.00	21,072	191,702.52	28,395
54	TRAFFIC CONTROL VEHICLE						
	117.5000	DAY	47.0000	45.0000	-4.26%	47.8200	1.74%
			5,522.50	5,287.50	-235	5,618.85	96

PS&E JOB NO: 00A034 REVISION NO : 1  
 CONTRACT NO: 006249 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL0938

BIDS OPENED ON : Oct 31 2001  
 AWARDED ON : Nov 5 2001

HWY : SR 005  
 TITLE : SR 5  
 BELLINGHAM AND BLAINE VIC BRIDGES  
 SEISMIC RETROFIT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION, PCT CONSTRUCTION, INC.  
 600 NACHES AVE SW #120-98055- 7400 THIRD AVE S  
 PO BOX 940  
 RENTON WA 980570940 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

PROJECT : , BH-0055(215)  
 COUNTY(S) : WHATCOM

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
55	TRAFFIC CONTROL SUPERVISOR							
	1340.0000	HR	34.0000	35.0000	2.94%	38.2500	12.50%	
			45,560.00	46,900.00	1,340	51,255.00	5,695	
56	CONSTRUCTION SIGNS CLASS A							
	416.0000	S.F.	9.7500	20.0000	105.13%	10.6300	9.03%	
			4,056.00	8,320.00	4,264	4,422.08	366	
OTHER ITEMS								
57	REMOVE AND RESET CHAIN LINK FENCE							
	75.0000	L.F.	7.7500	35.0000	351.61%	11.6900	50.84%	
			581.25	2,625.00	2,044	876.75	296	
58	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			4,200.00	4,200.00		4,200.00		
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
60	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-2.00	-2.00		-2.00		
61	SPILL PREVENTION PLAN							
		L.S.			-55.56%		-86.64%	
			4,500.00	2,000.00	-2,500	601.00	-3,899	
62	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE							
	605.0000	L.F.	5.0000	5.0000	0.00%	6.5600	31.20%	
			3,025.00	3,025.00	0	3,968.80	944	
63	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION							
	70.0000	S.Y.	5.0000	2.0000	-60.00%	19.7000	294.00%	
			350.00	140.00	-210	1,379.00	1,029	
CONTRACT TOTAL			\$896,196.85	\$892,635.00	-0.40%	\$994,441.57	10.96%	