DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 10/ 24/ 2005
* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG CQ CENTRAL WWASH NGTON ASPHALT, | NC.
NCR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT OsﬁTng_ggggg( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) - DOLGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI CN W T PRI CE PER UIN T/ PRI CE PER INI T/ %Dl FF. / PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. 3.40 % -13.84 %
232, 116. 00 240, 000. 00 7, 884. 00 200, 000. 00 -32,116. 00
2 REMOVI NG ASPHALT CONC. CLRB
30. 0000 L.F. 2. 5000 15. 0000 500. 00 % 15. 0000 500. 00 %
75. 00 450. 00 375. 00 450. 00 375. 00
3 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
LS -5.95 % -35.14 %
18, 500. 00 17, 400. 00 -1, 100. 00 12, 000. 00 -6, 500. 00
GRADI NG
4 ROADMY EXCAVATI ON I NCL. HALL
785. 0000 CY. 10. 0000 18. 0000 80. 00 % 10. 0000 0.00 %
7, 850. 00 14, 130. 00 6, 280. 00 7, 850. 00 0.00
DRAI NAGE
5 QUARRY SPALLS
0. 3000 (oY% 750. 0000 500. 0000 -33.33 % 500. 0000 -33.33%
225.00 150. 00 -75.00 150. 00 -75.00
6 UNDERDRAIN PIPE 8 IN DI AM
225. 0000 L.F. 27. 0000 18. 0000 -33.33 % 20. 0000 -25.93 %
6, 075. 00 4, 050. 00 -2,025. 00 4, 500. 00 -1,575.00
7 DRAINPIPES IN DAM
6. 0000 L.F. 35. 0000 28. 0000 -20.00 % 100. 0000 185.71 %
210. 00 168. 00 -42.00 600. 00 390. 00
SURFACI NG
8 ORUSHED SURFAQ NG BASE COURSE
1260. 0000 TN 22. 0000 13. 9500 -36.59 % 12. 5000 -43.18 %
27, 720. 00 17, 577. 00 -10, 143. 00 15, 750. 00 -11, 970. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 10/ 24/ 2005
* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG OQ CENTRAL WASH NGTON ASPHALT, | NC.
NOR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT OsﬁTng_ggggg( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) - DOLGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER WIN T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
LI QU D ASPHALT
9 ASPHALT CRS-2F
3730. 2000 TN 260. 0000 285. 0000 9.62 % 300. 0000 15.38 %
969, 852. 00 1, 063, 107. 00 93, 255. 00 1, 119, 060. 00 149, 208. 00
10 ANTI - STR PPI NG ADD TI VE
EST. 0.00 % 0.00 %
12, 379. 00 12, 379. 00 12, 379. 00
11  ASPHALT FCR FOG SEAL
86. 0100 TN 315. 0000 290. 0000 -7.94 % 270. 0000 -14.29 %
27, 093. 15 24, 942. 90 -2, 150. 25 23,222.70 -3, 870. 45
Bl TUM NOUS SURFACE TREATMENT
12 FURN SH NG AND PLACI NG CRUSHED SCREENING 1/2 TO NO 4
3562. 0000 CY. 28. 0000 21. 0000 -25.00 % 26. 0000 -7.14%
99, 736. 00 74, 802. 00 -24,934. 00 92, 612. 00 -7,124.00
13 FURN SH NG AND PLACI NG CRUSHED SCREENI NG 3/8 TO NO 10
18297. 0000 CY. 28. 0000 25. 5000 -8.93 % 30. 0000 7.14 %
512, 316. 00 466, 573. 50 -45,742. 50 548, 910. 00 36, 594. 00
14  FURN SH NG AND PLACI NG CRUSHED SCREENING NQ 4 TO 0
558. 0000 CY. 28. 0000 10. 0000 -64.29 % 21. 0000 -25.00 %
15, 624. 00 5, 580. 00 -10, 044. 00 11, 718. 00 -3, 906. 00
15 Bl TUM NOUS SURFACE TREATMENT FOR ROAD APPROACH
122. 0000 EACH 85. 0000 70. 0000 -17.65 % 90. 0000 5.88 %
10, 370. 00 8, 540. 00 -1, 830. 00 10, 980. 00 610. 00
16 ADD TI ONAL BROOM NG
112. 0000 HR 100. 0000 85. 0000 -15.00 % 70. 0000 -30.00 %
11, 200. 00 9, 520. 00 -1, 680. 00 7, 840. 00 -3, 360. 00
HOT M X ASPHALT
17 CRACK SEALI NG
EST. 0.00 % 0.00 %
4,927. 80 4,927.80 4,927. 80



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 10/ 24/ 2005

* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG CQ CENTRAL WASH NGTON ASPHALT, | NC.
NCR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT : OsﬁTng_ggggg( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) . DOLIGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI CN W T PRI CE PER UIN T/ PRI CE PER INI T/ %Dl FF. / PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
HOT M X ASPHALT
18 PLAN NG Bl TUM NOUS PAVENENT
1049. 0000 S.Y. 7.5000 4.0000 -46.67 % 4.0000 -46.67 %
7,867.50 4,196. 00 -3,671.50 4,196. 00 -3,671.50
19 HVA FCR PRELEVELING CL. 3/8 IN PG 64-28
11936. 0000 TN 46. 0000 46. 9500 2.07 % 45. 0000 -2.17%
549, 056. 00 560, 395. 20 11, 339. 20 537, 120. 00 -11, 936. 00
20 HVA FOR PAVEMENT REPAIR CL. 3/8 IN PG PG 64- 28
450. 0000 TN 85. 0000 55. 0000 -35.29 % 60. 0000 -29.41 %
38, 250. 00 24, 750. 00 -13, 500. 00 27, 000. 00 -11, 250. 00
EROCSI ON CONTROL AND PLANTI NG
21 ESC LEAC
5. 0000 DAY 100. 0000 100. 0000 0.00 % 50. 0000 -50. 00 %
500. 00 500. 00 0. 00 250. 00 -250. 00
22 SILT FENCE
30. 0000 L.F. 5. 0000 8. 0000 60. 00 % 16. 0000 220. 00 %
150. 00 240. 00 90. 00 480. 00 330. 00
23 ERCSI QV WATER PCLLUTI ON CONTRCL
EST. 0.00 % 0.00 %
500. 00 500. 00 500. 00
TRAFFI C
24 EXTRUDED OLRB
30. 0000 L.F. 5. 0000 31. 5000 530. 00 % 60. 0000 1, 100. 00 %
150. 00 945. 00 795. 00 1, 800. 00 1, 650. 00
25 REPAI R TRUCK- MOUNTED | MPACT ATTENUATCR
EST. 0.00 % 0.00 %
2, 000. 00 2, 000. 00 2, 000. 00

26 FLEXIBLE GU DE PCST
1589. 0000 EACH 22. 0000 27.2500 23.86 % 26. 0000 18.18 %
34, 958. 00 43, 300. 25 8,342. 25 41, 314. 00 6, 356. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 10/ 24/ 2005
* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG OQ CENTRAL WASH NGTON ASPHALT, | NC.
NOR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT OsﬁTng_ggggg( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) . DOLIGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER WIN T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
27 PLASTIC WDE LI NE
3932. 0000 L.F. 4.0000 2. 2500 -43.75 % 4.2500 6.25 %
15, 728. 00 8, 847. 00 -6, 881. 00 16, 711. 00 983. 00
28  PLASTI C CROSSWALK LI NE
2471. 0000 S.F. 5. 2500 3. 6000 -31.43 % 7. 2500 38.10 %
12, 972. 75 8, 895. 60 -4,077.15 17,914. 75 4,942. 00
29 PAINTED STCP LINE
348. 0000 L. F. 2. 5000 1. 3000 -48.00 % 5. 7500 130. 00 %
870. 00 452. 40 -417. 60 2,001. 00 1,131. 00
30 PLASTIC STCP LINE
1657. 0000 L.F. 8. 0000 5. 7500 -28.13 % 8. 0000 0.00 %
13, 256. 00 9,527.75 -3,728.25 13, 256. 00 0.00
31 PLASTI C TRAFFI C ARROA
42. 0000 EACH 125. 0000 95. 0000 -24.00 % 125. 0000 0.00 %
5, 250. 00 3, 990. 00 -1, 260. 00 5, 250. 00 0.00
32 PLASTI C RAI LROAD ORCBSI NG SYMBOL
2. 0000 EACH 510. 0000 375. 0000 -26.47 % 800. 0000 56. 86 %
1, 020. 00 750. 00 -270. 00 1, 600. 00 580. 00
33 TEMPCRARY PAVEMENT MARKI NG
125. 5300 M. 315. 0000 475. 0000 50.79 % 475. 0000 50.79 %
39, 541. 95 59, 626. 75 20, 084. 80 59, 626. 75 20, 084. 80
34 CPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2806. 0000 HR 1. 5000 13. 0000 766.67 % 13. 0000 766. 67 %
4, 209. 00 36, 478. 00 32, 269. 00 36, 478. 00 32, 269. 00
35 PROJECT TEMPCRARY TRAFFI C CONTRCL
L.S. 36.11 % 45. 46 %
384, 995. 00 524, 000. 00 139, 005. 00 560, 000. 00 175, 005. 00
36 CONSTRUCTI ON SI GNS CLASS A
6572. 0000 S.F. 5. 5000 7. 5000 36.36 % 7. 5000 36.36 %
36, 146. 00 49, 290. 00 13, 144. 00 49, 290. 00 13, 144. 00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 10/ 24/ 2005

* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG CQ CENTRAL WWASH NGTON ASPHALT, | NC.
NCR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT : OsﬁTng_ggggg( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) - DOLGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI CN W T PRI CE PER UIN T/ PRI CE PER INI T/ %Dl FF. / PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
OTHER | TEMB
37 SHOR NG CR EXTRA EXCAVATI ON CLASS B
1020. 0000 S F. 1. 5000 0. 2500 -83.33 % 0. 5000 -66. 67 %
1, 530. 00 255. 00 -1, 275.00 510. 00 -1, 020. 00
38 GRAVEL BACKFILL FOR DRAIN
35. 0000 cY. 22. 0000 15. 7500 -28.41 % 75. 0000 240.91 %
770. 00 551. 25 -218.75 2, 625. 00 1, 855. 00
39 ADJUST MONUVENT CASE AND COVER
55. 0000 EACH 200. 0000 230. 0000 15. 00 % 250. 0000 25.00 %
11, 000. 00 12, 650. 00 1, 650. 00 13, 750. 00 2, 750. 00
40 ADJUST MANHCLE
5. 0000 EACH 275. 0000 365. 0000 32.73 % 350. 0000 27.27 %
1, 375. 00 1, 825. 00 450. 00 1, 750. 00 375. 00
41  ADJUST VALVE BOX
5. 0000 EACH 200. 0000 230. 0000 15.00 % 250. 0000 25.00 %
1, 000. 00 1, 150. 00 150. 00 1, 250. 00 250. 00
42  LOMNR VALVE BOX
5. 0000 EACH 150. 0000 210. 0000 40.00 % 200. 0000 33.33 %
750. 00 1, 050. 00 300. 00 1, 000. 00 250. 00
43 ADJUST JUNCTI ON BOX
1. 0000 EACH 200. 0000 300. 0000 50. 00 % 1, 650. 0000 725.00 %
200. 00 300. 00 100. 00 1, 650. 00 1, 450. 00
44  TRAIN NG
400. 0000 HR 1. 0000 2. 5000 150. 00 % 2. 0000 100. 00 %
400. 00 1, 000. 00 600. 00 800. 00 400. 00
45 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
46 M NOR CHANGE
CALC 0.00 % 0.00 %
-5.00 -5.00 -5.00

47  AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
18, 830. 00 18, 830. 00 18, 830. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 10/ 24/ 2005
* * * B D CQHECK REPORT * * * TIME 09: 21
PSSE JOB NO  : 06B009 REVISSON NO BI DS GPENED ON : Nov 10 2005
CONTRACT NO : 007050 REG ON NO 2 AWARDED ON : Nov 21 2005
VERSION N0 : 2 WRK CRDER¢  : XL2381
HW : SR 002, 017, 020, 028, 097, 155, 174 . TTTTTTT LOVBIDDER  --omome momeees 2ND BIDOER - ---o-o-
TITLE : SUPER CR PAVI NG OQ CENTRAL WASH NGTON ASPHALT, | NC.
NOR SEAL 2006 2000 E BEECH ST 843 KI TTELSON RD - 98837- 0738
98901- 2147 PO BOX 939
PROJECT °S6TB§£_99999( 428) YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S) - DOLGLAS, GRANT, CKANCGAN CONTRACTCR NUMBER 809500 CONTRACTOR NUVBER : 142600
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER WIN T/ PR CE PER WIN T/ % DI FF. / PR CE PER WIN T/ % DI FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
OTHER | TEMB
48  SPCC PLAN
L.S. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 0.00 1, 000. 00 0.00
49  CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
1200. 0000 S.Y. 1. 0000 1. 5000 50. 00 % 2. 0000 100. 00 %
1, 200. 00 1, 800. 00 600. 00 2, 400. 00 1, 200. 00
50 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
320. 0000 S.Y. 2. 0000 1. 0000 -50. 00 % 3. 2500 62. 50 %
640. 00 320. 00 -320. 00 1, 040. 00 400. 00
51  CONSTRUCTI ON GEOTEXTI LE FOR PERVANENT EROSI ON GONTROL
12. 0000 S Y. 10. 0000 10. 0000 0.00 % 3. 7500 -62.50 %
120. 00 120. 00 0.00 45. 00 -75. 00
CONTRACT TOTAL $3, 142, 504. 15 $3, 343, 832. 40 6. 41 $3, 496, 387. 00 11. 26
BASE TOTAL $3, 142, 504. 15 $3, 343, 832. 40 6.41% $3, 496, 387. 00 11. 26%




