

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	WESTWAY CONSTRUCTION, INC.			N.A. DEGERSTROM, INC.			HAP TAYLOR & SONS, INC DBA	
	2010 S FAIRVIEW HEIGHTS RD			N 3303 SULLIVAN RD			6001 E SELTICE WAY - POST FALL	
	MEDICAL LAKE WA 99022-8869			99216-1676			PO BOX 2047	
	AIRWAY HEIGHTS WA 99001051			SPOKANE WA 992100425			COEUR D'ALENE ID 838162047	
	CONTRACTOR NUMBER : 100030			CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 100100	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	21,500.00	-6.98 %	20,000.00	-1,500.00	40,000.00	86.05 %	32,000.00	48.84 %
							18,500.00		10,500.00	
GRADING										
2	ROADWAY EXCAVATION INCL. HAUL	C.Y.	13,500.00	-50.00 %	6,750.00	-6,750.00	11,250.00	-16.67 %	11,250.00	-2,250.00
	450.0000		30.0000		15.0000		25.0000		25.0000	
3	SELECT BORROW INCL. HAUL	C.Y.	48,400.00	-50.00 %	24,200.00	-24,200.00	30,250.00	-37.50 %	48,400.00	0.00 %
	1210.0000		40.0000		20.0000		25.0000		40.0000	
							-18,150.00		8,370.00	
4	EMBANKMENT COMPACTION	C.Y.	23,250.00	-80.00 %	4,650.00	-18,600.00	15,500.00	-33.33 %	5,400.00	-64.00 %
	1550.0000		15.0000		3.0000		10.0000		8,370.00	
DRAINAGE										
5	DROP INLET TYPE 1	EACH	4,000.0000	25.00 %	5,000.0000	1,000.00	5,000.0000	25.00 %	3,500.0000	-12.50 %
	1.0000		4,000.00		5,000.00		5,000.00		3,500.00	
6	QUARRY SPALLS	C.Y.	400.00	0.00 %	400.00	0.00	400.00	0.00 %	210.0000	110.00 %
	4.0000		100.0000		100.0000		100.0000		840.00	
7	SCHEDULE A CULV. PIPE 18 IN. DIAM.	L.F.	4,000.00	0.00 %	4,000.00	0.00	6,000.00	50.00 %	100.0000	0.00 %
	40.0000		100.0000		100.0000		150.0000		4,000.00	

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676	HAP TAYLOR & SONS, INC DBA 6001 E SELTICE WAY - POST FALL PO BOX 2047
AIRWAY HEIGHTS WA 99001051!	SPOKANE WA 992100425	COEUR D'ALENE ID 838162047
CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100100

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
8	CRUSHED SURFACING BASE COURSE									
	1200.0000	C.Y.	25.0000	22.0000	-12.00 %	45.0000	80.00 %	53.0000	112.00 %	
			30,000.00	26,400.00	-3,600.00	54,000.00	24,000.00	63,600.00	33,600.00	
LIQUID ASPHALT										
9	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			540.00	540.00		540.00		540.00		
HOT MIX ASPHALT										
10	HMA CL. 3/8 IN. PG 64-28									
	540.0000	TON	100.0000	120.0000	20.00 %	100.0000	0.00 %	100.0000	0.00 %	
			54,000.00	64,800.00	10,800.00	54,000.00	0.00	54,000.00	0.00	
11	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
12	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,100.00	1,100.00		1,100.00		1,100.00		
EROSION CONTROL AND PLANTING										
13	ESC LEAD									
	2.0000	DAY	100.0000	50.0000	-50.00 %	500.0000	400.00 %	400.0000	300.00 %	
			200.00	100.00	-100.00	1,000.00	800.00	800.00	600.00	
14	TEMPORARY EROSION CONTROL BLANKET									
	3000.0000	S.Y.	2.0000	3.6000	80.00 %	4.0000	100.00 %	1.6000	-20.00 %	
			6,000.00	10,800.00	4,800.00	12,000.00	6,000.00	4,800.00	-1,200.00	
15	SILT FENCE									
	840.0000	L.F.	5.0000	6.0000	20.00 %	5.0000	0.00 %	3.0000	-40.00 %	
			4,200.00	5,040.00	840.00	4,200.00	0.00	2,520.00	-1,680.00	

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	WESTWAY CONSTRUCTION, INC.			N.A. DEGERSTROM, INC.			HAP TAYLOR & SONS, INC DBA	
	2010 S FAIRVIEW HEIGHTS RD			N 3303 SULLIVAN RD			6001 E SELTICE WAY - POST FALL	
	MEDICAL LAKE WA 99022-8869			99216-1676			PO BOX 2047	
	AIRWAY HEIGHTS WA 99001051			SPOKANE WA 992100425			COEUR D'ALENE ID 838162047	
	CONTRACTOR NUMBER : 100030			CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 100100	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
16	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			1,000.00	1,000.00		1,000.00	1,000.00		
17	SEEDING AND FERTILIZING BY HAND								
	3000.0000 S.Y.		2.0000	0.9000	-55.00 %	1.7500	2.0000	-12.50 %	0.00 %
			6,000.00	2,700.00	-3,300.00	5,250.00	6,000.00	-750.00	0.00
TRAFFIC									
18	FLEXIBLE GUIDE POST								
	12.0000 EACH		30.0000	35.0000	16.67 %	40.0000	37.0000	33.33 %	23.33 %
			360.00	420.00	60.00	480.00	444.00	120.00	84.00
19	REMOVING AND RESETTING GUIDE POST								
	6.0000 EACH		20.0000	20.0000	0.00 %	27.5000	22.0000	37.50 %	10.00 %
			120.00	120.00	0.00	165.00	132.00	45.00	12.00
20	PAINT LINE								
	2300.0000 L.F.		1.0000	0.4000	-60.00 %	0.4500	0.5000	-55.00 %	-50.00 %
			2,300.00	920.00	-1,380.00	1,035.00	1,150.00	-1,265.00	-1,150.00
21	PERMANENT SIGNING								
	L.S.				-5.00 %			0.00 %	0.00 %
			2,000.00	1,900.00	-100.00	2,000.00	2,000.00	0.00	0.00
22	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.				253.33 %			1.33 %	1.33 %
			7,500.00	26,500.00	19,000.00	7,600.00	7,600.00	100.00	100.00
OTHER ITEMS									
23	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	7.0000 C.Y.		20.0000	13.5000	-32.50 %	10.0000	100.0000	-50.00 %	400.00 %
			140.00	94.50	-45.50	70.00	700.00	-70.00	560.00
24	SHORING OR EXTRA EXCAVATION CLASS B								
	54.0000 S.F.		5.0000	6.0000	20.00 %	15.0000	50.0000	200.00 %	900.00 %
			270.00	324.00	54.00	810.00	2,700.00	540.00	2,430.00

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676	HAP TAYLOR & SONS, INC DBA 6001 E SELTICE WAY - POST FALL PO BOX 2047
AIRWAY HEIGHTS WA 99001051!	SPOKANE WA 992100425	COEUR D'ALENE ID 838162047
CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
25	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			5,000.00		5,000.00		5,000.00		5,000.00
26	TRIMMING AND CLEANUP	L.S.		100.00 %		400.00 %		1,300.00 %	
			500.00	500.00	2,500.00	2,000.00	7,000.00	6,500.00	
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00	5.00	5.00	5.00	5.00	5.00	
28	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	
29	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	
30	SPCC PLAN	L.S.		100.00 %		10.00 %		0.00 %	
			500.00	500.00	550.00	50.00	500.00	0.00	
31	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.		0.00 %		100.00 %		400.00 %	
	40.0000		5.0000	5.0000	10.0000	25.0000	25.0000	400.00 %	
			200.00	200.00	400.00	200.00	1,000.00	800.00	
CONTRACT TOTAL			\$236,982.00	-9.29%	\$262,102.00	10.60%	\$270,948.00	14.33%	
BASE TOTAL			\$236,982.00	-9.29%	\$262,102.00	10.60%	\$270,948.00	14.33%	

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	ACI NORTHWEST, INC. 6600 N GOVERNMENT WAY COEUR D'ALENE ID 838158786 CONTRACTOR NUMBER : 100237	INLAND ASPHALT COMPANY, A DIV. 5111 E BROADWAY AVE 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	21,500.00	6.98 %	23,000.00	1,500.00	43,030.23	100.14 %	33,000.00	53.49 %
GRADING										
2	ROADWAY EXCAVATION INCL. HAUL 450.0000	C.Y.	13,500.00	-56.67 %	13,000.00	-7,650.00	3,586.50	-73.43 %	16,650.00	23.33 %
3	SELECT BORROW INCL. HAUL 1210.0000	C.Y.	48,400.00	-10.00 %	36,000.00	-4,840.00	45,846.90	-5.27 %	33,275.00	-31.25 %
4	EMBANKMENT COMPACTION 1550.0000	C.Y.	23,250.00	-40.00 %	9,000.00	-9,300.00	3,828.50	-83.53 %	24,800.00	6.67 %
DRAINAGE										
5	DROP INLET TYPE 1 1.0000	EACH	4,000.0000	25.00 %	5,000.0000	1,000.00	2,600.6600	-34.98 %	7,550.0000	88.75 %
6	QUARRY SPALLS 4.0000	C.Y.	400.00	150.00 %	250.0000	600.00	609.40	52.35 %	1,300.00	225.00 %
7	SCHEDULE A CULV. PIPE 18 IN. DIAM. 40.0000	L.F.	4,000.00	-50.00 %	50.0000	-2,000.00	2,070.40	-48.24 %	4,800.00	20.00 %

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :
 ----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 HALF MOON CONSTRUCTION AND ACI NORTHWEST, INC. INLAND ASPHALT COMPANY, A DIV.
 LEASING, INC. 6600 N GOVERNMENT WAY 5111 E BROADWAY AVE
 101 E MAGNESIUM RD SUITE 200 99212-0928
 SPOKANE WA 992085901 COEUR D'ALENE ID 838158786 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100237 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
8	CRUSHED SURFACING BASE COURSE									
	1200.0000	C.Y.	25.0000	40.0000	60.00 %	58.7000	134.80 %	47.2500	89.00 %	
			30,000.00	48,000.00	18,000.00	70,440.00	40,440.00	56,700.00	26,700.00	
LIQUID ASPHALT										
9	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			540.00	540.00		540.00		540.00		
HOT MIX ASPHALT										
10	HMA CL. 3/8 IN. PG 64-28									
	540.0000	TON	100.0000	120.0000	20.00 %	139.7200	39.72 %	115.0000	15.00 %	
			54,000.00	64,800.00	10,800.00	75,448.80	21,448.80	62,100.00	8,100.00	
11	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
12	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,100.00	1,100.00		1,100.00		1,100.00		
EROSION CONTROL AND PLANTING										
13	ESC LEAD									
	2.0000	DAY	100.0000	420.0000	320.00 %	281.1100	181.11 %	175.0000	75.00 %	
			200.00	840.00	640.00	562.22	362.22	350.00	150.00	
14	TEMPORARY EROSION CONTROL BLANKET									
	3000.0000	S.Y.	2.0000	4.0000	100.00 %	4.1300	106.50 %	3.8000	90.00 %	
			6,000.00	12,000.00	6,000.00	12,390.00	6,390.00	11,400.00	5,400.00	
15	SILT FENCE									
	840.0000	L.F.	5.0000	4.0000	-20.00 %	3.0500	-39.00 %	4.3000	-14.00 %	
			4,200.00	3,360.00	-840.00	2,562.00	-1,638.00	3,612.00	-588.00	

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :
 ----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 HALF MOON CONSTRUCTION AND ACI NORTHWEST, INC. INLAND ASPHALT COMPANY, A DIV.
 LEASING, INC. 6600 N GOVERNMENT WAY 5111 E BROADWAY AVE
 101 E MAGNESIUM RD SUITE 200 99212-0928
 SPOKANE WA 992085901 COEUR D'ALENE ID 838158786 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100237 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
16	EROSION/WATER POLLUTION CONTROL EST.		1,000.00	1,000.00	0.00 %	1,000.00	1,000.00	0.00 %	1,000.00	1,000.00
17	SEEDING AND FERTILIZING BY HAND		2.0000	1.0000	-50.00 %	0.8000	1.0000	-60.00 %	1.0000	-50.00 %
	3000.0000 S.Y.		6,000.00	3,000.00	-3,000.00	2,400.00	3,000.00	-3,600.00	3,000.00	-3,000.00
TRAFFIC										
18	FLEXIBLE GUIDE POST		30.0000	40.0000	33.33 %	43.9700	42.0000	46.57 %	42.0000	40.00 %
	12.0000 EACH		360.00	480.00	120.00	527.64	504.00	167.64	504.00	144.00
19	REMOVING AND RESETTING GUIDE POST		20.0000	30.0000	50.00 %	28.6700	28.0000	43.35 %	28.0000	40.00 %
	6.0000 EACH		120.00	180.00	60.00	172.02	168.00	52.02	168.00	48.00
20	PAINT LINE		1.0000	0.5000	-50.00 %	0.4800	0.4600	-52.00 %	0.4600	-54.00 %
	2300.0000 L.F.		2,300.00	1,150.00	-1,150.00	1,104.00	1,058.00	-1,196.00	1,058.00	-1,242.00
21	PERMANENT SIGNING		2,000.00	2,000.00	0.00 %	2,130.77	2,050.00	6.54 %	2,050.00	2.50 %
	L.S.				0.00			130.77		50.00
22	PROJECT TEMPORARY TRAFFIC CONTROL		7,500.00	30,000.00	300.00 %	1,310.84	17,600.00	-82.52 %	17,600.00	134.67 %
	L.S.				22,500.00			-6,189.16		10,100.00
OTHER ITEMS										
23	STRUCTURE EXCAVATION CLASS B INCL. HAUL		20.0000	250.0000	1,150.00 %	52.5500	65.0000	162.75 %	65.0000	225.00 %
	7.0000 C.Y.		140.00	1,750.00	1,610.00	367.85	455.00	227.85	455.00	315.00
24	SHORING OR EXTRA EXCAVATION CLASS B		5.0000	10.0000	100.00 %	2.2400	27.0000	-55.20 %	27.0000	440.00 %
	54.0000 S.F.		270.00	540.00	270.00	120.96	1,458.00	-149.04	1,458.00	1,188.00

PS&E JOB NO : 08Z016 REVISION NO :
 CONTRACT NO : 007593 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL3336
 HWY : SR 206
 TITLE : SR 206
 MOUNT SPOKANE STATE PARK
 VICINITY WASHOUT - REBUILD ROADWAY
 08Z016
 PROJECT : ER-0802(002)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Aug 14 2008
 AWARDED ON :
 ----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 HALF MOON CONSTRUCTION AND ACI NORTHWEST, INC. INLAND ASPHALT COMPANY, A DIV.
 LEASING, INC. 6600 N GOVERNMENT WAY 5111 E BROADWAY AVE
 101 E MAGNESIUM RD SUITE 200 99212-0928
 SPOKANE WA 992085901 COEUR D'ALENE ID 838158786 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100237 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
25	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5,000.00		5,000.00		5,000.00		5,000.00	
26	TRIMMING AND CLEANUP	L.S.		500.00 %		162.15 %		672.60 %		
			500.00	2,500.00	3,000.00	1,310.75	810.75	3,863.00	3,363.00	
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
28	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
29	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
30	SPCC PLAN	L.S.		0.00 %		12.44 %		53.00 %		
			500.00	0.00	500.00	562.21	62.21	765.00	265.00	
31	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.		160.00 %		65.60 %		-50.00 %		
	40.0000		5.0000	320.00	13.0000	8.2800	131.20	2.5000	100.00	-100.00
			200.00		520.00	331.20		100.00		
CONTRACT TOTAL			\$236,982.00	15.67%	\$274,122.00	\$280,955.85	18.56%	\$294,200.00	24.14%	
BASE TOTAL			\$236,982.00	15.67%	\$274,122.00	\$280,955.85	18.56%	\$294,200.00	24.14%	