WASHINGTON STATE FERRIES
Vashon Ferry Terminal
Slip 1 Bridge Seat Repairs
Contract: 12-2241E
Bid Date: August 4, 2011
Award Date: 08/04/2011
Execution Date: 08/05/2011

| | | | | | | Low Bidder | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | | Eng Est | **Manson** | | **American Construction** | | **General Construction** | |
| ITEM | | | | UNIT | | UNIT | | UNIT | | UNIT | |
| NO. | DESCRIPTION | QUAN | UNIT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT |
| 1 | Mobilization | 1 | LS | 9,000.00 | 9,000.00 | 4,000.00 | 4,000.00 | 14,500.00 | 14,500.00 | | |
| 2 | Force Account Material/Equipment | 1 | Est | 3,000.00 | 3,000.00 | 3,000.00 | 3,000.00 | 3,000.00 | 3,000.00 | | |
| 3 | Crewman | 144 | Hour | 90.00 | 12,960.00 | 103.00 | 14,832.00 | 80.00 | 11,520.00 | | |
| 4 | Additional Overtime Rate | 24 | Hour | 40.00 | 960.00 | 129.00 | 3,096.00 | 30.00 | 720.00 | | |
| 5 | Equipment | 3 | Day | 700.00 | 2,100.00 | 1,800.00 | 5,400.00 | 1,500.00 | 4,500.00 | | |
| 6 | SPCC Plan | 1 | LS | 500.00 | 500.00 | 250.00 | 250.00 | 500.00 | 500.00 | Declined Bid | |
| | CONTRACT TOTAL | | | | 28,520.00 | | 30,578.00 | | 34,740.00 | | |
| | PERCENTAGE DIFFERENCE | | | | | | 7.22% | | 21.81% | | |

Potential Bidders:
**American Co**
**Manson Co.**
**Quigg**

| | |
|---|---|
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| **Quigg Brothers** | |
| UNIT | |
| PRICE | AMOUNT |
| | |
| Declined Bid | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |