

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			NUTTER CORPORATION DBA NUTTER			TAPANI, INC.	
	4810 PT FOSDICK DR #237			UNDERGROUND UTILITIES CO. INC.			1904 SE 6TH PLACE	
				7211A NE 43RD AVE			98604-8300	
	GIG HARBOR WA 983351711			VANCOUVER WA 986611311			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			130,000.00	-7.69 %	120,000.00	-10,000.00	141,500.00	8.85 %	105,000.00	-19.23 %
2	REMOVING GUARDRAIL	L.F.								
	1700.0000		4.0000	-25.00 %	3.0000	-1,700.00	6.0000	50.00 %	3.7500	-6.25 %
			6,800.00		5,100.00		10,200.00		6,375.00	-425.00
3	REMOVING GUARDRAIL ANCHOR	EACH								
	1.0000		275.0000	27.27 %	350.0000	27.27 %	500.0000	81.82 %	500.0000	81.82 %
			275.00	75.00	350.00	75.00	500.00	225.00	500.00	225.00
4	REMOVING PLASTIC LINE	L.F.								
	7000.0000		0.6500	53.85 %	1.0000	53.85 %	1.0000	53.85 %	1.2500	92.31 %
			4,550.00	2,450.00	7,000.00	2,450.00	7,000.00	2,450.00	8,750.00	4,200.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.								
			375.00	700.00 %	3,000.00	2,625.00	2,500.00	566.67 %	5,500.00	1,366.67 %
6	REMOVING WIRE FENCE	L.F.								
	100.0000		2.0000	30.00 %	2.6000	30.00 %	3.0000	50.00 %	5.0000	150.00 %
			200.00	60.00	260.00	60.00	300.00	100.00	500.00	300.00
DRAINAGE										
7	QUARRY SPALLS	C.Y.								
	2.0000		300.0000	-60.00 %	120.0000	-360.00	200.0000	-33.33 %	200.0000	-33.33 %
			600.00		240.00		400.00		400.00	-200.00
8	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.								
	1500.0000		15.0000	-33.33 %	10.0000	-7,500.00	4.0000	-73.33 %	17.0000	13.33 %
			22,500.00		15,000.00		6,000.00		25,500.00	3,000.00
9	DRAIN PIPE 6 IN. DIAM.	L.F.								
	321.0000		20.0000	-50.00 %	10.0000	-3,210.00	15.0000	-25.00 %	45.0000	125.00 %
			6,420.00		3,210.00		4,815.00		14,445.00	8,025.00

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			NUTTER CORPORATION DBA NUTTER			TAPANI, INC.	
	4810 PT FOSDICK DR #237			UNDERGROUND UTILITIES CO. INC.			1904 SE 6TH PLACE	
				7211A NE 43RD AVE			98604-8300	
	GIG HARBOR WA 983351711			VANCOUVER WA 986611311			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3610.0000	C.Y.	20.0000	16.0000	-20.00 %	14.0000	-30.00 %	18.0000	-10.00 %	
			72,200.00	57,760.00	-14,440.00	50,540.00	-21,660.00	64,980.00	-7,220.00	
11	SHORING OR EXTRA EXCAVATION CL. A FOR GRAVITY WALL									
		L.S.			-95.45 %		-99.55 %		-66.82 %	
			22,000.00	1,000.00	-21,000.00	100.00	-21,900.00	7,300.00	-14,700.00	
12	MOMENT SLAB TRAFFIC BARRIER									
	740.0000	L.F.	280.0000	280.0000	0.00 %	530.0000	89.29 %	560.0000	100.00 %	
			207,200.00	207,200.00	0.00	392,200.00	185,000.00	414,400.00	207,200.00	
13	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
SURFACING										
14	PERMEABLE BALLAST									
	1240.0000	TON	40.0000	33.0000	-17.50 %	30.0000	-25.00 %	27.0000	-32.50 %	
			49,600.00	40,920.00	-8,680.00	37,200.00	-12,400.00	33,480.00	-16,120.00	
15	CRUSHED SURFACING BASE COURSE									
	1850.0000	TON	30.0000	37.0000	23.33 %	25.0000	-16.67 %	27.0000	-10.00 %	
			55,500.00	68,450.00	12,950.00	46,250.00	-9,250.00	49,950.00	-5,550.00	
HOT MIX ASPHALT										
16	HMA CL. 1/2 IN. PG 64-22									
	280.0000	TON	200.0000	118.0000	-41.00 %	132.5000	-33.75 %	130.0000	-35.00 %	
			56,000.00	33,040.00	-22,960.00	37,100.00	-18,900.00	36,400.00	-19,600.00	
17	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			210.00	210.00		210.00		210.00		

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			NUTTER CORPORATION DBA NUTTER			TAPANI, INC.	
	4810 PT FOSDICK DR #237			UNDERGROUND UTILITIES CO. INC.			1904 SE 6TH PLACE	
				7211A NE 43RD AVE			98604-8300	
	GIG HARBOR WA 983351711			VANCOUVER WA 986611311			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
18	ESC LEAD									
	12.0000	DAY	150.0000	65.0000	-56.67 %	50.0000	-66.67 %	50.0000	-66.67 %	
			1,800.00	780.00	-1,020.00	600.00	-1,200.00	600.00	-1,200.00	
19	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
20	HIGH VISIBILITY FENCE									
	910.0000	L.F.	3.5000	2.0000	-42.86 %	2.0000	-42.86 %	5.0000	42.86 %	
			3,185.00	1,820.00	-1,365.00	1,820.00	-1,365.00	4,550.00	1,365.00	
21	HIGH VISIBILITY SILT FENCE									
	540.0000	L.F.	2.0000	4.0000	100.00 %	2.0000	0.00 %	5.0000	150.00 %	
			1,080.00	2,160.00	1,080.00	1,080.00	0.00	2,700.00	1,620.00	
TRAFFIC										
22	EXTRUDED CURB									
	20.0000	L.F.	65.0000	135.0000	107.69 %	135.0000	107.69 %	18.0000	-72.31 %	
			1,300.00	2,700.00	1,400.00	2,700.00	1,400.00	360.00	-940.00	
23	BEAM GUARDRAIL TYPE 10									
	845.0000	L.F.	40.0000	38.0000	-5.00 %	38.0000	-5.00 %	50.0000	25.00 %	
			33,800.00	32,110.00	-1,690.00	32,110.00	-1,690.00	42,250.00	8,450.00	
24	BEAM GUARDRAIL TRANSITION SECTION TYPE 1B									
	1.0000	EACH	1,900.0000	1,235.0000	-35.00 %	1,250.0000	-34.21 %	1,500.0000	-21.05 %	
			1,900.00	1,235.00	-665.00	1,250.00	-650.00	1,500.00	-400.00	
25	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	2,500.0000	2,300.0000	-8.00 %	2,300.0000	-8.00 %	2,800.0000	12.00 %	
			2,500.00	2,300.00	-200.00	2,300.00	-200.00	2,800.00	300.00	
26	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000	EACH	750.0000	940.0000	25.33 %	750.0000	0.00 %	1,200.0000	60.00 %	
			750.00	940.00	190.00	750.00	0.00	1,200.00	450.00	
27	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	3,500.0000	4,000.0000	14.29 %	5,000.0000	42.86 %	5,000.0000	42.86 %	
			3,500.00	4,000.00	500.00	5,000.00	1,500.00	5,000.00	1,500.00	

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			NUTTER CORPORATION DBA NUTTER			TAPANI, INC.	
	4810 PT FOSDICK DR #237			UNDERGROUND UTILITIES CO. INC.			1904 SE 6TH PLACE	
				7211A NE 43RD AVE			98604-8300	
	GIG HARBOR WA 983351711			VANCOUVER WA 986611311			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
28	RESETTING IMPACT ATTENUATOR								
	1.0000	EACH	1,200.0000	1,060.0000	-11.67 %	1,000.0000	-16.67 %	1,300.0000	8.33 %
			1,200.00	1,060.00	-140.00	1,000.00	-200.00	1,300.00	100.00
29	PAINT LINE								
	845.0000	L.F.	2.5000	1.0000	-60.00 %	1.1000	-56.00 %	1.5000	-40.00 %
			2,112.50	845.00	-1,267.50	929.50	-1,183.00	1,267.50	-845.00
30	PROFILED PLASTIC LINE								
	7000.0000	L.F.	1.3000	1.8000	38.46 %	1.2000	-7.69 %	2.2000	69.23 %
			9,100.00	12,600.00	3,500.00	8,400.00	-700.00	15,400.00	6,300.00
31	SHOULDER RUMBLE STRIP TYPE 1								
	0.2000	MI.	35,000.0000	12,000.0000	-65.71 %	12,000.0000	-65.71 %	15,000.0000	-57.14 %
			7,000.00	2,400.00	-4,600.00	2,400.00	-4,600.00	3,000.00	-4,000.00
32	RAISED PAVEMENT MARKER TYPE 2								
	0.8000	HUND	800.0000	850.0000	6.25 %	900.0000	12.50 %	2,000.0000	150.00 %
			640.00	680.00	40.00	720.00	80.00	1,600.00	960.00
33	PERMANENT SIGNING								
		L.S.			26.67 %		133.33 %		100.00 %
			15,000.00	19,000.00	4,000.00	35,000.00	20,000.00	30,000.00	15,000.00
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	6900.0000	L.F.	0.5000	1.1000	120.00 %	1.2500	150.00 %	1.4000	180.00 %
			3,450.00	7,590.00	4,140.00	8,625.00	5,175.00	9,660.00	6,210.00
35	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-25.00 %		-60.42 %		-58.33 %
			120,000.00	90,000.00	-30,000.00	47,500.00	-72,500.00	50,000.00	-70,000.00
36	INITIAL DELIVERY AND PLACEMENT OF QMB								
		L.S.			800.00 %		975.00 %		800.00 %
			10,000.00	90,000.00	80,000.00	107,500.00	97,500.00	90,000.00	80,000.00
37	DELIVERY OF QMB AND TTV								
		L.S.			-60.00 %		0.00 %		106.67 %
			15,000.00	6,000.00	-9,000.00	15,000.00	0.00	31,000.00	16,000.00

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300
GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
38	MOVING QMB WITH TTV	L.S.	25,000.00	-89.20 %	2,700.00	-22,300.00	5,100.00	-79.60 %	12,000.00	-52.00 %
OTHER ITEMS										
39	STRUCTURE EXCAVATION CLASS B	C.Y.	3,750.00	-36.00 %	16.0000	-1,350.00	10.0000	-60.00 %	15.0000	-40.00 %
40	GRAVEL BACKFILL FOR FOUNDATION CLASS A	TON	19.4345	219.02 %	62.0000	16,557.98	40.0000	105.82 %	32.0000	64.66 %
41	GRAVEL BACKFILL FOR DRAIN	TON	26.0000	15.38 %	30.0000	800.00	40.0000	53.85 %	40.0000	53.85 %
42	WIRE FENCE TYPE 2	L.F.	10.0000	110.00 %	21.0000	1,100.00	30.0000	200.00 %	18.0000	80.00 %
43	GRAVITY BLOCK WALL	S.F.	30.0000	13.33 %	34.0000	14,800.00	35.5000	18.33 %	32.0000	6.67 %
44	FORCE ACCOUNT PAVEMENT REPAIR	EST.	199,000.00	0.00 %	199,000.00	0.00 %	199,000.00	0.00 %	199,000.00	0.00 %
45	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
46	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			NUTTER CORPORATION DBA NUTTER			TAPANI, INC.	
	4810 PT FOSDICK DR #237			UNDERGROUND UTILITIES CO. INC.			1904 SE 6TH PLACE	
				7211A NE 43RD AVE			98604-8300	
	GIG HARBOR WA 983351711			VANCOUVER WA 986611311			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT					
OTHER ITEMS									
48	SPCC PLAN	L.S.			-90.00 %		-62.50 %		-30.00 %
			1,000.00	100.00	-900.00	375.00	-625.00	700.00	-300.00
49	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	2.0000	2.0000	0.00 %	4.7500	137.50 %	2.0000	0.00 %
	830.0000		1,660.00	1,660.00	0.00	3,942.50	2,282.50	1,660.00	0.00
50	BEAM GUARDRAIL TRANSITION SECTION TYPE 22	EACH	1,900.0000	3,450.0000	81.58 %	3,450.0000	81.58 %	4,500.0000	136.84 %
	1.0000		1,900.00	3,450.00	1,550.00	3,450.00	1,550.00	4,500.00	2,600.00
CONTRACT TOTAL			<u>\$1,259,814.52</u>	<u>\$1,243,285.00</u>	-1.31%	<u>\$1,417,774.00</u>	12.54%	<u>\$1,463,632.50</u>	16.18%
BASE TOTAL			<u>\$1,259,814.52</u>	<u>\$1,243,285.00</u>	-1.31%	<u>\$1,417,774.00</u>	12.54%	<u>\$1,463,632.50</u>	16.18%

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			23.08 %		-100.00 %		
			130,000.00	160,000.00	30,000.00	0.00			
2	REMOVING GUARDRAIL	L.F.			-12.50 %		-100.00 %		
	1700.0000		4.0000	3.5000	-850.00	0.00			
3	REMOVING GUARDRAIL ANCHOR	EACH			118.18 %		-100.00 %		
	1.0000		275.0000	600.0000	325.00	0.00			
4	REMOVING PLASTIC LINE	L.F.			53.85 %		-100.00 %		
	7000.0000		0.6500	1.0000	2,450.00	0.00			
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-33.33 %		-100.00 %		
			375.00	250.00	-125.00	0.00			
6	REMOVING WIRE FENCE	L.F.			650.00 %		-100.00 %		
	100.0000		2.0000	15.0000	1,300.00	0.00			
			200.00	1,500.00					
DRAINAGE									
7	QUARRY SPALLS	C.Y.			-13.33 %		-100.00 %		
	2.0000		300.0000	260.0000	-80.00	0.00			
			600.00	520.00					
8	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.			-13.33 %		-100.00 %		
	1500.0000		15.0000	13.0000	-3,000.00	0.00			
			22,500.00	19,500.00					
9	DRAIN PIPE 6 IN. DIAM.	L.F.			75.00 %		-100.00 %		
	321.0000		20.0000	35.0000	4,815.00	0.00			
			6,420.00	11,235.00					

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
10	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	3610.0000	C.Y.	20.0000	45.0000	125.00 %				-100.00 %
			72,200.00	162,450.00	90,250.00	0.00			
11	SHORING OR EXTRA EXCAVATION CL. A FOR GRAVITY WALL								
	L.S.				113.64 %				-100.00 %
			22,000.00	47,000.00	25,000.00	0.00			
12	MOMENT SLAB TRAFFIC BARRIER								
	740.0000	L.F.	280.0000	550.0000	96.43 %				-100.00 %
			207,200.00	407,000.00	199,800.00	0.00			
13	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
SURFACING									
14	PERMEABLE BALLAST								
	1240.0000	TON	40.0000	60.0000	50.00 %				-100.00 %
			49,600.00	74,400.00	24,800.00	0.00			
15	CRUSHED SURFACING BASE COURSE								
	1850.0000	TON	30.0000	45.0000	50.00 %				-100.00 %
			55,500.00	83,250.00	27,750.00	0.00			
HOT MIX ASPHALT									
16	HMA CL. 1/2 IN. PG 64-22								
	280.0000	TON	200.0000	135.0000	-32.50 %				-100.00 %
			56,000.00	37,800.00	-18,200.00	0.00			
17	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			210.00	210.00		0.00			

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
18	ESC LEAD								
	12.0000	DAY	150.0000	100.0000	-33.33 %		-100.00 %		
			1,800.00	1,200.00	-600.00	0.00			
19	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			25,000.00	25,000.00		0.00			
20	HIGH VISIBILITY FENCE								
	910.0000	L.F.	3.5000	6.0000	71.43 %		-100.00 %		
			3,185.00	5,460.00	2,275.00	0.00			
21	HIGH VISIBILITY SILT FENCE								
	540.0000	L.F.	2.0000	4.0000	100.00 %		-100.00 %		
			1,080.00	2,160.00	1,080.00	0.00			
TRAFFIC									
22	EXTRUDED CURB								
	20.0000	L.F.	65.0000	150.0000	130.77 %		-100.00 %		
			1,300.00	3,000.00	1,700.00	0.00			
23	BEAM GUARDRAIL TYPE 10								
	845.0000	L.F.	40.0000	40.0000	0.00 %		-100.00 %		
			33,800.00	33,800.00	0.00	0.00			
24	BEAM GUARDRAIL TRANSITION SECTION TYPE 1B								
	1.0000	EACH	1,900.0000	2,700.0000	42.11 %		-100.00 %		
			1,900.00	2,700.00	800.00	0.00			
25	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,500.0000	2,300.0000	-8.00 %		-100.00 %		
			2,500.00	2,300.00	-200.00	0.00			
26	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000	EACH	750.0000	1,000.0000	33.33 %		-100.00 %		
			750.00	1,000.00	250.00	0.00			
27	TEMPORARY IMPACT ATTENUATOR								
	1.0000	EACH	3,500.0000	2,400.0000	-31.43 %		-100.00 %		
			3,500.00	2,400.00	-1,100.00	0.00			

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
28	RESETTING IMPACT ATTENUATOR								
	1.0000	EACH	1,200.0000	2,000.0000	66.67 %		-100.00 %		
			1,200.00	2,000.00	800.00	0.00			
29	PAINT LINE								
	845.0000	L.F.	2.5000	2.5000	0.00 %		-100.00 %		
			2,112.50	2,112.50	0.00	0.00			
30	PROFILED PLASTIC LINE								
	7000.0000	L.F.	1.3000	2.5000	92.31 %		-100.00 %		
			9,100.00	17,500.00	8,400.00	0.00			
31	SHOULDER RUMBLE STRIP TYPE 1								
	0.2000	MI.	35,000.0000	15,000.0000	-57.14 %		-100.00 %		
			7,000.00	3,000.00	-4,000.00	0.00			
32	RAISED PAVEMENT MARKER TYPE 2								
	0.8000	HUND	800.0000	1,000.0000	25.00 %		-100.00 %		
			640.00	800.00	160.00	0.00			
33	PERMANENT SIGNING								
		L.S.			166.67 %		-100.00 %		
			15,000.00	40,000.00	25,000.00	0.00			
34	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	6900.0000	L.F.	0.5000	1.5000	200.00 %		-100.00 %		
			3,450.00	10,350.00	6,900.00	0.00			
35	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-35.83 %		-100.00 %		
			120,000.00	77,000.00	-43,000.00	0.00			
36	INITIAL DELIVERY AND PLACEMENT OF QMB								
		L.S.			360.00 %		-100.00 %		
			10,000.00	46,000.00	36,000.00	0.00			
37	DELIVERY OF QMB AND TTV								
		L.S.			166.67 %		-100.00 %		
			15,000.00	40,000.00	25,000.00	0.00			

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	MOVING QMB WITH TTV	L.S.			-66.80 %				-100.00 %
			25,000.00	8,300.00	-16,700.00		0.00		
OTHER ITEMS									
39	STRUCTURE EXCAVATION CLASS B								
	150.0000	C.Y.	25.0000	92.0000	268.00 %				-100.00 %
			3,750.00	13,800.00	10,050.00		0.00		
40	GRAVEL BACKFILL FOR FOUNDATION CLASS A								
	389.0000	TON	19.4345	60.0000	208.73 %				-100.00 %
			7,560.02	23,340.00	15,779.98		0.00		
41	GRAVEL BACKFILL FOR DRAIN								
	200.0000	TON	26.0000	60.0000	130.77 %				-100.00 %
			5,200.00	12,000.00	6,800.00		0.00		
42	WIRE FENCE TYPE 2								
	100.0000	L.F.	10.0000	50.0000	400.00 %				-100.00 %
			1,000.00	5,000.00	4,000.00		0.00		
43	GRAVITY BLOCK WALL								
	3700.0000	S.F.	30.0000	38.0000	26.67 %				-100.00 %
			111,000.00	140,600.00	29,600.00		0.00		
44	FORCE ACCOUNT PAVEMENT REPAIR								
		EST.			0.00 %				0.00 %
			199,000.00	199,000.00			0.00		
45	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00			0.00		
46	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00			0.00		
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00			0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/27/2015

* * * BID CHECK REPORT * * *

TIME: 09:28

PS&E JOB NO : 15X306 REVISION NO :
 CONTRACT NO : 008774 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL3967
 HWY : SR 005
 TITLE : I-5
 KELSO MARTIN`S BLUFF
 NEW SIDING RETAINING WALL
 15X306 (REV. 5/27/15)
 PROJECT : FR-HSR-17-11-1-4
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Jun 17 2015
 AWARDED ON : Jun 24 2015

----- 4TH BIDDER -----
 OLIVAS VALDEZ INC
 4001 MAIN ST #309
 VANCOUVER, WA 98663-1899
 LA CENTER WA 986290249
 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	SPCC PLAN	L.S.			-40.00 %				-100.00 %
			1,000.00	600.00	-400.00		0.00		
49	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			350.00 %				-100.00 %
	830.0000		2.0000	9.0000	5,810.00		0.00		
			1,660.00	7,470.00					
50	BEAM GUARDRAIL TRANSITION SECTION TYPE 22	EACH			110.53 %				-100.00 %
	1.0000		1,900.0000	4,000.0000	2,100.00		0.00		
			1,900.00	4,000.00					
CONTRACT TOTAL			<u>\$1,259,814.52</u>	<u>\$1,760,554.50</u>	39.75%				\$0.00
BASE TOTAL			<u>\$1,259,814.52</u>	<u>\$1,760,554.50</u>	39.75%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE